BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

Tender Document

Nit No.: 06 / BCD - WGL / 2023-24 Dt. 09.05.2093

Name of work e Transporting & Assembling/fixing of
available Container materials for BTS

site at Pendalwada, Adilabad OA in
Nizamabad BA.

Estimated Cost Put To Tender :: Rs. 64,928/-

EMD 2 1,300/-

Tender Schedule Cost . 177/ -

Date Of Opening Of Tender : 18.05.2093

Executive Engineer (C)
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Name of Work : Transporting & Assembling/fixing of available
Container materials for BTS site at
Pendalwada, Adilabad OA in Nizamabad BA.

Nit No. : 06/ BCD - WGL / 2093-24 Dt. 09.05.2093

Name of Contractor

Date of Application and Receipt

Tender issued on

Cost of tender . Rupees 177/- including GST
Date of opening : 18.05.2093
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Sl.No. Details Page

From To
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09.  Schedule - “D” (Additional Conditions& Specifications) 26 - 37
10.  Additional Conditions for Civil Works 38 - 41
18. Correction Slip No. 5, 6 & 7 to General Conditions 2006 42 - 45
12.  Special Conditions on GST 46 - 46
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14. Certificate on near relatives working in BSNL 51 - 51
15.  Schedule - “A” (Schedule of Quantities): ----------- 52 - 83

Certified that the N.I.T. contains 53 (Fifty Three) Pages.

Executive Engineer (C)
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IMPORTANT INSTRUCTIONS TO ALL TENDERERS

All tenderers should read the following important instructions carefully before
actually quoting rates:

The tenderers should read carefully & understand all the Conditions for the
contract along with amendments and NIT conditions, Schedule of
quantity etc attached with the tender document before actually quoting for
the work.

The tenderers who have downloaded the tender document from the web
along with amendments and NIT conditions should read the important
instructions & declaration given in page 3 to 6 carefully before submitting the
tenders.

In case the tender document is downloaded from BSNL website.

Eligibility Credentials, EMD plus cost of tender shall be placed in sealed
envelope-1 marked “EMD plus Cost of Tender and Eligibility credentials”.

The tender shall be placed in sealed envelope -2 marked as “Tender Document”.

The sealed envelope 1 & 2 as above containing “EMD plus Cost of Tender and
Eligibility credentials” and the “Tender” shall be placed in another sealed
envelope-3.

All the three envelopes shall be super scribed with the following data on it.
(i) Name of the Work and Tender notice number.
(i) Name of the tenderer

(iii) Last date of receipt of tender.

In the case the tender document is purchased from Division / Sub-
Division Office.

Application and Proof of paying the cost of tender documents, EMD and
copies of documents showing eligibility credentials to be placed in sealed
envelope 1.

Envelope No. 2 will be as per para 3.1.2

The sealed envelopes 1 & 2 shall be placed in another sealed envelope No.3.
Same as 3.1.4.

NOTE : In case the eligibility credentials are found not genuine at any
stage i.e. before award of work or during execution of the work or
after completion of the work, the contractor will be debarred from
tendering in BSNL for three years including any other action
under the contract or existing law.

The tender in which rates are to be quoted should be properly bound and
sealed. Loose / spiral bound submission (in case the tender is down loaded
from website) shall be liable for rejection. In case of any correction / addition
/ alteration / omission in tender document vis-a-vis tender document
available on website, the same shall be treated as non-responsive and shall
be summarily rejected.
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4.0 Any tender in which any of the prescribed conditions is not fulfilled or any
conditions including that of conditional rebates is put forth by the tenderer
shall be summarily rejected. However any unconditional rebate offered
before the opening of the tenders shall be considered.

5.0 Near relatives of the BSNL employees shall not be permitted to tender and all the
intending tenderers will have to give a certificate that none of his / her near
relatives as defined in para 14 of BSNL W-6 in the format enclosed.

6.0 The rates quoted shall include all taxes, royalty, seigniorage charges that are
applicable from time to time as per statutory rules of State / Central
Government.

7.0 The rates shall invariably be written in figures and words and amount for each
item worked out and filled in the schedule. All corrections made while filling
shall be signed and seal affixed.

8.0 The tenderer should ensure that every page of the tender document is signed
by tenderer with stamp (seal).

9.0 It is essential for all tenderers to submit the list of works in hand in prescribed
proforma enclosed in BSNL W-8.

10. No extra / interest amount on account of delay in payment of contractor’s
bills shall be paid by the BSNL.

CONTRACTOR EXECUTIVE ENGINEER (C)



IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE
TENDER DOCUMENT FROM WEB

The tenderers, who have down loaded the tenders along with amendments and NIT
conditions from the web, should read the following important instructions carefully
before actually quoting the rates & submitting the tender documents:

1. The tenderer should see carefully & ensure that the complete tender document
along with amendments and NIT conditions including schedule of quantlty as per
the index given on page 2’ has been down loaded & there are
(. * ) pages in all in the tender document.

1A. The document available on Web is Part-I of complete Tender Document. Part-II is
not to be submitted along with tender. However the agreement for the work will
comprise of Part-I & II of tender. Intending tenderers may carefully go through
Part-II of this tender available on web address www.telangana.bsnl.co.in or can
read the same from the copy placed in the O/o the Tender Inviting Authority

2. The printout of tender document should be taken on suitable paper & the
printer settings etc are such that document is printed as appearing in the
web & there is no change in formatting, number of pages etc.

3. The tenderer should ensure that no page in the down loaded tender document is
missing.

4. The tenderer should ensure that all pages in the down loaded tender document are
legible, clear and are printed on a good quality paper.

S. Tenderers are advised to download tender documents along with amendments well
in advance and submit the tender before the stipulated time. It is the responsibility
of the Tenderer to check any correction or any modifications, amendments
published subsequently in website and the same shall be taken into account while
submitting the tender. Tenderer shall download corrigendum (if any), amendment
print it out, sign and attach it with the main tender document. Tender document
not accompanied by published corrigendum/s, amendment is liable to be rejected.
BSNL will not be responsible for any delay in downloading of tender document from
the internet. No superfluous and un-intended material such as cookies / pop-ups
shall form as part of the tender document downloaded. Submission of Xerox or
photocopy of tender document is prohibited.

6. The tenderer should ensure that every page of the downloaded tender document is
signed by tenderer with stamp (seal).

7. On page ‘2’ of the down loaded tender document, the name of the tenderer should
be filled by the tenderer.

8. The tenderer should ensure that the down loaded tender document along with
amendments is properly bound and sealed before submitting the same.

9. The loose / spiral bound tenders, not properly sealed shall be liable for rejection.

10. In case of any correction/addition/alteration/omission in the tender document, it
shall be treated as non-responsive and shall be rejected.

18. The tenderer shall furnish a declaration to this effect that no addition/
deletion/corrections have been made in the tender document submitted and it is
identical to the tender document appearing on Website.

* To be filled by contractor


http://www.telangana.bsnl.co.in/
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The tenderer should read carefully & sign the declaration given on the next page
before submitting the tender.

The tender document along with amendments (in full) downloaded along with the
various documents required to be submitted as per the tender conditions in a
sealed cover duly super scribing with the name of the work, tender notice no, and
date, and the same should be dropped in the tender box kept in the office of
Executive Engineer (C), BSNL Civil Division - Warangal before the date and
time stipulated in the tender document.

The cost of tender should be submitted along with the EMD as mentioned above.
The tenders of tenderers will not be opened and returned to them in case of cost
of tender document is not submitted and / or EMD is not submitted and / or
they are not eligible based on the credentials submitted by them. In any
case, cost of tender document will not be refunded.

In case of any doubt in the down loaded tender, the same should be got clarified
from the O/o Executive Engineer (C), BSNL Civil Division - Warangal before
submitting the tender.

Tenderers are free to download tender document at their own risk and cost, for the
purpose of perusal as well as for using the same as tender document for
submitting the offer. Master copy of the tender document is available in the
Office of the Executive Engineer (C), BSNL Civil Division - Warangal. After
award of work agreement will be prepared based on the master copy of tender
document available in the above mentioned office. In case, any discrepancy
between the tender document downloaded from the internet and the master copy,
later shall prevail and will be binding on the tenderer/s. No claim on this account
will be entertained.

I have gone through the document titled BSNL-W 8 available on the site
www.civil.bsnl.co.in & I agree with the terms & conditions along with corrections
mentioned in Part-I (this) & understand that it will form part of agreement.

The above instructions are followed
CONTRACTOR
(Signed with seal)


http://www.civil.bsnl.co.in/

DECLARATION

(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER
DOCUMENT FROM THE WEB)

It is to certify that

1) I / We have submitted the tenders in the proforma as downloaded directly
from the website & there is no change in formatting, number of pages etc.

2) I/ We have submitted tender documents which are same / identical as
available in the website.

3) I / We have not made any modification / corrections / additions etc. in the
tender documents downloaded from web by me / us.

4) I / We have checked that no page is missing and all pages as per the index are
available & that all pages of tender document submitted by us are clear & legible.

5) I / We have signed (with stamp) all the pages of the tender document before
submitting the same.

0) I / We have sealed the tender documents properly before submitting the same.

7) I / We have submitted the cost of tender along with all credentials (EMD

declaration included in credentials) in separate envelopes.

8) I / We have read carefully & understood the important instructions to the all
tenderers & to tenderers who have down loaded the tenders from the web.

9) In case at any stage later, it is found there is difference in our downloaded tender
documents from the original, BSNL shall have the absolute right to take any
action as deemed fit without any prior intimation to me / us.

10) In case at any stage later, it is found there is difference in our downloaded
tender documents from the original, the tender / work will be cancelled and
Security Deposit will be forfeited at any stage whenever it is so noticed. The
department will not pay any damages to me / us on this account.

18) In case at any stage later, it is found there is difference in our downloaded
tender documents from the original, I / We may also be debarred for further
participation in the tender in the concerned BSNL T.S. Civil Zone and would also
render me / us liable to be removed from the approved list of contractors of the
Department.

12) All the credentials submitted by me/us for the tender are genuine and I /We
will be debarred from tendering and [/We are liable to be blacklisted and removed
from the approved list of contractors of the organization if the credentials are
found to be non-genuine.

(CONTRACTOR)
(SIGN WITH SEAL)



LIST OF WORKS

The contractor shall submit list of works which are in hand (progress) in the following

form:

Name of Work | Name and particulars Value of work | Position of work | Remarks.
of Division where work in progress
is being executed.
1. 2. 3. 4. S.
Dated .....ooovvvviiiiiineininnn.
(CONTRACTOR)

(SIGN WITH SEAL)
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BSNL W - 6

BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

NOTICE INVITING TENDER
invited on behalf of BHARAT SANCHAR NIGAM

Item rate tenders are

LIMITED (A Government of India Enterprise) from approved and eligible
contractors of DOT(Civii Wing) / BSNL (Civil Wing) and non-BSNL registered
contractors of appropriate class of Public Works Organizations like CPWD, State PWD
(B&R) of Government of Andhra Pradesh & Telangana, DOP, MES , Railways for the

work of
. i Date Of Openin i
Sl Name of Work Estimated Cost EMD p g Period .Of
No (Rs.) of Tender completion
1 | Transporting &
Assembling/fixing of 64,928/- | 1,300/- 18.05.2093 15
available Container (Fifteen)
materials for BTS site at Days
Pendalwada, Adilabad OA
in Nizamabad BA.

The enlistment of the contractors should be valid on the last date of submission of
bids. In case the last date of submission of bid is extended, the enlistment of
contractor should be valid on the original date of submission of bids.

1.1 While applying for tender documents the intending tenderers shall submit
attested copies of the following Credentials. (The originals should also be
produced while applying for tender documents for verification and return):

(i) Certificate of Registration/ Enlistment with competent authority.

(ii)) If the bidder is a firm in partnership/Limited company or Corporation, then
the copies of Form “A” and Partnership deed in case of partnership firms /
Memorandum of Articles of Association and Power of attorney/ Authorizations
to the person who signs the tender in case of companies.

(iiij PAN CARD issued by the Income Tax Department.

(iv) Treasury Challan / Demand Draft / Pay Order or Banker’s Cheque / Deposit
at Call Receipt / FDR / Bank Guarantee of any Scheduled Bank against EMD.

(iv) Certificate of Registration for GST

No prior Work Experience is required for participation in this Tender.

1.1.1 In case the tender document is downloaded from the website the applicant
shall submit attested copies of credentials given at 1.1 above to establish his
eligibility, required as per NIT, while submission of tender as at Para 4.0.

1.2 Agreement shall be drawn with the successful tenderer on prescribed Form No.
BSNL W-7 / 8, which is available on BSNL website www.telangana.bsnl.co.in.
Tenderer shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.



http://www.maharashtra.bsnl.co.in/
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The time allowed for carrying out the work will be 15 (Fifteen) Days from the
7thday after the date of issue of letter of award of work, or from the first day of
handing over of the site, whichever is later, in accordance with phasing, if any,
indicated in the Tender Document.

The site for the work is available.

The last date of receipt of applications for issue of tender forms (in prescribed
format / can also be downloaded from BSNL Website
www.telangana.bsnl.co.in and date of issue of tender forms will be as follows:

Last date of receipt of application 16.05.2023 up to 16.00 hours.
Last date of issue of tender forms 17.05.2023 up to 16.00 hours.

The intending tenderers shall submit attested copies of registration certificates,
Form ‘A’ and Partnership Deed if any and attested copy of PAN Card issued by
the Income Tax Department to establish his eligibility and work experience
certificates as per NIT conditions, as above while applying for participation in
tender. Subject to the above eligibility conditions, tenderers will be allowed to
participate for quoting the rates.

Issue and submission of tender document:

Tender documents consisting of plans, specifications, the schedule of
quantities of the various classes of work to be done and the set of terms and
conditions of the contract to be complied with by the Contractor whose tender
may be accepted and other necessary documents, can either be downloaded
from the BSNL website: www.telangana.bsnl.co.in or be seen in the office of
the Executive Engineer (C), BSNL Civil Division - Warangal between 18.00
hours & 16.00 hours from 09.05.2023 to 16.05.2023every day except on
Sundays, Second Saturdays and Public Holidays. Tender documents, excluding
standard form, will be issued from his office, during the hours specified above
on payment of Rs. 177/- (non-refundable) in the form of DD / Pay Order
issued by the Nationalized or Scheduled Bank drawn in favour of AO (Cash)
O/o The PGMTD, Nizamabad, Payable at Nizamabad.

EMD for Rs. 1,300/- shall be submitted in the form of DD / Pay Order issued
by the Nationalized or Scheduled Bank drawn in favour of AO (Cash) O/o The
PGMTD, Nizamabad, Payable at Nizamabad along with all the other
credentials as sought for in this tender document.

In case the tender document is downloaded from BSNL website.

All eligibility credentials along with EMD, cost of tender schedule shall be
placed in sealed envelope-1 marked “EMD plus Cost of Tender and Eligibility
credentials”.

3.1.2 The tender shall be placed in sealed envelope -2 marked as “Tender Document”.

3.1.3

The sealed envelope 1 & 2 as above containing “EMD plus Cost of Tender and
Eligibility credentials” and the “Tender” shall be placed in another sealed
envelope-3.


http://www.maharashtra.bsnl.co.in/
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4 All the three envelopes shall be superscripted with the following data on it.

() Name of the Work and Tender notice number.

(ii) Name of the tenderer

(iii)  Last date of receipt of tender.

In the case the tender document is purchased from Division/Sub-
Division Office.
1 Proof of paying the cost of tender documents, EMD and copies of documents
showing eligibility credentials to be placed in sealed envelope 1.
2. Envelope No. 2 will be as per para 3.1.2

3. The sealed envelopes 1 & 2 shall be placed in another sealed envelope No.3.
4 Same as 3.1.4.

NOTE: In case the eligibility credentials are found not genuine at any stage i.e.
before award of work or during execution of the work or after completion of the
work, the contractor will be debarred from tendering in BSNL for three years
including any other action under the contract or existing law.

The tender in whom rates are to be quoted should be properly bound and sealed.
Loose / spiral bound submission (in case the tender is down loaded from website)
shall be liable for rejection. In case of any correction / addition / alteration /
omission in tender document vis-a-vis tender document available on website, the
same shall be treated as non-responsive and shall be summarily rejected.

Tenders which should always be placed in sealed envelope, in the manner detailed
in para 3.1 & 3.2 of BSNL W-6 in tender document, will be received by the
Executive Engineer (C), BSNL Civil Division - Warangal up to 15:00 hours on
18.05.2023 Main envelope 3 and the envelope 1 containing the All Eligibility
Credentials along with EMD and the cost of Tender as applicable, will be opened
by him or his authorized representative in his office at 15:30 hours on the same
i.e. 18.05.2023. The envelope 2 containing the tender shall be opened on
18.05.2023 at 15:30 hours only for those tenderers who’s cost of tender and
all eligibility credentials along with EMD are found in order. If not complied,
the unopened tenders shall be returned to the tenderers after the final decision on
the tender is reached.

INSTRUCTIONS FOR TENDERER USING DOWNLOADED TENDER DOCUMENT

FROM WEB: The downloaded “tender document” read along with amendments
and NIT conditions in which rates are quoted should be properly bound and
sealed. Loose / spiral bound submission shall be liable to be rejected. The
tenderer shall furnish a declaration to this effect that no addition / deletion /
corrections have been made in the tender document submitted and it is identical
to the tender document appearing on Website. In case, any discrepancy between
the tender documents downloaded from the Internet and the master copy, later
shall prevail and will be binding on the tenderer. No claim on this account will be
entertained. Every page of downloaded tender document shall be signed by
tenderer with stamp (seal).
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6.0 The description of the work is as follows:

7.0

Transporting & Assembling/fixing of available Container materials for BTS
site at Pendalwada, Adilabad OA in Nizamabad BA.
If there happens to be holiday on any date mentioned above, then the transaction

will be made on next working day.

8.0 The Executive Engineer(C), BSNL Civil Division - Warangal reserves the right

9.0

10.0

to accept or reject any or all tenders without assigning any reasons.

The Architectural drawings, any / all other details required, if any, referred to
in the schedule of quantities etc., are available with the O/o. Executive
Engineer (C), BSNL Civil Division - Warangal and can be seen by the
tenderers who participate in tendering by purchasing tender from O/o.
Executive Engineer (C), BSNL Civil Division - Warangal or by downloading
the tender document from the website between 18.00 hours & 16.00 hours from
09.05.2023 to 17.05.2023 every day except Sundays, Second Saturdays &
Public Holidays.

Copies of other drawings and documents pertaining to the work will be open for
inspection by the tenderers at the office of the Executive Engineer (C), BSNL

Civil Division - Warangal.

10.1.1 Tenderers are advised to inspect and examine the site and its surroundings and

satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and in
general, shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their

tender.

A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or
otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at their own cost all materials, tools & plants, water, electricity,
access facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents.
Submission of tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc., will be issued to him by the BSNL and local

conditions and other factors having a bearing on the execution of the work.
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The competent authority on behalf of BHARAT SANCHAR NIGAM LIMITED does
not bind himself to accept the lowest or any other tender, and reserves to himself
the authority to reject any or all of the tenders received without the assignment of
a reason. All tenders, in which any of the prescribed conditions is not fulfilled or
any condition including that of conditional rebate is put forth by the tenderer,

shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders, is strictly
prohibited and the tenders, submitted by the contractors, who resort to

canvassing, will be liable to rejection.

The competent authority on behalf of BHARAT SANCHAR NIGAM LIMITED
reserves with himself the right of accepting the whole or any part of the tender

and the tenderer shall be bound to perform the same at the rate quoted.

The company or firm or any other person shall not be permitted to tender for
works in BSNL T.S. Civil Zone in which his near relative (s) (directly recruited or
on deputation in BSNL) is/are posted in any capacity either non-executive or

executive employee. Near relative (s) for this purpose is/are defined as :

i). Member of Hindu Undivided family (HUF).
ii). They are Husband and Wife.

iii). The one is related to other in the manner as father, mother, son(s) & Son’s
wife (daughter-in-law), Daughter(s), Daughter’s husband (son-in-law),
brother(s), brother’s wife, sister(s), sister’s husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near
relative to any executive employee/ gazette officer in the BSNL or Department of

Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of
his/her such near relative (s) as defined above is/are working in the
concerned BSNL Civil TS. Zone where he is going to apply for tender/work.

The format of the certificate is to be given as:-

................. hereby certify that none of my relative (s) as defined above is/are
employed in concerned BSNL Civil TS. Zone. In case at any stage, it is found
that the information given by me is false/incorrect, BSNL shall have the absolute

right to take any action as deemed fit without any prior intimation to me”.
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The certificate in case of Proprietorship Firm shall be given by the proprietor;
for Partnership Firm certificate shall be given by all partners and in case of
Limited Company, by all Directors of the company. However, Government of
India/Financial Institutions nominees and independent non-official part-time
Directors appointed by Govt. of India or the Governor of the State are excluded
from the purview of submission of this certificate while submitting tenders by

Limited Companies.

Any breach of these conditions by the Company or Firm or any other person,
the tender/work will be cancelled and Security Deposit will be forfeited at any
stage, whenever it is so noticed. The BSNL will not pay any damages to the
company or Firm or the concerned person but damages arising on account of
such conciliation to be borne by the contractor. The Company or Firm or the
person will also be debarred for further participation in the tender in the

concerned BSNL TS Civil Zone.

Further any breach of this condition by the tenderer would also render him
liable to be removed from the approved list of contractors or BSNL. If however
the contractor is registered in any other Department he shall also be debarred

from tendering in BSNL for any breach of this condition.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering
or Administrative duties in an Engineering Wing of BSNL or the Government of
India, State Government or PSU’s is allowed to work as a contractor for a period
of two years after his retirement from Government service / BSNL, without
previous permission of the Government of India / BSNL in writing. This
contract is liable to be cancelled if either the contractor or any of his employee
is found at any time to be such a person who had not obtained the permission
of the Government of India / BSNL, State Government or PSU’s aforesaid
permission before submission of the tender or engagement in the contractor’s

service.

The tender for the work shall remain open for acceptance for a period of 30
days from the date of opening of the tenders. If, any tenderer withdraws his
tender before the said period issue of letter of acceptance / intent whichever is
earlier, or, makes any modifications in the terms and conditions of the tender
which are not acceptable to BSNL, then BSNL shall, without prejudice to any

other right or remedy, be at liberty to take any action as deemed fit.
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In case of works having Tendered Value below Rs. 15,00,000/-, the successful
tenderer shall be required to execute an agreement with the Engineer-in-charge
in the Performa annexed to the tender document, within 15 days of the issue of
letter of award by the BSNL. In the event of failure on the part of the successful
tenderer to sign the agreement, the tender shall be cancelled and action as
deemed fit shall be initiated against the tenderer. In case of works of Tendered
Value of Rs.15,00,000/- and above, the successful tenderer, upon issue of letter
of acceptance of Tender, shall be required to furnish Performance Guarantee @
3% of the tendered value in the form of irrevocable Bank Guarantee of requisite
amount to the Engineer-in-charge in the Performa annexed to the tender
document, within 15 days of the issue of letter of acceptance of Tender by BSNL.
In the event of failure on the part of the successful tenderer to furnish the Bank
Guarantee within 15 days, including the extended period if any, BSNL shall be
at liberty to take any action without any notice to the contractor, and tender will

be cancelled and action as deemed fit shall be initiated against the tenderer.

18. This Notice Inviting Tender (BSNL W-6) shall also form a part of the Contract

19.

Document. In accordance with clause 1 of the contract, the letter of acceptance
shall be issued first in favour of the successful Tenderer / Contractor. After
submission of the performance guarantee, the letter of award shall be issued.
The contract shall be deemed to have come into effect on issue of letter of
acceptance of the tender. On issue of letter of award the successful
Tenderer/Contractor shall, within 30 days from such date; formally sign the

agreement consisting of:

a) The Notice Inviting Tender, all the documents including additional
conditions, specifications and drawings, if any, forming part of the tender
and as issued at the time of invitation of tender and acceptance thereof

together with any correspondence leading thereto.

b) Standard BSNL W-8 as on website: www.telangana.bsnl.co.in read along

with amendment and NIT conditions.

c) Agreement signed on non-judicial stamp paper as per proforma annexed to

the tender document.
First running account bill shall be paid only after

a) signing of the Agreement / Contract by both the parties, and

b) progress chart has been prepared, as required under Clause 5 and

approved by the competent authority.


http://www.maharashtra.bsnl.co.in/

20.

21.

22.

23.

d)
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c) The contractor has to submit the invoice (Running/ final bill of
quantities) along with his / their GSTIN registration Number & also
that of BSNL. Invoice shall be submitted as per GST Act.

d) Payment to the contractor shall be made only after uploading the
Invoice in GSTN. The contractor shall submit the invoices (Running/
final bill of quantities) along with the proof of uploading.

e) The intending bidders shall accept the debit / credit note whenever /
wherever there is a change in the value of supplies made to BSNL and
upload the same in GSTN

If a contractor after purchasing the tender does not quote consecutively
on three occasions, the contractor may be debarred for further purchase of

tenders for a period of six months.

General conditions of contract for works in BHARAT SANCHAR NIGAM

LIMITED are available on website: www.telangana.bsnl.co.in read along with

amendment and NIT conditions as well as in the Divisional / Sub Divisional

office.

The tenderer shall furnish a declaration to this effect (In case of downloaded
tender) that no addition / deletion / correction have been made in the tender
document submitted and it is identical to the tender document appearing on
website. Every page of downloaded tender shall be signed by the tenderer with

stamp (seal) of his firm / organization.
ON GST :

The bidder shall quote rates including all taxes viz. GST, Construction
Workers Welfare Cess etc., as applicable on the date of opening of the
tender.

Intending bidders shall supply goods & services against the GSTN number
of the state as specified in the GST registration.

The intending bidder shall invariably mention the GSTIN number of the
State in which the services are being made while submitting their tender.
The intending bidders shall submit the necessary documentary proof at
the time of bidding for the work.

The contractor has to submit the invoice (Running/ final bill of quantities)
along with his / their GSTN registration Number & also that of BSNL.
Invoice shall be submitted as per GST Act.

Payment to the contractor shall be made only after uploading the Invoice
in GSTN. The contractor shall submit the invoices (Running/ final bill of
quantities) along with the proof of uploading.


http://www.maharashtra.bsnl.co.in/

f)

g
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The intending bidders shall accept the debit / credit note whenever /

wherever there is a change in the value of supplies made to BSNL and
upload the same in GSTN

It is mandatory to submit copies of all the documents including Certificate
of Registration for GST. If these documents are not submitted, then the
tender will become invalid and shall be summarily rejected.

Signature and name of

Divisional Officer / Sub-Divisional Officer.

(For & on behalf of the Bharat Sanchar Nigam Limited)
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BSNL W -7/8
BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
STATE : Telangana CIRCLE : BSNL Civil Circle, Hyderabad
ZONE : Hyderabad Civil DIVISION : BSNL Civil Division - Warangal

Item Rate Tender & Contract for Works:

(A) Tender for the work of “Transporting & Assembling/fixing of available
Container materials for BTS site at Pendalwada, Adilabad OA in Nizamabad
BA.”

(i) To be submitted by 15:00 Hours on 18.05.2023to Office of the Executive
Engineer (Civil), BSNL Civil Division - Warangal.

(ii) To be opened in presence of tenderer who may be present at 15:30 Hours on
18.05.2023 in the office of the Executive Engineer (Civil), BSNL Civil Division -
Warangal.

TENDER

I/ We have read and examined notice inviting tender, schedule, A, B, C, D, E & F.
specifications applicable, Drawings & Design, General Rules and Directions,
Conditions of Contract, Clauses of Contract, Special conditions, Schedule of Rate
& other documents forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and Rules referred to in
the Conditions of Contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Bharat Sanchar
Nigam Limited within the time specified in schedule F’, viz., schedule of
quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 18 of the Conditions of the contract and with such materials
as are provided for, by and in respect in accordance with, such conditions so far as
applicable.

I/ We agree to keep the tender open for 30 (thirty) days from the due date of
submission thereof and not to make any modifications in its terms and conditions. If
I/we withdraw my/our tender before the said period or issue of letter of
acceptance/intent, whichever is earlier, or, makes any modifications in the terms and
conditions of the tender which are not acceptable to the BSNL, then the BSNL shall,
without prejudice to any other right or remedy, be at liberty to take any action as
deemed appropriate by the Tender Inviting Authority.

EMD for an amount of Rs. 1,300/- has been submitted along with all other eligibility
credentials as sought in the tender document. If I / We fail to commence the work
specified, I/We agree that the said Bharat Sanchar Nigam Limited shall without
prejudice to any other right or remedy, be at liberty to take any action as deemed fit
otherwise the said EMD shall be retained by competent authority on behalf of the
Bharat Sanchar Nigam Limited to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and
carry out such deviations as may be ordered, up to maximum of the percentage
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form.
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I/We agree that, in case of works of Tender Value exceeding Rs 15,00,000/-, to
deposit an amount equal to 3% of Tendered value of the work as performance
guarantee in the form of bond of any Scheduled Bank of India in accordance with the
proforma prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the
issue of letter of acceptance of Tender by the BSNL. [/We am/are aware that in the
event of failure on my/our part to furnish the Bank Guarantee within 15 days, the
tender may be cancelled and action as deemed fit may be initiated against Me / Us.

I/ We hereby intimate that for receiving payments I/we have an account in
Bank with account No. where the ECS/EFT facility of
e-payment is available.

I/We hereby declare that [/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information derived there-from to any person other than a person to
whom [/We am/are authorised to communicate the same or use the information in
any manner prejudicial to the safety of the State.

I[/We agree that should I/We fail to commence the work specified in the above
memorandum, the tender may be cancelled and any action as deemed appropriate
may be taken including debarring against future participation in Tenders in BSNL.

The information in respect of works in hand is as per proforma enclosed.

I/ We hereby declare that the GSTIN number of the State in which the services
are being provided is

"I/we agree that this contract is subject to jurisdiction of Court at Warangal only.”
(Where the NIT/Tender has been issued)

Dated......cccocevenene...

Witness: ( )

Address: Signature of Contractor
Occupation: Postal Address: -

LR e e R S e e S S S

ACCEPTANCE

The above tender (as modified by you (Contractor) and as provided in the letters
mentioned hereunder) is accepted by me for and on behalf of the Bharat Sanchar
Nigam Limited for a sum of

Rs (Rupees )

The letters referred to below shall form part of this Contract Agreement:-

(2)
(b)

For & on behalf of the Bharat Sanchar Nigam Limited.

Signature

Dated............... Name and designation



PART -B

PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each of the intending tenderer)

SCHEDULE“A”

Schedule of Quantities (Appended)

SCHEDULE“B”

Schedule of Materials to be issued to the contractor
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S. No. Description Quantity |Rates in figures & words at Place of
of Item which the materials will be issue
charged from the contractor
1 2 3 4 S
NIL
SCHEDULE“C”

Tools and Plants to be hired to the contractor

S.No. Description of Item Hire charges per day Place of issue

1 2 3 4
DELETED

SCHEDULE“D”

Extra schedule for specific requirements / documents for the work If any.

1. Additional Conditions

2. Additional Specifications

SCHEDULE“E”

Schedule of component of Materials, Labour etc. for escalation.

CLAUSE10

Component of Materials expressed

As percent of Total Value of Work ' 75%

Component of Labor expressed

As percent of Total Value of Work wy” 259,

Component of POL expressed as

Percent of Total Value of Work wz» 0%
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SCHEDULE “F”
(Reference to General Conditions of Contract)

Name of Work : Transporting & Assembling/fixing of available
Container materials for BTS site at
Pendalwada, Adilabad OA in Nizamabad BA.

Estimated Cost : Rs. 64,928/-
Earnest Money Rs. 1,300/-
Performance Guarantee

(3% of the tendered

Value in the form of Bank Guarantee

From Scheduled Bank in respect to works

With estimated cost put to tender

Exceeding Rs.15Lakhs) Rs (Rupees )

Security Deposit
(10% of the tendered value for works with
Tender value up to Rs.15Lakhs)

(3% of the tendered value in the form

of Bank Guarantee from Scheduled Bank

in respect of Works with Tender Value

exceeding Rs.15Lakhs) Rs (Rupees )

Office inviting tender Executive Engineer (Civil),
BSNL Civil Division - Warangal.

Maximum percentage for quantity of items
Of work to be executed beyond which rates
are to be determined in accordance with

Clause 12.2&12.3 50%
Definitions See below
2(v) Engineer-in charge Executive Engineer (Civil),

BSNL Civil Division - Warangal.

2(viii) Accepting Authority Executive Engineer(C),
BSNL Civil Division - Warangal.

2(x) Percentage on cost of materials and
Labour to cover all over heads and profit 10%

2(xi) Standard Schedule of Rates D.S.R - 2021 with up to date correction
slips. Rates Multiplied by 110/115.

9(ii). Standard BSNL Contract Form BSNL W-8(modified and corrected with up to
date Correction slips as on the date of opening
of tenders)



GST Act

GST

Clause?2

Authority for fixing compensation
Under Clause?2

Clause2A

Whether Clause 2 A shall be
Applicable

Clause 3 A

Whether Clause 3A shall be
Applicable

Clause5

i) Time allowed for execution of work.

ii) Authority to give fair and reasonable
Extension of time for completion of work

Clause 6 A

Whether Clause 6 A shall be

Applicable

Clause7
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The term” GST Act” shall include Central Goods
and Service Tax Act 2017 (CGST), State Goods
and Service Tax Act, 2017 (SGST) Integrated
Goods and Service Tax Act, 2017 (IGST) Union
Territory Goods and Service Tax Act 2017
(UTGST), Rules and any other GST related
legislation in India.

For the purpose of this agreement, the term ‘GST’
shall include Central Goods and Service Tax, Act
2017 (CGST), State Goods and Service Tax Act,
2017 (SGST) Integrated Goods and Service Tax
Act, 2017 (IGST) Union Territory Goods and
Service Tax Act 2017 (UTGST), and any other
taxes levied under the GST related legislation in
India, as may be applicable.

Executive Engineer (C),
BSNL Civil Division - Warangal

NO

NO

Thirty (30) Days

Executive Engineer(C),
BSNL Civil Division - Warangal.

NO

Gross value of work to be done together with
Net payment /adjustment of advances for
materials collected, if any, since the last such

payment for being eligible to interim payment.

ClauselO

Rs. 50,000/~

Reinforcement steel to be used in the work

Shall have to be procured as below:

TMT bars Manufactured..................

Primary producers such as SAIL, TISCO, RINL
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Clausel8
Specification to be followed for CPWD specification volume I & II of 2009 with
up to date execution of work with up to date
correction slips.
Clausel2
12.2& 12.3 Limit for value of any item of any individual 50% (fifty percent)
Trade beyond which sub clauses (i) to (v)
shall not be applicable
Clausel6
Competent authority for deciding reduced rates. Joint Chief Engineer (Civil),
BSNL Civil Circle, Hyderabad
Clause 36

Requirement of Technical Staff and rate of recovery in case of non-compliance shall be as
per the following table:

S.No | Minimum Rate at which
qualification of Designation | Minimum Number | recovery shall be
Technical Discipline | (Principal Experience made from the
Representative Technical/ |in years contractor in the

Technical event of not fulfilling
representati provision of clause
ve) 36(i)
Figures words
NIL

Clause 37(i)

Extent of Goods & Service Tax Applicable for Works contract as per extant
payable by Contractor for Building GST Act with up to date amendment.
and Construction works

Clause 42

ij(@) Schedule / statement for determining Central Public Works Department,
theoretical quantities of cement on the Delhi Schedule of rates 2018 with up to
basis of date correction slips printed by CPWD.

ii) Variation permissible on theoretical quantities

a) Cement for works with estimated costs put to tender
i) not more than Rs. Slakhs 3% minus

ii) more than Slakhs 2%minus




b) Steel reinforcement and structural steel sections

for each diameter ,section and category. 2%minus

Star prices to be considered
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Sl.No Material (Rate in F?;i*g; 1acueld Words)
1 [For Cement Rs.5,433/-Per MT
2 For Reinforcement Steel conforming
toBIS1786(Fe 500 D Grade)- TMT bars Rs.35,892/-Per MT

The rate for recovery under clause 42 shall be same as the Star Price
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APPENDIX XV
Notice for appointment of Arbitrator
(Refer clause 25)

To

The Chief Engineer (Civil)
————————————————————— Zone
Dear Sir,

In terms of clause 25 of agreement, particulars of which are given below. I/We hereby
give Notice to you to appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant :

Whether applicant is individual / Proprietary firm / Partnership firm / Limited
company

Full address of the applicant

Name of the work and contract number in which arbitration sought
Name of the Division which entered in to contract

Contract amount in the work

Date of contract

Date of initiation of work

Stipulated date of completion of work

Actual date of completion of work (if completed )

10. Total number of claims made

11. Total amount claimed

12. Date of intimation of final bill (if work is completed)

13. Date of payment of final bill ( if work is completed)

14. Amount of final bill ( if work is completed)

15. Date of request made to SE for decision

16. Date of receipt of SE’s Decision

17. Date of appeal to you

18. Date of receipt of your decision

WENoOhWOD

Specimen signature of the applicant
(Only the person / authority who signed the contracts should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We
enclose the following documents.

1. Statement of claims with amount of claims
2.
3.
4.
Yours faithfully,

Signature(s)

Copy in duplicate to:

The Executive Engineer (C)
BSNL Civil Division No —
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SCHEDULE-D

ADDITIONAL CONDITIONS (GENERAL)

( Para 3.1 to Para 3.2.6 ( in pages 109 to pages 104) under Additional conditions in BSNL
booklet on General conditions of contract for building works may be treated as deleted.)

1.0 CEMENT

1.1

1.2

1.3

1.4

(b)

1.5

1.6

The contractor shall procure 43 grade (conforming to IS:8182) ordinary
Portland cement/ Portland Pozzalona Cement (conforming to [S:1489) as required in
the work, from reputed manufacturers of cement having a production capacity of one
million tonnes or more per annum such as ACC, Ultratech, ZUARI, Birla and Cement
Corporation of India, Gujarat Ambuja etc., as approved by the Ministry of Industry ,
Government of India and holding license to use ISI certification mark for their product
and from the manufactures specified as per the list of recommended makes given in
the annexure . The tenderers may also submit a list of names of cement
manufacturers which they propose to use in the work. The tender accepting authority
reserves right to accept or reject name(s) of cement manufacturer(s) which the
tenderer proposes to use in the work. No change in the tendered rates will be accepted
if the tender accepting authority does not accept the list of cement manufacturers,
given by the tenderer, fully or partially. Supply of cement shall be taken in 50 kg bags
bearing manufacturer’s name and ISI marking. Samples from cement arranged by the
contractor shall be taken by the Engineer-in-Charge and got tested in accordance with
provisions of relevant BIS codes. In case test results indicate that the cement
arranged by the contractor does not conform to the relevant BIS codes, the same shall
stand rejected and shall be removed from the site by the contractor at his own cost
within a week’s time of written order from the Engineer-in-Charge to do so.

The cement shall be brought at site in bulk supply of approximately 10 tonnes or as
decided by the Engineer-in-Charge.

The cement godown of the capacity to store a minimum of 200 bags of cement shall
be constructed by the contractor at site of work for which no extra payment shall be
made. Double lock provision shall be made to the door of cement godown. The keys
of one lock shall remain with Engineer-in-Charge or his authorized representative and
keys of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge or his
authorized representatives.

The cement shall be got tested by the Engineer-in-Charge and shall be used on the
work only after satisfactory test results have been received. The contractor shall supply
free of charge the cement required for testing including its transportation cost to
testing laboratories. The frequency and details of the tests shall be decided by the
Engineer- in-Charge depending on the quantum of supply in each batch. The cost of
tests shall be borne by the contractor / Department in the manner indicated below:

By the contractor, if the results show that the cement does not conform to the relevant
BIS codes.

By the Department, if the results show that the cement conforms to
relevant BIS codes.

The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in clause 42
of the contract and shall be governed by the conditions laid therein. In case the
cement consumption is less than theoretical consumption including permissible
variation, recovery at rate so prescribed shall be made. In case of excess consumption
no adjustment shall be made.

Cement brought to site and cement remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-charge.
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1.7 Damaged cement shall be removed from the site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of
the contractor.

1.8 The cement bags shall be stacked on proper floors consisting of two layers of dry bricks
laid on well consolidated earth at a level of at least one foot above ground. The stacks
shall be in rows of 2 and 10 bags high with minimum of 0.6m clear. Bags should be
placed horizontally continuous in each line. Actual size / shape of go down shall be as
per site requirement and nothing extra shall be paid on this account. The decision of
Engineer-in-charge regarding capacity shall be final.

1.9 Cement register for the cement shall be maintained at site. The account of daily
receipts and issues of cement shall be maintained in the register in the proforma
prescribed and signed daily by contractor or his authorized agent.

1.10 A Certificate from the manufacturer indicating the percentage of Fly ash in each batch
of cement shall be obtained and submitted to the Engineer-in-charge for his approval
when PPC is proposed to be used in work. PPC shall be permitted only after prior
approval of Engineer-in-charge.

2.0 STEEL

2.1 The contractor shall procure TMT bars of Fe 500D grade from primary producers such
as SAIL, TISCO or RINL as approved by the Ministry of Steel and from the
manufactures specified as per the list of recommended makes given in the annexure.
The TMT bars procured from primary producers shall conform to manufacturer’s
specifications. The specifications of TMT bars procured from primary producers shall
meet the provisions of IS 1786: 2009 pertaining to Fe500 D grade of steel.

2.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work.

2.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications as defined
under para 2.1 above, the same shall stand rejected, and it shall be removed from the
site of work by the contractor at his cost within a week’s time of written orders from
the Engineer-in-charge to do so.

2.4 The steel reinforcement bars shall be brought to the site in bulk supply as decided by
the Engineer-in-Charge.

2.5 The steel reinforcement shall be stored by the contractor at site of work in such a way
as to prevent distortion and corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate
easy counting and checking.

2.6 For checking nominal mass, tensile strength, bend test, re-bend test, etc.,
specimen of sufficient length shall be cut from each size of the bar at random, and at
frequency not less than that specified below:-

Size of bar For consignment below 100 tonnes [For consignment over 100 tonnes

Under 10mm dia [One sample for each 25 tonnes orlOne sample for each 40 tonnes
part thereof or part thereof

10 mm to 16mm0One sample for each 35 tonnes orOne sample for each 45 tonnes
dia part thereof or part thereof

Over 16 mm dia |[One sample for each 45 tonnes orlOne sample for each 50 tonnes
part thereof or part thereof
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2.7 The contractor shall supply free of charge the steel required for testing
including its transportation to testing laboratories. The cost of tests shall be borne
by the contractor / Department in the manner indicated below:

a) By the contractor, if the results show that the steel does not conform to relevant BIS
codes.

b) By the Department, if the results show that the steel conforms to relevant BIS codes.

2.8 The actual issue and consumption of steel on work shall be regulated and proper
accounts shall be maintained as provided in clause 10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in clause 42 of
the contract and shall be governed by conditions laid therein. In case the
consumption is less than theoretical consumption including permissible
variations, recovery at the rate so prescribed shall be made. In case of excess
consumption, no adjustment needs to be made.

2.9 The steel brought to site and steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-Charge.

2.10 The contractor shall furnish to BSNL all the purchase invoices for cement and Steel
for every consignment.

3 INSPECTION OF SITE

The Contractors must inspect and examine the site and its surroundings and satisfy
themselves with the nature of site, the means of access to the site, the constraints of
space for stacking material / machinery, labour etc. constraints put by local
regulations, if any, weather conditions at site, general ground / subsoil conditions etc.
or any other circumstances which may affect or influence their tenders. The site is
available for work. The contractor shall, immediately on issue of letter of acceptance of
tender, make arrangements for starting the work.

4 The Contractor shall, if required by him, before submission of the tender, inspect
the drawings in the Office of the Engineer-in-Charge. The Department shall not bear
any responsibility for the lack of knowledge and also the consequences, thereof
to the Contractor. The information and data shown in the drawings and mentioned
in the tender documents have been furnished, in good faith, for general information
and guidance only. The Engineer-in-Charge, in no case, shall be held responsible for
the accuracy thereof and / or interpretations or conclusions drawn there from by the
Contractor and  all consequences shall be borne by the Contractor. No claim,
whatsoever, shall be entertained from the Contractor, if the data or information
furnished in tender document is different or in-correct otherwise or actual
working drawings are at variance with the drawings available for inspection or
attached to the tender documents. It is presumed that the Contractor shall satisfy
himself for all possible contingencies, incidental charges, wastages, bottlenecks etc.
likely during execution of work and acts of coordination, which may be required
between different agencies. Nothing extra shall be payable on this account.

5. Information about the soil and sub-soil water conditions, if made available to the
contractor, shall be in good faith for guidance only, and the contractor is advised to
obtain the details directly as may be considered necessary by him before quoting rates
in tender. No claim whatsoever on account of any discrepancy between the sub-
surface strata conditions that may be actually encountered at the time of execution of
the work and those given in tender documents, in-accuracy or interpretation thereof
shall be entertained from the contractor under any circumstances. The ground water
table is a variable condition and the information, if any, given shall be indicative only
and it may vary from time to time.
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6 Unless otherwise specified in the schedule of quantities, the rates of all items of work
shall be considered as inclusive of executing all work, wherever required, in or under
water and/ or liquid mud, including bailing out water encountered from any source
such as rain, floods, tides ingress of water through pressure relieving sleeves left
during PCC at base, sub-soil water table being high and / or any other source
whatever. During entire execution of work, the contractor shall carry out dewatering
(at his own cost), as and when required or required or specified herein. Nothing extra
shall be payable on this account.

7 The excavated earth may be required to be disposed and kept outside the site of work
due to congested site conditions. Any charges towards the cartage of the excavated
earth from the site of work to any other place (which shall be arranged by the
contractor on his own) and bringing back the excavated earth required for back filling
as per the site condition shall be borne by the contractor. The expenditure incurred in
arranging the aforesaid place for keeping the excavated earth shall also be borne by
the contractor. Nothing extra shall be paid by BSNL on this account.

8 The nomenclature of the item given in the schedule of quantities gives in general the
work content but is not exhaustive i.e. does not mention all the incidental works
required to be carried out for complete execution of the item of work. The work shall
be carried out , all in accordance with true intent and meaning of the specifications
and the drawings taken together, regardless of whether the same may or may not be
particularly shown on the drawings and / or described in the specifications,
provided that the same can be reasonably inferred there from.

9 Unless otherwise provided in the Schedule of Quantities, the rates quoted by the
Contractor shall be inclusive of carrying out the works at and / or upto all heights,
lifts, leads and depths. The contractor shall make all arrangements for the same.
Nothing extra shall be payable on this account, except for additional height in
centering and shuttering over a height of 3.50m.

10  The contractor will be permitted to erect labour huts, material go-down etc which
should be dismantled and removed from the site soon after completion of work. The
labour huts shall be erected on the site as per the rules of the local bodies and the
approval of the client authorities. He shall make his own arrangements for stores, field
office etc. Before tendering, he shall visit the site and assess the manner in which he
is able to arrange the above facilities. The Engineer-in-Charge shall in no way be
responsible for any delay on this account and no claim, whatsoever, on this account
shall be entertained. Nothing extra shall be payable on this account.

18 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp
required to be made for working at the basement level, temporary structure for
plants and machineries, water storage tanks, installation and consumption
charges of temporary electricity, telephone, water etc. required for execution of the
work, liaison and pursuing for obtaining various No Objection Certificates, completion
certificates from local bodies etc., protection works, barricading, testing facilities /
laboratory at site of work, facilities for all field tests and for taking samples etc.
during execution or any other activity which is necessary ( for execution of work and
as directed by Engineer-in-Charge), shall be deemed to be included in rates quoted by
the Contractor, for various items in the schedule of quantities. Nothing extra shall be
payable on this account.
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13

14

15

16

30

SUBMISSIONS AFTER AWARD OF WORK

The Contractor shall submit the following details after award of work:

List of Equipments proposed to be deployed for this work is to be mandatorily
provided and deployed by the contractor.

Site organization chart with Bio-data of Site Engineer and Key Personnel proposed to be
deployed at site.

The details of shuttering material proposed to be used to complete the entire R.C.C
structural work shall commensurate with overall stipulated period for completion of
work.

The contractor shall prepare and submit a tentative Bar Chart clearly indicating the
various activities, in a manner to complete the entire work covered under this tender
within the stipulated period and as per milestones.

The Contractor shall keep himself fully informed of all acts and laws of the Central
& State Governments, all orders, decrees of statutory bodies, tribunals having any
jurisdiction or authority, which in any manner may affect those engaged or
employed and anything related to carrying out the work. All the rules &
regulations and bye-laws laid down by any statutory bodies shall be adhered to,
by the contractor, during the execution of work. The Contractor shall also adhere to
all traffic restrictions notified by the local authorities. The water charges (for
municipal water connection as well as tanker water) shall be borne by the
contractor. Also, if the contractor obtains water connection for the drinking
purposes from the municipal authorities or any other statutory body, the
consequent sewerage charges shall be borne by the contractor. He shall protect and
indemnify BSNL and its officials & employees against any claim and /or liability
arising out of violations of any such laws, ordinances, orders, decrees, by himself or
by his employees or his authorized representatives. Nothing extra shall be payable
on these accounts.

Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier
as per the terms of supply between them on all materials such as boulders, metals,
sand and bajri etc. collected by him for the execution of the work, directly to the
revenue authority of the state government concerned. Nothing extra shall be payable
on this account.

The Contractor shall assume all liability, financial or otherwise in connection
with this contract and shall protect and indemnify BSNL from any and all
damages and claims that may arise on any account. The Contractor shall
indemnify BSNL against all claims in respect of patent rights, royalties, design,
trademarks of name or other protected rights, damages to adjacent buildings,
roads or members of public, in course of execution of work or any other reasons
whatsoever, and shall himself defend all actions arising from such claims and
shall indemnify BSNL in all respect from such actions, costs and expenses.
Nothing extra shall be payable on this account.

SIGN BOARDS

The Contractor shall provide and erect a display board of size and shape as
required and paint over it, in a legible and workman like manner, the details about
the salient features of the project, as required by the Engineer-in-Charge. The
Contractor shall fabricate and put up a sign board in an approved location and to
an approved design indicating name of the project, client / owner, etc. Nothing
extra shall be payable on this account.
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17 FACILITIES FOR SITE OFFICE

The Contractor shall provide, construct and maintain at all times during execution and
till the completion of work, a temporary site office with adequate electric light
fittings, fans, electric/ power points, switches etc for use of the Engineer- in-Charge
and his authorized representatives. Such office shall be provided with suitable
partitions, doors, windows, locking arrangement. All the water and electricity
charges (for running these fittings and equipment’s as per the requirement) shall be
borne by the contractor. The entire site office and its surroundings shall be
maintained in a neat and clean condition by the Contractor for the entire duration of
the construction. The premises / facilities provided by the contractor shall be
demolished/ dismantled / disconnected and material carted away by him at his own cost
after the completion of work or as directed by Engineer-in-Charge. The rates quoted by
the Contractor shall be inclusive of providing and maintaining such facilities and
nothing extra shall be payable on this account.

18 TEMPORARY WATER / ELECTRICITY CONNECTION FOR CONTRACTOR

Arrangement of temporary water and electricity required by him, shall be made by the
Contractor at his own cost and also necessary permissions shall be obtained by him
directly from concerned authorities, under intimation to the BSNL. Also, all initial cost
and running charges, and security deposit, if any, in this regard shall be borne by him.
The Contractor shall abide by all the rules/ bye laws applicable in this regard and he
shall be solely responsible for any penalty on account of violation of any of the rules /
byelaws in this regard. Nothing extra shall be payable on this account.

(@) The Contractor shall be responsible for maintenance and watch and ward of the
complete installation and water / electricity meter and shall also be responsible for
any pilferage, theft, damage, penalty etc. in this regard. The Contractor shall
indemnify BSNL against any claim arising out of pilferage, theft, damage, penalty
etc. whatsoever on this account. Nothing extra shall be payable on this account.

(b) BSNL shall in no way be responsible for either any delay in getting electric and/or
water connections for carrying out the work or not getting connections at all. No
claim of delay or any other kind, whatsoever, on this account shall be entertained
from the Contractor. Also contingency arrangement of stand-by water & electric
supply shall be made by the Contractor for commencement and smooth progress
of the work so that work does not suffer on account of power failure or
disconnection or not getting connection at all. No claim of any kind whatsoever shall
be entertained on this account from the Contractor. Nothing extra shall be payable on
this account.

() The Contractor shall arrange electricity at his own cost for testing of the various
electrical installations as directed by Engineer-in-Charge and for the consumption
by the contractor for executing the work. Also all the water required for testing
various electrical installations, fire pumps, wet riser / fire fighting equipments, fire
sprinklers etc. and also testing water supply, sanitary and drainage lines, water
proofing of underground sump, overhead tanks, water proofing treatment etc.
shall be arranged by the contractor at his own cost. Nothing extra shall be payable
on this account.
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19 SUBMISSION OF PROGRESS REPORTS BY CONTRACTOR:

The contractor shall submit monthly progress report of the work in a computerized form.
The progress report shall contain the following, apart from whatever else may be required as
specified:

i) Construction schedule of the various components of the work through a bar chart for the
next 3 months (or as may be specified), showing the milestones, targeted tasks and up to
date progress.

ii) Progress chart of the various components of work that are planned and achieved, for the
month as well as cumulative up to the month, with reasons for deviations, if any, in a
tabular format.

The contractor has to furnish monthly progress report, both physical and financial, as per
proforma given below.

A. PHYSICAL :
Name of item | Quantity  as | Quantity Total wup to| Anticipated
per agreement | executed during | date quantity | balance
the month executed quantity
B. FINANCIAL
Total tendered | Work done during| Total amount of| Anticipated amount
amount the month work done up to | of balance work
date

The contractor has to submit the progress report to the division office by 10t of every month
duly checked and certified by the JTO & SDE. The progress report shall be reviewed by the
EE. The progress report shall be in quadruplicate as per the above proforma for the work
done during that month. In case 10th day happens to be a closed holiday then the progress
report will be submitted on the next working day.

20 INTEGRATED SERVICE DRAWINGS

Before taking up the work, the contractor shall prepare integrated drawings for various
civil and electrical services showing details of lay out plan including sectional elevations
and submit the same for the approval of Engineer-in-Charge. Integrated drawings
shall be prepared and submitted by the Contractor as per local Byelaws and as
per the site conditions to facilitate convenient installation as well as maintenance.
Nothing extra shall be payable on this account.

21 SPECIALISED AGENCIES:

21.1 The tenderer shall submit list of Specialized Agencies for the specified items of the
civil work for executing the work and furnish the name of Specialized Agencies for
various works.
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21.2 The Contractor shall obtain prior approval from the Engineer-in-charge

before placing order for any specific material or engaging any specialized
agencies. The Contractor shall make a detailed submittal with catalogues and
highlighted proposed specifications. A list of works executed by the specialized
agency is to be furnished to the Engineer-in-charge, for seeking prior approval. The
specialized agency should have successfully completed at least one work of similar
nature.

21.3 Save in exceptional circumstances, the main contractor shall not change

22

23

24

25

the specialized agency. However, if the change is warranted, he may do so with the
approval of Engineer-in-Charge. This shall however be without any change in the
accepted rates of the contract agreement and without any cost implications to the
Department.

PROTECTIVE / SAFETY MEASURES

Necessary protective and safety equipments shall be provided to the Site
Engineer, workers & Supervisory staff by the Contractor at his own cost and used at
site.

The Contractor shall do proper sequencing of the various activities by suitably
staggering the activities within various pockets in the plot so as to achieve early
completion. The agency may deploy adequate equipments, machinery and labour as
required for the completion of the entire work within the stipulated period specified.
Adequate number/sets of equipments in working condition, along with adequate
stand-by arrangements, shall be deployed during entire construction period. It shall
be ensured by the Contractor that all the equipments, Tools & Plants, machineries
etc provided by him are maintained in proper working conditions at all times during
the progress of the work and till the completion of the work. Further, all the
constructional tools, plants, equipments and machineries provided by the
Contractor, on site of work or his work shop for this work, shall be exclusively
intended for use in the construction of this work and they shall not be shifted /
removed from site without the permission of the Engineer-in-Charge.

DISPLAY PERMISSIONS

The Contractor shall display all permissions, licenses, registration certificates, bar
charts, other statements etc under various labour laws and other regulations
applicable to the works, at his site office.

REMOVAL OF ‘CONSTRUCTION DEBRIS’ ETC. FROM SITE

The Contractor shall not stack building material / construction debris / muck on
the land or road of the local development authority or on the land owned by the
client, as the case may be. So the muck, rubbish etc. shall be removed
periodically as directed by the Engineer-in- Charge, from the site of work to the
approved dumping grounds as per the local byelaws and regulations of the
concerned authorities and all necessary permissions in this regard from the local
bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account unless otherwise specified. In case, the Contractor is found stacking the
building material / debris as stated above, the Contractor shall be liable to pay the
stacking charges / penalty as may be levied by the local body or any other
authority and also to face penal action as per the rules, regulations and bye-laws
of such body or authority. The Engineer —in-Charge shall be at liberty to recover,
such sums due but not paid to the concerned authorities on the above counts,
from any sums due to the Contractor including amount of the Security
Deposit and performance guarantee in respect of this contract agreement.
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26 TOOLS AND PLANTS

No tools and plants including any special T&P etc. shall be supplied by the
Department and the Contractor shall have to make his own arrangements at his own
cost. No claim of hindrance (or any other claim) shall be entertained on this account

27 COORDINATION WITH OTHER AGENCIES

The Contractor shall conduct his work so as not to interfere with or hinder the progress
of the work being performed by other Contractors or by the Engineer-in-Charge. As far
as possible, he shall arrange his work and place, so as not to interfere with the
operations of other Contractors or shall arrange his work with that of the others, in an
acceptable and coordinated manner and shall perform it in proper sequence.

28 FACILITIES BY THE CONTRACTOR TO THE OTHER CONTRACTORS /
AGENCIES

The Contractor shall cooperate with and provide the facilities to other agencies working
at site for smooth execution of the work. The Contractor shall

a) Properly co-ordinate their work with the work of other Contractors.

b) Provide control lines and benchmarks to other Contractors.

c) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of
Services etc. at site.

d) Adjust work schedule and site activities in consultation with the Engineer-in-Charge
and other Contractors to suit the overall schedule completion.

e) Resolve the disputes with other Contractor amicably and the Engineer-in-Charge
shall not be made intermediary or arbitrator. The contractor shall indemnify the
Department against any claim(s) arising out of such disputes.

29 The site of work shall be always kept clean due to constraints of space and to
avoid any nuisance to the users of buildings in the adjacent plots. The Contractor
shall take all care to prevent any water- logging at site. The wastewater, slush etc.
shall not be allowed to be collected at site. It may be directly pumped into the creek
with prior approval of the concerned authorities. For discharge into public drainage
system, necessary permission shall be obtained from relevant authorities after
paying the necessary charges, if any, directly to the authorities. The work shall be
carried out in such a way that the area is kept clean and tidy. All the fees/charges in
this regard shall be borne by the Contractor. Nothing extra shall be payable on this
account.

30 PREVENTION OF NUISANCE AND POLLUTION

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the public in
general. The Contractor shall take all care, as not to damage any other adjacent property or
other services running adjacent to the plot. If any damage is done, the same shall be
made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge.
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The Contractor shall use such methodology and equipments for execution of the work,
so as to cause minimum environmental pollution of any kind during construction, to
have minimum construction time and minimum inconvenience to road users and to
the occupants of the buildings on the adjacent plot and public in general, etc. He shall
make good at his own cost and to the entire satisfaction of the Engineer in Charge any
damage to roads, paths, cross drainage works or public or private property whatsoever
caused, due to the execution of the work or by traffic brought thereon, by the
Contractor. Further, the Contractor shall take all precautions to prevent any
pollution of streams and waterways. All waste or superfluous materials shall be carted
away by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost
care shall be taken to keep the noise level to the barest minimum so that no disturbance
as far as possible is caused to the occupants / users of adjoining buildings. No claim
whatsoever on account of site constraints mentioned above or any other site constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Contractors are advised to visit site and get first hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

31 SCAFFOLDING

Wherever required for the execution of work, all the scaffolding shall be provided
and suitably fixed, by the Contractor. It shall be suitably braced for stability, with
all the accessories, gangways, etc. With adjustable suitable working platforms
to access the areas with ease for working and inspection. It shall be designed to
take all incidental loads. It should cater to the safety features for workmen. It shall
be ensured that no damage is caused to any structure due to the scaffolding.

32 The Contractor shall maintain all the work in good condition till the completion of
entire work. The Contractor shall be responsible for and shall make good, all
damages and repairs, rendered necessary due to fire, rain, traffic, floods or any
other causes. The Engineer-in-Charge shall not be responsible for any claims for
injuries to person/workmen or for structural damage to property happening from
any neglect, default, want of proper care or misconduct on the part of the
Contractor or of any other of his representatives, in his employment during the
execution of the work. The compensation, if any, shall be paid directly to the
Department / authority / persons concerned, by the Contractor at his own cost.

33 For completing the work in time, the Contractor might be required to work in two
or more shifts (including night shifts). No claim whatsoever shall be entertained on
this account, not with- standing the fact that the Contractor may have to pay
extra amounts for any reason, to the labourers and other staff engaged directly
or indirectly on the work according to the provisions of the labour and other
statutory bodies regulations and the agreement entered wupon by the
Contractor with them.

34 In case of flooding of site on account of rain or any other cause and any consequent
damage, whatsoever, no claim financially or otherwise shall be entertained not
withstanding any other provisions elsewhere in the contract agreement. Also, the
Contractor shall make good, at his own cost, the damages caused, if any.

35 The Contractor shall make all necessary arrangements for protecting from rains,
the work already executed and for carrying out the further work, during monsoon
including providing and fixing temporary shelters, protections etc. Nothing extra
shall be payable on this account.
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36

SECURITY & TRAFFIC ARRANGEMENTS

In event of any restriction being imposed by the Department, traffic or any other
statutory authority having control over the project, on the working or movement of
labour, materials, etc., the Contractor shall strictly follow all such restrictions or
instructions issued regarding the same and nothing extra shall be payable to
the Contractor on account of such restrictions or instructions.

STORAGE OF MATERIAL AT SITE

No inflammable materials including P.O.L shall be allowed to be stored in huge
quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site
subject to the compliance of all rules / instructions issued by the relevant
authorities and as per the direction of Engineer -in- Charge in this regard. Also
all precautions and safety measures shall be taken by the Contractor for safe
handling of the P.O.L products stored at site. All consequences on account of
unsafe handling of P.O.L shall be borne by the Contractor.

NO WAIVING OF LEGAL RIGHTS AND POWERS

The Engineer-in-Charge shall not be precluded or stopped from taking any
measurements, and framing of estimates or detaining any certificates made either
before or after the completion and acceptance of the work and payment, from
showing the true amount and character of the works performed and materials
furnished by the Contractor and from showing that any such measurements,
estimates or certificates untrue or incorrectly made and that Engineer-in-Charge
shall not be precluded or stopped from recovering from the Contractor such
damages as it may be sustained by reasons of his failure to comply with the terms
and conditions of the contract.

FINAL TESTING OF THE INSTALLATION

The Contractor shall demonstrate trouble free functioning of all the Civil and
E & M installations and services. The Engineer-in-Charge or his authorized
representatives shall carry out final inspection of the various Civil and E & M
services and installations. Any defect(s) noticed during demonstration shall be
rectified by the Contractor at his own cost to the entire satisfaction of the Engineer-
in-Charge. Nothing extra shall be payable on this account.

No claim for idle establishment & labour, machinery & equipments, tools & plants
and the like, for any reason whatsoever, shall be admissible during the execution
of work as well as after its completion.

PLUMBING WORK.

The contractor shall employ the specialized agency for executing of plumbing work
with the prior approval of Engineer — in — Charge.
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g)

37

COMPUTERIZED MEASUREMENTS AND BILLING

The measurements shall be recorded and entered in computerized format in the first
instance by the contractor, and a hard copy shall be submitted to the BSNL.

These measurements shall be got checked by the Junior Telecom Officer / Sub
Divisional Engineer/Executive Engineer. The contractor shall incorporate all such
changes or corrections, as may be done during these checks, to their
draft computerized measurements, and submit to the BSNL the corrected
computerized measurements in the form of a book, duly hard bound in red colour,
and with its pages duly numbered.

The Computerized Measurement Book shall be allotted a serial number by BSNL.

The Computerized Measurement Book given by the contractor, duly bound, with its

pages duly numbered, shall have no cutting or over-writing.

In case of any error, the Computerized Measurement Book shall be cancelled, and the
contractor shall re-submit a fresh Computerized Measurement Book. This should be
done before the corresponding computerized bill is submitted to the BSNL for
payment.

The contractor shall submit as many copies of Computerized Measurement Books as
may be required for the purpose of reference and record in the various offices of the
BSNL.

Nothing extra shall be paid on the above account.
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ADDITIONAL CONDITIONS FOR CIVIL WORKS

1.0 SETTING OUT

The Contractor shall carry out survey of the work area, at his own cost, setting out the
layout of building in consultation with the Engineer-in-Charge & proceed further.
Any discrepancy between the architectural drawings and actual layout at site shall be
brought to the notice of the Engineer-in-charge. It shall be responsibility of the
Contractor to ensure correct setting out of alignment. Total station survey
instruments only shall be allowed to be used for layout, fixing boundaries, centre lines,
etc., along with theodolites. Nothing extra shall be payable on this account.

The Contractor shall establish, maintain and assume responsibility for grades, lines,
levels and benchmarks. He shall report any errors or inconsistencies regarding grades,
lines, levels, dimensions etc. to the Engineer-in-Charge before commencing work.
Commencement of work shall be regarded as the Contractor’s acceptance of such grades,
lines, levels, and dimensions and no claim shall be entertained at a later date for any
errors found.

If at any time, any error in this regard appears during the progress of the work, the
Contractor shall, at his own expense rectify such error, if so required, to the
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.

Though the site levels are indicated in the drawings the Contractor shall ascertain
and confirm by himself, the site levels with respect to benchmark from the concerned
authorities. The Contractor shall protect and maintain temporary/permanent
benchmarks at the site of work throughout the execution of work. These benchmarks
shall be got checked by the Engineer-in-Charge or his authorized representatives.
Nothing extra shall be payable on this account.

The work at different stages shall be checked with reference to bench marks
maintained for the said purpose. The cost of carrying out lay outs at all stages
including marking of reference points, center lines of the building etc. including
construction/maintenance of said bench marks shall be deemed to be included in quoted
rates quoted for various items. Nothing extra shall be payable on this account.

The approval by the Engineer-in-Charge, of the setting out of the alignment of the
building, by the Contractor, shall not relieve the Contractor of any of his responsibilities
and obligation to rectify the errors/ defects, if any, which may be found at any stage
during the progress of the work or after the completion of the work.

The Contractor shall be entirely and exclusively responsible for the horizontal,
vertical and other alignments, the level and correctness of every part of the work and
shall rectify effectively any errors or imperfections therein. Such rectifications shall be
carried out by the Contractor at his own cost to the entire satisfaction of the Engineer-
in-Charge.

The rates quoted by the Contractor are deemed to be inclusive of site clearance,
setting out work, profile, establishment of reference bench mark(s), taking spot
levels, construction of all safety and protection devices, barriers, preparatory works,
working during monsoon, working at all depths, height and location etc. and any other
incidental works required to complete this work. Nothing extra shall be payable on this
account unless specifically mentioned in the item nomenclature.



39

2.0 QUALITY CONTROL AND TESTING OF MATERIALS

All the material to be used in the work shall bear ISI certification mark unless otherwise
the make is specified in the items, particular specification and list of recommended
makes of materials appended with this tender document. In case ISI mark materials
or the materials mentioned in the tender documents are not available, the material
to be used shall conform to CPWD specifications applicable to this tender, national or
international code as approved by Engineer-in-Charge. In such cases, the Engineer-in-
charge shall satisfy himself about the quality of such materials and give his approval
in writing. Only articles classified, as first quality by the manufacturers/ suppliers
shall be used in the work, unless otherwise specified. All material not having ISI mark,
if allowed to be used in the work by Engineer-in-Charge, shall be tested as per
relevant specifications, as approved by the Engineer-in- Charge.

a) The Contractor shall procure and provide all the materials from the
manufacturers / suppliers as per the list attached with the tender documents, as
per the item description and particular specifications for the work. The
equivalent brand for any item shall be permitted to be used in the work, only if
approved by Engineer-in-charge or when the specified make is not available.
Documentary evidence needs to be produced by the contractor for non
availability of the brand specified and shall also be subject to independent
verification by the Engineer-in-Charge. In exceptional cases, where such approval
is required, the decision of Engineer-in- Charge as regards equivalent make of the
material shall be final and binding on the Contractor. No claim, whatsoever, of
any kind shall be entertained from the Contractor on this account. Nothing extra
shall be payable on this account. Also, the material shall be procured only after
the written approval of Engineer-in-Charge.

b) All the materials to be used in the work, to give the finished work complete in all
respects, shall comply with the requirements of the specifications and shall pass
all the tests required as per specifications as applicable or such specifications /
standards as directed by the Engineer-in- Charge.

c) The tests, as necessary, shall be conducted in the laboratory approved by the
Engineer — in -Charge. The samples shall be taken for carrying out all or
any of the tests stipulated in the particular specifications and as directed by
the Engineer-in-Charge or his authorized representative.

d) The Contractor shall at his own risk and cost make all arrangements and shall
provide all such facilities, the Engineer-in-Charge may require for -collecting,
preparing, forwarding the required number of samples for testing as per the
frequency of test stipulated in the contract specifications or as considered
necessary by the Engineer-in-Charge, at such time and to such places, as
directed by the Engineer-in- Charge. Nothing extra shall be payable for the above.

e) The Contractor or his authorized representative shall associate in collection,
preparation, forwarding and testing of such samples. In case he or his
authorized representative is not present or does not associate himself, the
result of such tests and consequences thereon shall be binding on the Contractor.
The Contractor or his authorized representative shall remain in contact with the
Engineer — in — Charge or his authorized representative associated for all such
operations. No claim of payment or claim of any other kind, whatsoever, shall be
entertained from the Contractor.
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The Contractor at his own expense shall supply materials, Labour for preparing
and testing samples as required by the Engineer-in-Charge. The testing shall
be carried out in the presence of the representative of the Engineer- in-
Charge, if so directed by the Engineer-in-Charge.

Unless otherwise specified elsewhere in this tender document, the
testing charges shall be borne by the Department only when the samples
satisfy the provision specified and the samples conform to the requirement
of the relevant specifications. If the results show that the samples do not
satisfy the relevant specified criteria, the testing charges shall be
borne by the contractor.

The Contractor shall at all reasonable times provide access to the Engineer-in-
Charge or his authorized representative to the workshops, factories or other
places where materials are stored, for inspection and/or collection of samples.
Nothing extra shall be payable on this account.

Materials (required for the work) procured by the Contractor shall be stored by
the Contractor only at places, in standard profiles and in the manner, as per the
manufacture’s specifications and as approved by the Engineer-in-Charge. Storage
and safe custody of all materials shall be the sole responsibility of the Contractor.

STORAGE OF MATERIALS

The Contractor shall construct suitable godowns / sheds as per specifications for

storing the materials safely, against damage due to sun, rain, dampness, fire, theft
etc. He shall also employ necessary watch and ward for the purpose. The contractor
shall take instructions from the Engineer-in-charge for stacking of materials in any
place. No excavated earth or building material shall be stacked on areas where other

buildings, roads, services or compound walls are to be constructed. The contractor

shall be fully responsible for the safe custody of the materials issued to him even if
the materials are under double lock system.

4.0 QUALITY ASSURANCE

The Contractor shall make available, on request from BSNL, for record, copies of

challan, cash memos, receipts and other certificates, if any, vouchers towards the
quantity and quality of Steel and Cement procured and the same shall be kept in
record. These shall also provide information, on the name of the manufacturer,
manufacturer’s product identification, manufacturer’s instructions, warning, date
of manufacturing and test certificates (from manufacturers for the product for each
consignment delivered at site), shelf life, if any etc., for the department to
ensure that the material have been procured from the approved source and is of
the approved quality, as directed by the Engineer-in- Charge. The day to day
receipts and issue accounts of cement shall be maintained by the Engineer-in-
Charge and signed daily by the contractor or his authorized agent. Nothing extra
shall be payable on this account.

5.0 DEPLOYMENT OF CENTRING AND SHUTTERING:

The steel centring and shuttering and other connected materials required for work
shall be made available within 10 days of stipulated date of start of work, The
material so brought shall not be removed from the site of work, unless connected
works are completed and approval of Engineer-in-Charge is obtained. The
decision of the Engineer-in-Charge in this regard shall be final and binding upon
the contractor.
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Some restrictions may be imposed by the local police etc. on the working time
and for movement of labour, materials etc. the contractor shall be bound to
follow all such restrictions/instructions and nothing extra shall be payable on
this account.

The works shall be carried out in a manner complying in all respects
with the requirements of relevant bylaws of the local body under the
jurisdiction of which the work is to be executed and/ or as directed by the
Engineer-in-charge and nothing extra will be paid on this account. If as per
municipal rules the huts for labour are not to be erected at the site of work by
the contractors, the contractors are required to provide such accommodation as
is acceptable to local bodies and nothing extra shall be paid on this account.
The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rules and
regulations and pay all fees and charges, which he may be liable.

MINES & QUARRIES - RECOVERY OF SEIGNIORAGE CHARGES FROM THE BILLS
OF THE CONTRACTORS.

Royalty at the prevalent rates shall be deducted from the bills of the contractors on the
materials (Where royalty is payable, like boulders, sand etc) as per Government of
Telangana Circular G.0.M.S. No. 67 Dated 25.9.2015. (If any gazette notification is
issued by Government of Telangana in lieu of the above, the same shall prevail). The
quoted rate of the contractor shall be inclusive of such royalty and taxes etc and nothing
extra shall be payable on this account.

The contractor will have to work according to the program of work, approved by the
Engineer-in-charge.

Water charges: Clause 31A of BSNL W-8 for water supply is not applicable since the
contractor has to arrange water for construction purposes. And this water shall be tested
from a recognized laboratory periodically as directed by the Engineer-in-Charge. Testing
charges will be borne by the contractor.

The contractor shall get the samples of various materials, fittings to be used in work
approved well in advance from the Engineer-in-Charge before placing orders. The
contractor shall produce all the materials in advance so that there is sufficient time for
testing and approving of the material and clearance of the same before use in work.

12.0 In case of concrete and reinforced concrete work, for which the contractor shall be

13.0

required to make arrangement for carrying out compression strength tests at his own
cost. He shall render all assistance for the preparation of cubes, safe custody of the same,
proper curing and carriage up to the laboratory where the test is to be performed. The
cube tests can be performed at any laboratory approved by the Engineer-in-charge.

The structural and architectural drawings shall at all times be properly correlated before

executing any work. In case of any discrepancy in the items given in the schedule of
quantities appended with the tender and Architectural drawings relating to the relevant
item, the former shall prevail unless otherwise given in writing by the Engineer-in-Charge.
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Correction Slip no.5

(To GCC for civil works-2006)

Clause
No.

Present Provision in the clause

Modified provision in the clause

37(i)

Sales Tax/VAT (except Service Tax).
Building and other construction
workers Welfare Cess or any other tax
or cess in respect of this contract shall
be payable by the contractor and BSNL
shall not entertain any claim
whatsoever in this respect. However,
in respect of Service Tax, same shall be
paid by the contractor to the
concerned department on demand and
it will be reimbursed to him by the
Engineer-in-charge after satisfying that
it has been actually and genuinely
paid by the contractor.

GST, Building and other
Construction Workers Welfare Cess
or any other tax or cess in respect of
this contract shall be payable by
the contractor and BSNL shall not
entertain any claim whatsoever in
this respect.

38(i)

All tendered rates shall be inclusive of
all taxes and levies (except Service Tax)
payable under respect statute.
However, if any further tax or levy or
cess is imposed by statute, after the
last stipulated date for the receipt
tender including extensions, if any,
and the contractor thereupon
necessarily and properly pay such
taxes/levies, the contractor shall be
reimbursed the amount so paid,
provided such payments, if any, is not,
in the opinion of the Superintending
Engineer (whose decision shall be final
and binding on the contractor)
attributable to delay in execution of
work within the control of the
contractor.

All tendered rates shall be inclusive
of all taxes and levies viz.GST,
Building and other Construction
Workers Welfare Cess or any other tax
or cess in respect of this contract
payable under respective statutes.
However, if any further tax or levy or
cess is imposed by statute, after the
last stipulated date for the receipt of
tender including extensions, if any,
and the contractor thereupon
necessarily and properly pays such
taxes/levies the contractor shall
be reimbursed the amount so paid,
provided such payments, if any, is
not, in the opinion of the delay in
execution of work within the control of
the contractor.




Correction Clip No.6
(To GCC for civil works — 2006)

Clause Present Provision New Provision
No.
Clause 7 | NO payment shall be made for work, No change

rates as decided by Engineer — in —
Charge.

The amount admissible will as far as
possible be paid by 10th working day
after the day of presentation of the bill
by the contractor to the Engineer-in-
charge or his Asst Engineer together
with the account of the material issued
by the BSNL or dismantled materials, if
any, in the case of works outside the
head quarter of the Engineer-in-charge
the period of ten working days will be
extended to fifteen working days

All such interim payment......... detailed
measurement thereof.

The amount admissible will
as far as possible be paid by
45t working day after the
day of presentation of the bill
by the contractor to the
Engineer-in-charge or his
Sub-Divisional Engineer
together with the account of
the material issued, or
dismantled materials, if any.
In the case of works outside
the head quarter of the
Engineer-in-charge, the
period of 45 (Forty Five)
working days will be extended
to 60 (Sixty) working days.

No change
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Correction Slip No.7

( To GCC for Civil Works — 2006 )
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Clause
para of
BSNL 6/8

Existing Provisions

Modifications proposed

General
Rules and
Directions

Para 13

The contractor whose tender is
accepted, for an amount
exceeding Rs.15.00 Lakhs
(Rupees Fifteen Lakhs) will be
required to furnish an
irrevocable PERFORMANCE
GUARANTEE of 5% (Five
Percent) of the tendered
amount in addition to the
other deposits mentioned
elsewhere in the contract for
his proper performance of the
contract agreement, (not
withstanding and/or without
prejudice to any  other
provisions in the contract)
within 15 days of issue of letter
of Acceptance of Tender. This
guarantee shall be in the form
Fixed Deposit Receipts or
Guarantee Bonds of any
Scheduled Bank or the State
Bank of India.

The contractor whose tender is accepted, for
exceeding Rs.15.00 Lakhs
(Rupees Fifteen Lakhs) will be required to
furnish an irrevocable PERFORMANCE
GUARANTEE of 3% (Three Percent) of the
tendered amount in addition to the other
deposits mentioned elsewhere in the
contract for his proper performance of the
contract agreement, (not withstanding
and/or without prejudice to any other
provisions in the contract) within the
period as indicated in Schedule-F. This
guarantee shall be in the form Fixed Deposit
Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India.

an amount

The contractor whose bid is accepted will
also be required to furnish either copy of
applicable licenses/ registrations or
proof of applying for obtaining labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board and Programme
Chart (Time and Progress) within the
period specified in Schedule F.

Clause
51.1

Further, in case of works
estimated to cost above Rs.
10 Lakhs, the contractor
shall, as soon as the contract
is awarded, submit a Time
and Progress Chart for each
mile stone and get it
approved by the Engineer —
in- Charge. The Chart shall be
prepared in direct relation to
the time stated in the
contract document for
completion of items of work
and can be based ...

The Contractor shall submit a Programme
Chart (Time and Progress) for each
milestone along with performance
guarantee and get it approved by the
Engineer — in- Charge. The Chart shall be
prepared in direct relation to the time
stated in the contract document for
completion of items of work and can be
based

Clause 7A

No Provision

No Running Account Bill shall be paid
for the work till the applicable
labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board,
whatever applicable are submitted by
the contractor to the Engineer-in-
Charge.
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Clause 19

The contractor shall register
himself under Building and
Other Construction Workers
(Regulation of Employment &
Condition of service) Act 1996
& under Building and Other
Construction Workers
(Regulation of Employment &
Condition of service) Act 1998
and Building and Other
Construction Workers Welfare
Cess Act 1996 and Building
and Other Construction
Workers Welfare Cess Rules
1996 AND shall obtain a valid
license under the Contract
Labour (R&A) Act, 1970 and

the Contract Labour
(Re gulation and AbOllthI’l)
Central Rules, 1971, as

amended from time to time,
before the commencement
of the work and continue to
have these validated until the
completion of the work.

The contractor shall register himself under
Building and Other Construction Workers
(Regulation of Employment & Condition of
service) Act 1996 & under Building and
Other Construction Workers (Regulation of
Employment & Condition of service) Act
1998 and Building and Other Construction
Workers Welfare Cess Act 1996 and
Building and Other Construction Workers
Welfare Cess Rules 1996 AND shall obtain a
valid license under the Contract Labour
(R&A) Act, 1970 and the Contract Labour
(Regulation and Abolition) Central Rules,
1971, as amended from time to time, before
the commencement of the work and
continue to have these validated until the
completion of the work. The contractor
shall also comply with provisions of the
Inter-State Migrant Workmen
(Regulation of Employment and
Conditions of Service) Act, 1979.




Special Conditions on GST

Indemnity
clause

It is hereby agreed between both the parties that in case
any GST and/or cess liability, interest, penalties or any
other tax/ duty/ amount/ charge /liability/ professional
costs related to litigation becomes payable by BSNL or
input tax credit is denied to BSNL due to failure of the
Vendor to comply with the relevant laws/regulations
applicable in India or overseas. Vendor undertakes to
indemnify BSNL for an amount equal to amount payable
by BSNL and the same shall be recovered by BSNL from
any of the amounts due to the vendor.

Tax
deducted at
source

Nothing contained herein in the agreement shall prevent
BSNL from deducting tax at source if required under GST
Act and GST regulations, any law or any regulation.

GST invoice

It shall be the responsibility of Vendor to raise
appropriate tax invoice as per the previsions of GST Act.
BSNL reserves the right to be indemnified for the credit
loss in case BSNL is unable to claim the input tax credit
for any non-compliance/ default in raising appropriate
invoice by Vendor. Further all tax invoices should be sent
to BSNL promptly, subsequent on uploading in GSTN
portal, failing which bill payment will not be made and
BSNL shall not be liable for any such delays, if the vendor
could not obtain the Input Tax credit (ITC) due to this
delay. .

Advance
payment

Where in terms of the agreement, BSNL pays advance
amount to Vendor for supply of goods/ services, it shall be
the responsibility of Vendor to issue GST compliant
receipt voucher or such other document as may be
prescribed by BSNL. Further Vendor would be required to
issue refund voucher as prescribed under GST Act in case
no supply is made and no invoice is raised.
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LIST OF RECOMMENDED MAKES OF MATERIALS FOR CIVIL WORKS

The list of recommended makes of materials

is give below. The

conditions given in para 2.0 under “Additional conditions for civil works”
of the tender document shall apply for the same.

APPENDIX -1

LIST OF PREFERRED MAKES FOR CIVIL/SANITARY WORKS

Material

Preferred Make

Earthwork.

Grouting Compound.

Fosroc, HILTI, Laticrete

Concrete Works

Ordinary Portland Cement (Grey) (43 Grade)
conforming to IS 1489(Part 1) / Portland
Pozzalona Cement (conforming to 1S:1489)

ACC, Ultratech, Gujarat Ambuja, priya,
Zuari, CCI

Water Proofing Compound

Fosroc ,Sika, Pidilite, CICO

RCC Works

Reinforcement Steel

SAIL, TISCO, RINL

Ready Mix Concrete

L&T, Birla Ultratech, Lafarge, Aparna and
ACC

Bitumen impregnated fiber board

shalitex board (S/S) of shalimar products or
equivalent

Expansion Joint sealing compound

Shalimar/ Capitex

Non-asbestos fiber cement board

Charminar, Visakha

Admixtures

Fosroc, Pidilite, Roff.

Factory made precast RCC perforated drain
covers

Kittu ,KK, Advent,Newtech

Brick work

Fly ash cement ( Non modular ) bricks
conforming to IS:12894-2009, class
designation 7.5

M/s Prakash International Ltd., M/s Aparna
Enterprises Ltd.

Stone work

Rigid PVC pipes-working pressure 4kg/cm2

Supreme, Prince, Sudhakar, Astral

Wood & PVC Work

Flush door shutter

Kitply, Standard, Kutty, Anand, Green Ply,
Century
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LAMINATES

Greenlam/Formica/Merinolam/Royal
Touch/Century

Phenol formaldehyde synthetic resin type
adhesive ( Glue)

Fevicol/Vamicol

Mortice latch & lock.

Dorset, Dorma or approved equivalent

Plyboard.

Green Ply, Garnet, Century, Kit Ply

Stainless steel Tower bolts, Pull Handles etc

Dorset, Dorma or approved equivalent

Stainless steel Aldrops

Globe, Decowell or approved equivalent

Glass.

Saint Gobain/Modi Float/Asahi

Aluminium Door fittings.

Everite, Jyothi, Classic, Amit

Hydraulic door closer

Everite, Hardwyn, Dorma

Marine plywood.

Kenwood, Kityply, Greenply.

PVC Door shutter

Rajashri, Sintex.

Steel work

Structural Steel, Bar, Flats, Angle, Tee
Sections

SAIL, TATA (TISCO), RINL

M.S. Pipe, Tubes

TATA, Jindal

Pressed steel door frames

MPP (Metal profile projects) / Shakti Met-
doors

Stainless steel ( Grade 304)

Salem, Jindal, SAIL

Flooring

White Cement.

Birla White/J.K. white.

Vitrified ceramic tiles.

NITCO, RAK, Kajaria

Ceramic glazed tiles

NITCO, RAK, Kajaria

Pre polished designer cement concrete
exterior floor tiles

M/s Hindusthan Tiles or approved
equivalent

Granite/ Shabad/Tandur

Samples are to be displayed in Office of
Executive Engineer

Roofing

Rigid PVC rain water pipes

Supreme, Prince, Sudhakar, Astral

PVC moulded fittings/ Accessories for
unplasticised Rigid PVC rain water pipes

Supreme, Prince, Sudhakar, Astral

Pre-coated galvanized iron profile sheets

Tata-blue scope, Jindal, Trackdeck

Finishing
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Cement based wall care putty

Birla wall care, JK

Texture plaster finish with base texture

NCL ALLTEK , Spectrum

Acrylic Distemper/Plastic emulsion,
primers, exterior emulsion

Asian Paints, ICI, Berger, Nerolac (with low
VOC content)

Synthetic Enamel Paint.

Asian Paints, ICI, Berger, Nerolac (with low
VOC content)

Water proof cement paint.

Snowcem, Nitcocem.

Anti Corrosive Bitumastic Paint

Asian/Berger/Shalimar

Aluminium Work

Aluminium sections.

Jindal, Indal, Hindalco,

Floor springs

Ozone, Hardwyn, Everite, dorma.

E.P.D.M. Gaskets

Anand/ Roop/Bohra/Hanu

Silicon Gaskets

Sree Gaurav, Roop

PVDF /Powder Coaters

MJ Coaters, Radiant

Stainless steel handles for glass doors

Polo, Venus, Inox

Water proofing compound

Fosroc ,Sika, Pidilite, CICO

Toughening /Heat Strengthening plant of
Glass

Fuso Glass India Private Limited or
approved eqvivalent

Sanitary Installations

Vitreous China Sanitary Ware

Hindware or approved equivalent

Centrifugally cast (spun) Iron Pipes &
Fittings.

NECO or any other B.I.S. marked product &
fittings.

Mirror Glass.

Saint Gobain, Modiguard, Asahi.

PVC gratings.

Prince/Prayag.

CP fittings & accessories.

JAQUAR or approved equivalent

PTMT Fittings

Prayag or approved equivalent

Water Supply

G.I. Pipes

Jindal (Hissar), Tata, Zenith.

G.IL Fittings.

Unik, Zenith, HB.

Water supply Valves

Zoloto, RB ,Leader, ARCO

CPVC pipes and fittings

Supreme, Astral, Finolex, Ashirwad
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Water supply fixtures/fittings like bib
cocks, wall mixtures ,angle cocks, shower
panels

JAQUAR or approved equivalent

PVC water tank.

Sintex (with ISI mark embossing only) or
equivalent

Drainage

RCC Pipes

Indian Hume Pipe , Srinivasa Pipes , Sri
Venkateshwara spun pipes

Stone ware pipes & Gully traps.

Perfect, Hind or Crystal.

CI Manhole cover

Neco, BIC

SFRC Cover and grating

Kittu , KK, Advent, Newtech

Chemical compounds for structural repairs

FOSROC, BASF
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Certificate on near relatives working in BSNL

I, s/o Shri

Resident of hereby certify that none of my relative (s) as

defined above is/are employed in concerned BSNL Civil Zone. In case at any stage,

it is found that the information given by me is false/incorrect, BSNL shall have the

absolute right to take any action as deemed fit without any prior intimation to me.

Contractor
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SCHEDULE OF QUANTITIES

NIT NO. 06 / BCD - WGL / 2093 - 2094

Dt. 09.05.2093

Name of Work : Transporting & Assembling/fixing of available Container materials for BTS site at

Pendalwada, Adilabad OA in Nizamabad BA.

S.No.

Description of Item

Quantity

Rate (Rs)

Unit

Amount(Rs)

Providing and fixing precoated galvanised
iron profile sheets (size, shape and pitch of
corrugation as approved by Engineer-in-
charge)

0.50 mm (+ 0.05 %) total coated thickness
with zinc coating 120 grams per sgm as per
IS: 277, in 240 mpa steel grade, 5-7 microns
epoxy primer on both side of the sheet and
polyester top coat 15-18 microns. Sheet
should have protective guard film of 25
microns minimum to avoid scratches during
transportation and should be
supplied in single length upto 12 metre or as
desired by Engineerin- charge. The sheet
shall be fixed using self drilling /self tapping
screws of size (5.5x 55 mm) with EPDM seal,
complete upto any pitch in horizontal/
vertical or curved surfaces, excluding the
cost of purlins, rafters and trusses and
including cutting to size and shape wherever
required.

8.00 Sgm

One Square
Metre

( RATE TN WOIUS...uctievieieeeecrecee ettt ee e et et sre e eab b bebaesessarssaseteeresressensnsasenes )

Assembling BTS shelter of size 2.13m x
3.13m x 2.73m with available Aluminium
PUF panels including laying the bottom with
plywood panels and anti-static flooring using
necessary silicon sealant, aluminium rivets,
SR adhesive for fixing the anti-static flooring
or any other consumables and arranging
sealant applying guns, rivet fixing guns as
required for assembling the shelter. The
work shall be carried by specialised
fabricator as directed by Engineer-in-charge.
(Shelter material supplied by the dept. Cost
of plywood, antistatic flooring paid
separately)

One Job

(( RATE IN WOIAS...ictietieeiee ettt ettt et eteste st e e ettt a b e s aaesaeebesa saensesensensares )




Shifting of the material like Aluminium PUF
panels, sandwich panels, 2nos of girders (-
sections) etc required for assembling BTS
shelter of size 2.13m x 3.13m x 2.73m by
mechanical transportation through private
carrier including collecting from BSNL stores,
Admn. compound Adilabad to Pendalwada
site in Adilabad OA including loading,
transportion and unloading and waiting
charges etc. (Note : Rate includes cost of
labour required for sorting of the required
shelter material from the available material
at stores, lifting, loading of the shelter
materials into the vehicle and unloading the
same at the site including waiting charges
etc., complete as directed by the Engg-in-
charge.

( Rate in words......oeeeveeveceeee e

Providing and laying of 2.00 mm thick
Antistatic polyvinyl chloride sheet of
approved brand on a smooth and damp
proof base using rubber based adhesives
(viz. Dunlop 8753 or equivalent) including
providing 25 mm wide copper strip fixed to
floors with rivets / nails where ever required
as per manufacture specifications & as
directed by the Engineer-in-charge.

(Rate in wWords......oeeeeeeeeeceeeeceeceeereveee

Supplying plain lining with necessary
screws/nuts & bolts/nails complete as per
direction of Engineer-in-charge.

a) 18mm thick commercial ply conforming
to IS: 1328 BWR type.

(Rate in Words......coeeeeeeeeceeeeceeceeerereee

CONTRACTOR

1.00 job Each Job
................................................................. )
6.05 Sgm One Sgm
................................................................ )
6.05 Sgm One Sgm
................................................................ )
Total :

Executive Engineer (Civil)
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