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BHARAT SANCHAR NIGAM LIMITED

(A GOVT OF INDIA ENTERPRISE)
(CIVIL WING)

TENDER DOCUMENT

NAME OF WORK : Internal painting and other civil repair works in gtr D6 on
allotment at Staff quarters compound, Banjarahills, Hyderabad

NAME OF CONTRACTOR  cceiiiiiiiiiiiiiiiiiniieiieceinnnnn

The Executive Engineer (C)
BSNL, Civil Division- BSNL CD-I, Hyderabad - 500063
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IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE
TENDER DOCUMENT FROM WEB

The tenderers who have down loaded the tenders from the web, should read the following important instructions
carefully before quoting the rates and submitting the tender documents :-

1. The tenderer should see carefully & ensure that the complete tender document including schedule of quantities
contains 40 pages are down loaded fully.

2. The printout of tender document should be taken on A4 paper only & the printer settings etc are such
that document is printed as appearing in the web & there is no change in format, number of pages etc.

3. The tenderer should ensure that no page in the down loaded tender document is missing.

4. The tenderer should ensure that all pages in the down loaded tender document are legible & clear & are
printed on a good quality paper.

5. The tenderer should ensure that every page of the down-loaded tender document is signed by tenderer with
stamp (seal).

6. The tenderer should ensure that the down loaded tender document is  properly bound and sealed before
submitting the same.

7. The loose / spiral bound and/or not properly sealed tenders shall be summarily rejected.

8. In case of any correction/addition/alteration/omission in the downloaded tender document, it shall be treated as
non-responsive and shall be rejected.

9. The tenderer shall furnish a declaration to this effect that no correction/ addition/ alteration/ omission have been
made in the tender document submitted and it is identical to the tender document appearing on Web-site.

10. The tenderer should read carefully & sign the declaration given on the next page before submitting the tender.
11. The cost of tender should be submitted along with the EMD as detailed in NIT.

In case of any doubt in the down loaded tender, the same should be got clarified from the O/o EXECUTIVE ENGINEER,
BSNL CIVIL DIVISION BSNL CD-I, Hyderabad - 500063 before submitting the tender.

CONTRACTOR Executive Engineer(C)
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DECLARATION

(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER

DOCUMENT FROM THE WEB)

It is to certify that

1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

I / We have submitted the tender in the proforma as downloaded directly from the website & there is no change
in format, number of pages etc.

1/ We have submitted tender document which is same / identical as available on the website.

I / We have not made any correction/addition/alteration/omission etc in the tender document downloaded from
web by me / us.

I / We have checked that no page is missing and all pages as per the index are available & that all pages of
tender document submitted by me/us are clear & legible.

I / We have signed (with stamp) all the pages of the tender document before submitting the same.
I / We have sealed the tender document properly before submitting the same.
I / We have submitted the cost of tender along with the EMD as prescribed.

| have read carefully & understood “Important instructions to all tenderers” & “Important instructions to
tenderers who have downloaded the tender document from the web”.

In case at any stage later, it is found that there is difference in my/our downloaded tender document from
the original, BSNL shall have the absolute right to take any action as deemed fit without any prior
intimation to me / us.

In case at any stage later, it is found that there is difference in my/our downloaded tender document from
the original, the tender / work will be cancelled and Earnest Money/ Security Deposit will be forfeited. The
department will not pay any damages to me / us on this account.

In case at any stage later, it is found that there is difference in my/our downloaded tender document from
the original, 1 / We may also be debarred for further participation in the tenders in the concerned BSNL
Civil Zone & this would also render me / us liable to be removed from the approved list of contractors of the
Department.

I/We have registered for GST and my/our GST Regn. No. is (Copy of GST
registration is attached)

(CONTRACTOR)
(SIGN WITH SEAL)
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NIT No. 54/BSNL/CD-1/HYD/2022-2023/268 DATE: 25.09.2023

BSNL W -6
BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE )

NOTICE INVITING TENDER

1.0 Item rate tenders are invited on behalf of BHARAT SANCHAR NIGAM LIMITED (A Government of India Enterprise)
from approved and eligible contractors of BSNL and non — BSNL registered contractors registered with other public
works organizations like CPWD, State PWD (B&R) of Government of Andhra Pradesh & Telangana, D.O.P, M.E.S,
Railways and Specialized Agencies for the work of Internal painting and other civil repair works in gtr D6 on
allotment at Staff quarters compound, Banjarahills, Hyderabad

1.1 The work is estimated to Cost Rs 92742/- (Rupees Ninety Two Thousand Seven Hundred Forty Two Only )

1.2. The enlistment of the contractors should be valid on the last date of submission of bids. In case the last date of
submission of bid is extended, the enlistment of contractor should be valid on the original date of submission of bids.

While applying for tender documents the intending tenderers shall submit attested copies of the following Credentials. (The
originals should also be produced while applying for tender documents for verification and return):

@) Certificate of Registration/ Enlistment with competent authority.

(i)  If the bidder is a firm in partnership/Limited company or Corporation, then the copies of Form “A” and Partnership
deed in case of partnership firms / Memorandum of Articles of Association and Power of attorney/ Authorizations
to the person who signs the tender in case of companies.

(i) PAN CARD issued by the Income Tax Department.

(iv) Treasury Challan / Demand Draft / Pay Order or Banker’'s Cheque / Deposit at Call Receipt / FDR / Bank
Guarantee of any Scheduled Bank against EMD.

(iv) Certificate of Registration for GST

No prior Work Experience is required for participation in this Tender.

1.3 In case the tender document is downloaded from the website the applicant shall submit attested copies of credentials
given at 1.2 above to establish his eligibility, required as per NIT, while submission of tender as at Para 7.0.

2.0  Agreement shall be drawn with the successful Tenderer on prescribed Form No. BSNL W-8, which is  available as a
BSNL Publication/BSNL Web site www.telangana.bsnl.co.in. Tenderer shall quote his rates as per various terms and
conditions of the said form, (In case "Tender Documents" are downloaded from the BSNL Website in which
rates/percentage are to be quoted should be properly bound and sealed) which will form part of the agreement.

3.0 The time allowed for carrying out the work will be 10 (Ten) Days from the 7 days after the date of issue of letter of
award of work, or from the first day of handing over of the site, whichever is later, in accordance with phasing, if
any, indicated in the Tender Document.

4.0 The site for the work is available.

5.0 The last date of receipt of applications for issue of tender forms (in prescribed format/can also be down loaded
from BSNL website www.telengana.bsnl.co.in and date of issue of tender forms will be as follows:

i) Last date of receipt of application 03.10.2023 up to 16.00 hours
i) Last date of issue of tender forms 04.10.2023

6.0 Tender documents consisting of plans, specifications, the schedule of quantities of the various classes of work to be
done and the set of terms and conditions of the contract to be complied with by the Contractor whose tender may be
accepted and other necessary documents, can either be down loaded from the BSNL website www.telengana.bsnl.co.in or
be seen in the office of the Executive Engineer (C), BSNL Civil Division - I, Room No. 703, VII floor, BSNL Bhawan, Adarsh
Nagar, Hyderabad - 500 063 between 11.00 hours. & 16.00 hours from 26.09.2023 To 04.10.2023 every day except on
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Sundays and Public Holidays. Tender documents, excluding standard form, will be issued from his office, during the hours
specified above on payment of the following: -

i) Rs 177 /- as cost of tender (Non-refundable) in cash or Demand Drafts / Pay Orders of a
Scheduled Bank drawn in favour of “Accounts Officer (Cash), BSNL, O/o PGM, HTD,
Hyderabad”

i) The tender shall be accompanied by Earnest money of Rs 1860 /- (Rupees One Thousand
Eight Hundred Sixty Only ) in cash (up to Rs. 2500/-only) /Banker’s cheque/deposit at call
receipt of a scheduled bank/fixed deposit receipt of a scheduled bank/Demand draft of a
Scheduled Bank issued in favour of Accounts Officer, BSNL, Accounts Officer (Cash),
BSNL, O/o PGM, HTD, Hyderabad. When amount of Earnest money is more than Rs. 5 lakhs
part of earnest money is acceptable in form of Bank Guarantee also. In such case, minimum
50% of earnest money (but not less than Rs. 5 Lakhs) or Rs. 25 lakh, whichever is less, will
have to be deposited in the shape prescribed above. For balance amount of earnest money,
bank guarantee will also be acceptable.

Note: Money due to contractor in any other work or earnest money of the previous call of the same
work shall not be adjusted towards earnest money. The "Cost of tender" and “Earnest money” should be
submitted through separate instruments.

7.0 Tenders, which should always be placed in sealed envelope, in the manner detailed at Para 9 below, will be
received by the Executive Engineer, BSNL Civil Division BSNL CD-I, Hyderabad - 500063 up to 15.00 Hrs on
05.10.2023 and will be opened by him or his authorized representative in his office on the same day at 15.30
Hrs. After opening the main envelope 3, the envelope 1 containing the Earnest Money along with the cost of the
tender as applicable and eligibility credentials shall be opened first.

The envelope 2 containing tender shall be opened only for those tenderers, whose Earnest Money, cost of tender
and eligibility is found in order.
The unopened tenders shall be returned to the tenderers after the final decision on the tender is reached.

8. The description of the work is as follows: -

Internal painting and other civil repair works in qtr D6 on allotment at Staff quarters compound, Banjarahills,

Hyderabad
9.0 Submission of tender : - Tender shall be submitted in the following manner.
9.1 In case the tender document is downloaded from BSNL website

9.1.1 Earnest money, cost of Tender and eligibility credentials’ shall be placed in sealed envelope — 1 marked as “Earnest
money plus cost of Tender and eligibility credentials”.

9.1.2 The ‘Tender’ shall be placed in sealed envelope-2 and will be superscripted as “Tender”

9.1.3 The sealed envelope no 1 & 2 as above containing “Earnest money plus cost of Tender, Eligibility
Credentials” and the “Tender” shall be placed in another sealed envelope-3.

9.1.4 All the three envelopes shall be superscripted with following data on it.

i) Name of work
ii)  Name of tenderer
iii) Last date of receipt of tender

9.2 In case tender document is purchased from Division office

9.2.1: Earnest Money Deposit in required format or proof of payment of EMD (if paid in cash) and
copies of documents showing eligibility credentials to be placed in sealed envelope no. 1

9.2.2: Envelope no.2 will be as per Para 9.1.2.

9.2.3: The sealed envelopes 1 & 2 shall be placed in another sealed envelope no.3

9.2.4: Same as 9.1.4

Note:-In case the eligibility credentials are not found in order at any stage i.e. before award of work or during the
execution of work or after completion of the work, the contractor will be debarred from tendering in BSNL for three
years including any other action under the contract or existing law.
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9.3 The tender in which rates/percentage are to be quoted should be properly bound and sealed (wax sealed
/ adhesive tape sealed). Loose/spiral bound submission (in case the tender is downloaded from
website) shall be rejected out rightly. In case of any correction/addition/ alteration/ omission in tender
document vis-a-vis tender document available on website shall be treated as non-responsive and shall
be summarily rejected.

10 Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers at the
office of the above-mentioned officer.

10.1 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting
their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the
means of access to the site, the accommodation they may require and in general, shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect their tender. A tenderer
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at
his own cost all materials tools & plants, water, electricity, access facilities for workers and on all other services required
for executing the work unless otherwise specifically provided for in the contract documents. Submission of tender by a
tenderer implies that he has read this notice and all other contract documents and has made himself aware of the scope
and specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the BSNL and local conditions and other factors having a bearing on the execution of the work.

11 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept the lowest or any
other tender, and reserves to himself the authority to reject any or all of the tenders received without the assignment of
a reason. All tenders, in which any of the prescribed conditions is not fulfilled or any condition including that of
conditional rebate is put forth by the tenderer, shall be summarily rejected.

12 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable to rejection.

13 The competent authority on behalf of the Bharat Sanchar Nigam Limited reserves with himself the right of accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

14 The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in which his
near relative (s) (directly recruited or on deputation in BSNL) is/are posted in any capacity either non-executive or
executive employee. Near relative (s) for this purpose is/are defined as:

O] Member of Hindu Undivided family (UHF).
(i) They are Husband and Wife.
(iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-

law), Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife, sister(s), sister’s
husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relative to any executive employee/ gazetted officer in the BSNL
or Department of Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his/her such near relative (s) as defined
above is/are working in the concerned BSNL Civil Zone where he is going to apply for tender/work. The format of
the certificate is as under:-

I, s/o Shri Resident  of
hereby certify that none of my relative (s) as defined above is/are employed
in concerned BSNL Civil Zone. In case at any stage, it is found that the information given by me is
false/incorrect, BSNL shall have the absolute right to take any action as deemed fit without any prior
intimation to me”.

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm certificate shall
be given by all partners and in case of Limited Company, by all Directors of the company. However, Government of
India/Financial Institutions nominees and independent non-official part-time Directors appointed by Govt. of India
or the Governor of the State are excluded from the purview of submission of this certificate while submitting
tenders by Limited Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender/work will be cancelled and
Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. BSNL will not pay any
damages to the company or Firm or the concerned person but damages arising on account of such cancellation to
be borne by the contractor. The Company or Firm or the person will also be debarred for further participation in
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the tender in the concerned BSNL Civil Zone. Further, any breach of this condition by the tenderer would also
render him liable to be removed from the approved list of contractors of BSNL. If however the contractor is
registered in any other Department he shall also be debarred from tendering in BSNL for any breach of this
condition.

15. No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative duties in an
Engineering Department of the Government of India/State Government or PSU’s is allowed to work as a contractor
for a period of two years after his retirement from Govt. service, without previous permission of the Govt. of India
or BSNL in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found
any time to be such a person who had not obtained the permission of the Govt. of India/State Government or PSU’s
as aforesaid before submission of the tender or engagement in the contractor’s service.

16. The tender for the work shall remain open for acceptance for a period of 75 days from the date of opening of the
tenders. If any tenderer withdraws his tender before the said period or issue of letter of acceptance/intent,
whichever is earlier, or, makes any modifications in the terms and conditions of the tender which are not
acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at liberty to forfeit
50% of the said earnest money as aforesaid.

17. In case of works having estimated cost below Rs. 15,00,000/-, the successful tenderer shall be required to
execute an agreement with the Engineer-in-charge in the Performa annexed to the tender document, within 15 days of the
issue of letter of award by the BSNL. In the event of failure on the part of the successful tenderer to sign the agreement, the
earnest money will be forfeited and tender cancelled. In case of works of estimated to cost Rs.15, 00,000/~ and above,
the successful tenderer shall, upon issue of letter of acceptance of Tender, shall be required to furnish Performance
Guarantee @ 5% of the tendered value in the form of irrevocable Bank Guarantee of requisite amount to the Engineer-in-
charge in the Performa annexed to the tender document, within 15 days of the issue of letter of acceptance of Tender by
the BSNL. In the event of failure on the part of the successful tenderer to furnish the Bank Guarantee within 15 days, the
earnest money will be forfeited and tender cancelled.

18. This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In accordance with clause 1 of the
contract, the letter of acceptance shall be issued first in favour of the successful Tenderer/Contractor. After submission of
the performance guarantee, the letter of award shall be issued. The contract shall be deemed to have come into effect on
issue of letter of acceptance of the tender. On issue of letter of award, the successful Tenderer/Contractor shall, within 30
days from such date, formally sign the agreement consisting of: -

a) The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if
any, forming part of the tender, and, as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

b) Standard BSNL W-8 as on website www.telengana.bsnl.co.in

c) Agreement signed on non-judicial stamp paper as per Performa annexed to the tender document.

19. Payment to the contractors shall be made through e-payment system like ECS & EFT as detailed below: -

(a) In cities/areas where ECS/EFT facility is provided by Banks, the tenderer must have Account in such
ECS/EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the tenderer.

(b) The cost of ECS/EFT will be borne by BSNL in all cases where the payment to contractor is made in a
local Branch i.e. tenderer is having bank account in the same place from where the payment is made by
BSNL unit.

(o) In case payment is made to outside branch i.e. tenderer is having bank account not in the same place
form where the payment is made by BSNL unit, the crediting cost will have to be borne by the tenderer
only.

(d) The payments to contractors will compulsorily be made through ECS/EFT in respect of all contracts where
the value of the contract is more than Rs. 10 Lakhs.

20. First running account bill shall be paid only after
(a) Signing of the Agreement/Contract by both the parties, and
(b) Progress chart has been prepared as required under Clause 5 and approved by the competent authority.

21. If a contractor after purchasing the tender does not quote consecutively on three occasions, the
contractor may be debarred for further purchase of tenders for a period of six months.

22. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available on website
www.telengana.bsnl.co.in as well as in the Divisional/ Sub divisional Office.

23. The tenderer shall furnish a declaration to this effect (In case of downloaded tender) that no
Addition /deletion correction have been made in the tender document submitted and it is identical to
the tender document appearing on website. Every page of down loaded tender shall be signed by the
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tenderer with stamp (seal) of his firm/organization.

24.ON GST :

a) The bidder shall quote rates including all taxes viz. GST, Construction Workers Welfare Cess etc., as applicable on
the date of opening of the tender.

b) Intending bidders shall supply goods & services against the GSTN number of the state as specified in the GST
registration.

c) The intending bidder shall invariably mention the GSTIN number of the State in which the services are being made
while submitting their tender. The intending bidders shall submit the necessary documentary proof at the time of
bidding for the work.

d) The contractor has to submit the invoice (Running/ final bill of quantities) along with his / their GSTN registration
Number & also that of BSNL. Invoice shall be submitted as per GST Act.

e) Payment to the contractor shall be made only after uploading the Invoice in GSTN. The contractor shall submit the
invoices (Running/ final bill of quantities) along with the proof of uploading.

f) The intending bidders shall accept the debit / credit note whenever / wherever there is a change in the value of
supplies made to BSNL and upload the same in GSTN

g) It is mandatory to submit copies of all the documents including Certificate of Registration for GST. If these

documents are not submitted, then the tender will become invalid and shall be summarily rejected.

Signature and Name of Divisional Officer/Sub-Divisional Officer

For & on behalf of Bharat Sanchar Nigam Limited
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BSNLW -8

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

STATE : TELENGANA CIRCLE : BSNL Civil Circle, Hyderabad - 500063
Zone : Hyderabad Civil Zone DIVISION : BSNL CD-I, Hyderabad - 500063

0)

(if)

SUB DIVISION : CSD-II, Hyderabad

Item Rate Tender & Contract for Works

(A) Tender for the work of: Internal painting and other civil repair works in qtr D6 on allotment
at Staff quarters compound, Banjarahills, Hyderabad

To be submitted by 15.00 hours on 05.10.2023 to the
Executive Engineer (C), BSNL Civil Division - I, Room No. 703, VII floor, BSNL Bhawan, Adarsh
Nagar, Hyderabad - 500 063

To be opened in presence of tenderer who may be present at 15.30 hours on the same day in the office of
Executive Engineer, BSNL Civil Division BSNL CD-I, Hyderabad - 500063

Issued to:

(Contractor)
Signature of officer issuing the documents

Designation

Date of Issue

TENDER
I/We have read and examined notice inviting tender, schedule, A, B, C, D, E & F. specifications applicable, Drawings &
Design, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special conditions, Schedule of Rate
& other documents and Rules referred to in the Conditions of Contract and all other contents in the tender document for
the work.

I/We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited within the time
specified in schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of the contract and with such materials as are provided for, by and in respect in accordance with, such
conditions so far as applicable.

I/We agree to keep the tender open for (75) days from the due date of submission thereof and not to make any
modifications in its terms and conditions. If I/We withdraw my/our tender before the said period or issue of letter of
acceptance/intent, whichever is earlier, or, makes any modifications in the terms and conditions of the tender which are
not acceptable to the BSNL, then the BSNL shall, without prejudice to any other right or remedy, be at liberty to forfeit
50% of the said earnest money as aforesaid.

A sum of Rs. 1860 /- (Rupees One Thousand Eight Hundred Sixty Only ) has been deposited in prescribed
manner as earnest money. If I/We fail to commence the work specified I/We agree that the said Bharat Sanchar Nigam
Limited shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely
otherwise the said earnest money shall be retained by competent authority on behalf of the Bharat Sanchar Nigam Limited
towards Security Deposit to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and carry out Such deviations as may be ordered, up to maximum of the percentage
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

I/We agree that, in case of works of estimated cost exceeding Rs.15, 00,000/-, to deposit an amount equal to 5% of
Tendered value of the work as performance guarantee in the form of bond of any Scheduled Bank of India in accordance
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with the Performa prescribed or in the form of Fixed Deposit Receipt etc., within 15 days of the issue of letter of acceptance
of Tender by the BSNL. I/We am/are aware that in the event of failure on my/our part to furnish the Bank Guarantee within
15 days, the earnest money will be forfeited and tender cancelled.

I/We hereby intimate that for receiving payments I/we have an account in Bank with account No.
Where the ECS/EFT facility of e-payment is available.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information derived there-from to any person other than a person
to whom I/We am/are authorised to communicate the same or use the information in any manner prejudicial to the safety of
the State.

I/We agree that should I/We fail to commence the work specified in the above memorandum, an amount equal to the
amount of the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited to the Bharat
Sanchar Nigam Limited and the same may at the option of the competent authority on behalf of the Bharat Sanchar Nigam
Limited be recovered without prejudice to any right or remedy available in law out of the deposit in so far as the same may
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us under this contract or
otherwise.

The information in respect of works in hand is as per Performa enclosed.

I/ We hereby declare that the GSTIN number of the State in which the services are being provided is

I/We agree that this contract is subject to jurisdiction of court at HYDERABAD only.

Dated......c..cccuvenneen.

Witness: ( )
Address: Signature of Contractor
Occupation: Postal Address: -

*kkkkhhkkkhkkkhkhkkkhkhkkhkhkkkhkkhkhkkhkkikkhkkhkkhkkhkkhkkhkkikkik

Contractor / EE(C) Page 11 of 40



ACCEPTANCE

The above tender (as modified by you (Contractor) and as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for a sum of

Rs. (Rupees

The letters referred to below shall form part of this Contract Agreement:-

(a)
(b)
(©)

For & on behalf of the Bharat Sanchar Nigam Limited.

Signature

Name and Designation
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PROFORMA OF SCHEDULES

( Operative Schedules to be supplied separately to each of the intending tenderer)

SCHEDULE “A” ATTACHED

Schedule of Quantities (as per PWD-3)
SCHEDULE “B”

Schedule of Materials to be issued to the contractor

S. No. | Description of
Item

Quantity Rates in
figures &
words at
which the
materials

will be
charged
from the
contractor

Place of issue

4
NIL

SCHEDULE “C”
Tools and Plants to be hired to the contractor

Description of Iltem Hire
charge
S per

day
1 2 3

Deleted

Place of issue

SCHEDULE “D”
Extra schedule for specific requirements/documents for the work. If any
1. Additional Conditions
2. Additional Specifications

SCHEDULE “E”
Schedule of component of Materials, Labour etc. for escalation.
CLAUSE 10
Component of Materials expressed
as percent of Total Value of Work “X” 75 %
Component of Labour expressed as
percent of Total Value of Work “y” 25 04
Component of POL expressed as
percent of Total Value of Work “z” 0 %
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SCHEDULE “F”
Reference to General Conditions of Contract

Name of Work : Internal painting and other civil repair works in qtr D6 on
allotment at Staff quarters compound, Banjarahills,
Hyderabad

Estimated cost of Work : Rs 92742 /- (Rupees Ninety Two Thousand Seven Hundred
Forty Two Only)

Earnest Money : Rs 1860 /- (Rupees One Thousand Eight Hundred Sixty Only
)

Performance Guarantee

(3 % of the tendered value in the Rs. (Rupees

form of Bank Guarantee from

Scheduled Bank in respect of only)

works with estimated cost put to
tender exceeding Rs. 15 Lakhs)

Security Deposit

(10 % of the tendered value for Rs. (Rupees
works with estimated cost put to
tender up to Rs. 15 Lakhs) (5 % of only)

the tendered value in the form of
Bank Guarantee from Scheduled
Bank in respect of works with
estimated cost put to tender
exceeding Rs. 15 Lakhs)

GENERAL RULES AND DIRECTIONS

Officer inviting tender Executive Engineer (C), BSNL Civil Division - I, Hyderabad -
500063

Maximum percentage for quantity of items of
work to be executed beyond which rates are to be

determined in accordance with Clause 12.2 & 50%
12.3
Definitions See below
2(v)  Engineer-in charge Executive Engineer (C), BSNL Civil Division -

I, Hyderabad - 500063

2(viii)  Accepting Authority Executive Engineer (C), BSNL Civil Division -
I, Hyderabad - 500063

2(x) Percentage on cost of materials and
labour to cover all overheads and profit 10 %

2(xi)  Standard Schedule of Rates C.P.W.D- DELHI SCHEDULE OF RATES 2021
with upto date correction slips

9(iiy  Standard BSNL Contract Form BSNL W 8 form as modified and corrected upto date
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GST Act The term” GST Act” shall include Central Goods and
Service Tax Act 2017 (CGST), State Goods and Service
Tax Act, 2017 (SGST) Integrated Goods and Service Tax
Act, 2017 (IGST) Union Territory Goods and Service Tax
Act 2017 (UTGST), Rules and any other GST related
legislation in India.

GST For the purpose of this agreement, the term ‘GST’ shall
include Central Goods and Service Tax, Act 2017 (CGST),
State Goods and Service Tax Act, 2017 (SGST) Integrated
Goods and Service Tax Act, 2017 (IGST) Union Territory
Goods and Service Tax Act 2017 (UTGST), and any other
taxes levied under the GST related legislation in India, as

may be applicable.
Clause 2

Authority for fixing compensation

under Clause 2 Executive Engineer (C), BSNL Civil Division -

I, Hyderabad - 500063

Clause 2 A
Whether Clause 2A shall be NO
applicable
Clause 3 A
Whether Clause 3A shall be No
applicable
Clause 5
i) Time allowed for execution of work. 10 (Ten) Days
ii) Authority to give fair and reasonable ) ) o
extension of time for completion of Executive Engineer (C), BSNL Civil Division -
work. I, Hyderabad - 500063.
Clause 6 A
Whether Clause 6A shall be Applicable
applicable
Clause 7

Gross value of work to be done
together with net payment /adjustment

of advances for materials collected, if Sixty Percent Estimated cost divided by
any, since the last such payment for stipulated period in Months.
being eligible to interim payment.
Clause 10
Reinforcement steel to be used in the work shall have to be procured as
below :
a) TMT bars Manufactured by Primary Producers.
Clause 11
Specification to be followed for CPWD Specifications 2019 Volume | and Volume
execution of work. Il with up to date correction slips.
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Clause 12

12.2 & Limit for value of any item of any

12.3 individual trade beyond which 50%
sub clauses (i) to (v) shall not
apply and clauses 12.2.& 12.3

shall apply
Clause 16
Competent authority for deciding Joint Chief Engineer(C),BSNL Civil Circle,
reduced rates. Hyderabad -63
Clause 36(i)

General guidelines for fixing requirement of technical staff and rate of recovery in
case of non-compliance, for a work shall be as per the following table:

Y = = = o
No. g_qz) o S =_.$ ) gﬁ%EB'Eécg
Es8ES < css588 |§¢2 3 282582520
== E = 2 8.= ¢ ko) o | © o © 22 g
858 |§  |EcsE3 |E% 2588 E0583
SEQQ 2 53080 So > |33 SES8G
=85 |0 5 ~LrFa |23 < |z °=
T 2 A £ Figures Words
Clause 37
(i) .
Extent of GST payable by Applicable for Works contract as per
contractor for Building and extant GST Act with up to date
Construction works. amendment.
Clause 42
i) (a) Schedule /statement for determining theoretical
gquantities of cement on the basis of Delhi
schedule of rates 2014 printed by CPWD with upto
date correction slips.
i) Variation permissible on theoretical quantities
a) Cement for works with estimated costs put to
tender
i) not more than Rs. 5 lakhs 3 % minus
ii) more than 5 lakhs 2 % minus
b)  Steel reinforcement and structural steel sections 2 % minus
for each diameter, section and category.
Star prices to be considered for escalation & recoveries
: Star Price
SI.No Material (Rate in Figures and words)
1 For Cement (OPC - 43 Grade) Rs. 5433 [/ Per MT
For Reinforcement Steel TMT of grade
2(a) Fe 415 Rs. /- Per MT
2(b) For Reinforcement Steel TMT of grade Rs. 35892 /- Per MT
Fe 500
2(c) For Galvanized Steel Rs /- Per MT

The rate for recovery under clause 42 shall be same as the Star Price
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SCHEDULE-D
ADDITIONAL CONDITIONS (GENERAL)

&Para 3.1 to Para 3.2.6 ( in pages 102 to pages 104) under Additional conditions in BSNL booklet on
eneral conditions of contract for building works may be treated as deleted.)

1.0 CEMENT

11

1.2

13

14

(@)
(b)

1.5

1.6

1.7

The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland cement/
Portland Pozzalona Cement (conforming to 1S:1489) as required in the work, from reputed
manufacturers of cement having a production capacity of one million tonnes or more per annum
such as ACC, Ultratech, ZUARI, Birla and Cement Corporation of India, Gujarat Ambuja etc.,
as approved by the Ministry of Industry , Government of India and holding license to use ISI
certification mark for their product and from the manufactures specified as per the list of
recommended makes given in the annexure . The tenderers may also submit a list of names of
cement manufacturers which they propose to use in the work. The tender accepting authority
reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer proposes
to use in the work. No change in the tendered rates will be accepted if the tender accepting
authority does not accept the list of cement manufacturers, given by the tenderer, fully or
partially. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI
marking. Samples from cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS codes. In case test results
indicate that the cement arranged by the contractor does not conform to the relevant BIS codes,
the same shall stand rejected and shall be removed from the site by the contractor at his own cost
within a week’s time of written order from the Engineer-in-Charge to do so.

The cement shall be brought at site in bulk supply of approximately 10 tonnes or as decided by
the Engineer-in-Charge.

The cement godown of the capacity to store a minimum of 200 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provision shall be made to the door of cement godown. The keys of one lock shall remain
with Engineer-in-Char%e or his authorized representative and keys of the other lock shall remain
with the contractor. The contractor shall be responsible for the watch and ward and safety of the
cement godown. The contractor shall facilitate the inspection of the cement godown by the
Engineer-in-Charge or his authorized representatives.

The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after
satisfactory test results have been received. The contractor shall supply free of charge the cement
required for testing including its transportation cost to testing laboratories. The frequency and
details of the tests shall be decided by the Engineer- in-Charge depending on the quantum of
supply in each batch. The cost of tests shall be borne by the contractor / Department in the
manner indicated below:

By the contractor, if the results show that the cement does not conform to the relevant BIS codes.

B)(/]I the Department, if the results show that the cement conforms to relevant BIS
codes.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by the conditions laid therein. In case the cement consumption is less than theoretical
consumption including permissible variation, recovery at rate so prescribed shall be made. In case
of excess consumption no adjustment shall be made.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from the site immediately by the contractor on receipt of a

notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt of
such notice, the Engineer-in-charge shall get it removed at the cost of the contractor.
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1.8 The cement bags shall be stacked on proper floors consisting of two layers of dry bricks laid on
well consolidated earth at a level of at least one foot above ground. The stacks shall be in rows of
2 and 10 bags high with minimum of 0.6m clear. Bags should be placed horizontally continuous
in each line. Actual size / shape of go down shall be as per site requirement and nothing extra
?halll be paid on this account. The decision of Engineer-in-charge regarding capacity shall be
inal.

1.9 Cement register for the cement shall be maintained at site. The account of daily receipts and
issues of cement shall be maintained in the register in the proforma prescribed and signed daily
by contractor or his authorized agent.

1.10 A Certificate from the manufacturer indicating the percentage of Fly ash in each batch of cement
shall be obtained and submitted to the Engineer-in-charge for his approval when PPC is
prr]oposed to be used in work. PPC shall be permitted only after prior approval of Engineer-in-
charge.

20 STEEL

2.1 The contractor shall procure TMT bars of Fe 500D grade from primary producers such as SAIL,
TISCO or RINL as approved by the Ministry of Steel and from the manufactures specified as per
the list of recommended makes given in the annexure. The TMT bars procured from primary
producers shall conform to manufacturer’s specifications. The specifications of TMT bars
procured from i)rlmary producers shall meet the provisions of IS 1786: 2008 pertaining to Fe500
D grade of steel.

2.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect
of all supplies of steel brought by him to the site of work.

2.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the
contractor does not conform to the specifications as defined under para 2.1 above, the same shall
stand rejected, and it shall be removed from the site of work by the contractor at his cost within a
week’s time of written orders from the Engineer-in-charge to do so.

2.4 The sé(ra]el reinforcement bars shall be brought to the site in bulk supply as decided by the Engineer-
in-Charge.

2.5 The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion, and nothing extra shall be paid on this account. Bars of different sizes
and lengths shall be stored separately to facilitate easy counting and checking.

2.6 For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficient I_enqgh shall be cut from each size of the bar at random, and at frequency not less than
that specified below:-

Size of bar For consignment below 100 tonnes For consignment over 100 tonnes

thereof thereof

Under 10mmdia |One sample for each 25 tonnes or partOne sample for each 40 tonnes or part

thereof thereof

10 mm to 16mm dialOne  sample for each 35 tonnes or partOne sample for each 45 tonnes or part

thereof thereof

Over 16 mmdia |One sample for each 45 tonnes or partOne sample for each 50 tonnes or part

2.7 The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories. The cost of tests shall be borne by the contractor /
Department in the manner indicated below:
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a)

By the contractor, if the results show that the steel does not conform to relevant BIS codes.

b) By the Department, if the results show that the steel conforms to relevant BIS codes.

2.8  The actual issue and consumption of steel on work shall be regulated and proper accounts shall

be maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall
be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by
conditions laid therein. In case the consumption is less than theoretical consumption
including permissible variations, recovery at the rate so prescribed shall be made. In case
of excess consumption, no adjustment needs to be made.

2.9 The steel brought to site and steel remaining unused shall not be removed from site without the

written permission of the Engineer-in-Charge.

2.10 The contractor shall furnish to BSNL all the purchase invoices for cement and Steel for every

3

consignment.
INSPECTION OF SITE

The Contractors must inspect and examine the site and its surroundings and satisfy themselves
with the nature of site, the means of access to the site, the constraints of space for stacking
material / machinery, labour etc. constraints put by local regulations, if any, weather conditions
at site, general ground / subsoil conditions etc. or any other circumstances which may affect or
influence their tenders. The site is available for work. The contractor shall, immediately on
issue of letter of acceptance of tender, make arrangements for starting the work.

4 The Contractor shall, if required by him, before submission of the tender, inspect the

drawings in the Office of the Engineer-in-Charge. The Department shall not bear any
responsibility for the lack of knowledge and also the consequences, thereof to the
Contractor. The information and data shown in the drawings and mentioned in the tender
documents have been furnished, in good faith, for general information and guidance only. The
Engineer-in-Charge, in no case, shall be held responsible for the accuracy thereof and / or
interpretations or conclusions drawn there from by the Contractor and all consequences shall be
borne by the Contractor. No claim, whatsoever, shall be entertained from the Contractor, if
the data or information furnished in tender document is different or in-correct otherwise or
actual working drawings are at variance with the drawings available for inspection or
attached to the tender documents. It is presumed that the Contractor shall satisfy himself for all
possible contingencies, incidental charges, wastages, bottlenecks etc. likely during execution of
work and acts of coordination, which may be required between different agencies. Nothing extra
shall be payable on this account.

. Information about the soil and sub-soil water conditions, if made available to the contractor,

shall be in good faith for guidance only, and the contractor is advised to obtain the details
directly as may be considered necessary by him before quoting rates in tender. No claim
whatsoever on account of any discrepancy between the sub-surface strata conditions that may be
actually encountered at the time of execution of the work and those given in tender documents,
in-accuracy or interpretation thereof shall be entertained from the contractor under any
circumstances. The ground water table is a variable condition and the information, if any, given
shall be indicative only and it may vary from time to time.

6 Unless otherwise specified in the schedule of quantities, the rates of all items of work shall be

considered as inclusive of executing all work, wherever required, in or under water and/ or liquid
mud, including bailing out water encountered from any source such as rain, floods, tides ingress
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of water through pressure relieving sleeves left during PCC at base, sub-soil water table being
high and / or any other source whatever. During entire execution of work, the contractor shall
carry out dewatering (at his own cost), as and when required or required or specified herein.
Nothing extra shall be payable on this account.

The excavated earth may be required to be disposed and kept outside the site of work due to
congested site conditions. Any charges towards the cartage of the excavated earth from the site
of work to any other place (which shall be arranged by the contractor on his own) and bringing
back the excavated earth required for back filling as per the site condition shall be borne by the
contractor. The expenditure incurred in arranging the aforesaid place for keeping the excavated
earth shall also be borne by the contractor. Nothing extra shall be paid by BSNL on this account.

The nomenclature of the item given in the schedule of quantities gives in general the work
content but is not exhaustive i.e. does not mention all the incidental works required to be
carried out for complete execution of the item of work. The work shall be carried out , all in
accordance with true intent and meaning of the specifications and the drawings taken
together, regardless of whether the same may or may not be particularly shown on the drawings
and / or described in the specifications, provided that the same can be reasonably
inferred there from.

9 Unless otherwise provided in the Schedule of Quantities, the rates quoted by the Contractor

shall be inclusive of carrying out the works at and / or upto all heights, lifts, leads and depths.
The contractor shall make all arrangements for the same. Nothing extra shall be payable on
this account, except for additional height in centering and shuttering over a height of 3.50m.

10 The contractor will be permitted to erect labour huts, material go-down etc which should be

11

12

dismantled and removed from the site soon after completion of work. The labour huts shall be
erected on the site as per the rules of the local bodies and the approval of the client authorities. He
shall make his own arrangements for stores, field office etc. Before tendering, he shall visit the
site and assess the manner in which he is able to arrange the above facilities. The Engineer-in-
Charge shall in no way be responsible for any delay on this account and no claim, whatsoever,
on this account shall be entertained. Nothing extra shall be payable on this account.

All ancillary and incidental facilities required for execution of work like labour camp, stores,
fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be made
for working at the basement level, temporary structure for plants and machineries, water
storage tanks, installation and consumption charges of temporary electricity, telephone,
water etc. required for execution of the work, liaison and pursuing for obtaining various No
Objection Certificates, completion certificates from local bodies etc., protection works,
barricading, testing facilities / laboratory at site of work, facilities for all field tests and for
taking samples etc. during execution or any other activity which is necessary ( for execution of
work and as directed by Engineer-in-Charge), shall be deemed to be included in rates quoted by
the Contractor, for various items in the schedule of quantities. Nothing extra shall be payable
on this account.

SUBMISSIONS AFTER AWARD OF WORK
The Contractor shall submit the following details after award of work:

List of Equipments proposed to be deployed for this work is to be mandatorily provided
and deployed by the contractor.
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13

14

Site organization chart with Bio-data of Site Engineer and Key Personnel proposed to be deployed
at site.

The details of shuttering material proposed to be used to complete the entire R.C.C structural work
shall commensurate with overall stipulated period for completion of work.

The contractor shall prepare and submit a tentative Bar Chart clearly indicating the various
activities, in a manner to complete the entire work covered under this tender within the stipulated
period and as per milestones.

The Contractor shall keep himself fully informed of all acts and laws of the Central & State
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or
authority, which in any manner may affect those engaged or employed and anything related
to carrying out the work. All the rules & regulations and bye-laws laid down by any
statutory bodies shall be adhered to, by the contractor, during the execution of work. The
Contractor shall also adhere to all traffic restrictions notified by the local authorities. The
water charges (for municipal water connection as well as tanker water) shall be borne by the
contractor. Also, if the contractor obtains water connection for the drinking purposes from the
municipal authorities or any other statutory body, the consequent sewerage charges shall be
borne by the contractor. He shall protect and indemnify BSNL and its officials & employees
against any claim and /or liability arising out of violations of any such laws, ordinances, orders,
decrees, by himself or by his employees or his authorized representatives. Nothing extra
shall be payable on these accounts.

Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as per the
terms of supply between them on all materials such as boulders, metals, sand and bajri etc.
collected by him for the execution of the work, directly to the revenue authority of the state
government concerned. Nothing extra shall be payable on this account.

15 The Contractor shall assume all liability, financial or otherwise in connection with this

16

contract and shall protect and indemnify BSNL from any and all damages and claims that
may arise on any account. The Contractor shall indemnify BSNL against all claims in
respect of patent rights, royalties, design, trademarks of name or other protected rights,
damages to adjacent buildings, roads or members of public, in course of execution of
work or any other reasons whatsoever, and shall himself defend all actions arising from such
claims and shall indemnify BSNL in all respect from such actions, costs and expenses.
Nothing extra shall be payable on this account.

SIGN BOARDS

The Contractor shall provide and erect a display board of size and shape as required and
paint over it, in a legible and workman like manner, the details about the salient features of
the project, as required by the Engineer-in-Charge. The Contractor shall fabricate and put up
a sign board in an approved location and to an approved design indicating name of the
project, client / owner, etc. Nothing extra shall be payable on this account.

17 FACILITIES FOR SITE OFFICE

The Contractor shall provide, construct and maintain at all times during execution and till the
completion of work, a temporary site office with adequate electric light fittings, fans, electric/
power points, switches etc for use of the Engineer- in-Charge and his authorized
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representatives. Such office shall be provided with suitable partitions, doors, windows, locking
arrangement. All the water and electricity charges (for running these fittings and equipment’s
as per the requirement) shall be borne by the contractor.  The entire site office and its
surroundings shall be maintained in a neat and clean condition by the Contractor for the entire
duration of the construction. The premises / facilities provided by the contractor shall be
demolished/ dismantled / disconnected and material carted away by him at his own cost after the
completion of work or as directed by Engineer-in-Charge. The rates quoted by the Contractor shall
be inclusive of providing and maintaining such facilities and nothing extra shall be payable on this
account.

18 TEMPORARY WATER / ELECTRICITY CONNECTION FOR CONTRACTOR

Arrangement of temporary water and electricity required by him, shall be made by the Contractor
at his own cost and also necessary permissions shall be obtained by him directly from concerned
authorities, under intimation to the BSNL. Also, all initial cost and running charges, and security
deposit, if any, in this regard shall be borne by him. The Contractor shall abide by all the rules/
bye laws applicable in this regard and he shall be solely responsible for any penalty on account of
violation of any of the rules / byelaws in this regard. Nothing extra shall be payable on this
account.

(@ The Contractor shall be responsible for maintenance and watch and ward of the complete
installation and water / electricity meter and shall also be responsible for any pilferage, theft,
damage, penalty etc. in this regard. The Contractor shall indemnify BSNL against any
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this account. Nothing
extra shall be payable on this account.

(b) BSNL shall in no way be responsible for either any delay in getting electric and/or water
connections for carrying out the work or not getting connections at all. No claim of delay or
any other kind, whatsoever, on this account shall be entertained from the Contractor. Also
contingency arrangement of stand-by water & electric supply shall be made by the
Contractor for commencement and smooth progress of the work so that work does not suffer
on account of power failure or disconnection or not getting connection at all. No claim of any
kind whatsoever shall be entertained on this account from the Contractor. Nothing extra shall be
payable on this account.

(c) The Contractor shall arrange electricity at his own cost for testing of the various electrical
installations as directed by Engineer-in-Charge and for the consumption by the contractor for
executing the work. Also all the water required for testing various electrical installations,
fire pumps, wet riser / fire fighting equipments, fire sprinklers etc. and also testing water
supply, sanitary and drainage lines, water proofing of underground sump, overhead tanks,
water proofing treatment etc. shall be arranged by the contractor at his own cost. Nothing
extra shall be payable on this account.

19 SUBMISSION OF PROGRESS REPORTS BY CONTRACTOR:

The contractor shall submit monthly progress report of the work in a computerized form. The progress
report shall contain the following, apart from whatever else may be required as specified:

i) Construction schedule of the various components of the work through a bar chart for the next 3
months (or as may be specified), showing the milestones, targeted tasks and up to date progress.
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il) Progress chart of the various components of work that are planned and achieved, for the month as
well as cumulative up to the month, with reasons for deviations, if any, in a tabular format.

The contractor has to furnish monthly progress report, both physical and financial, as per proforma
given below.

A. PHYSICAL :
Name of item | Quantity as per | Quantity executed | Total up to date | Anticipated
agreement during the month | quantity balance quantity
executed
B. FINANCIAL
Total tendered | Work done during the | Total amount of work | Anticipated amount of
amount month done up to date balance work

The contractor has to submit the progress report to the division office by 10™ of every month duly
checked and certified by the JTO & SDE. The progress report shall be reviewed by the EE. The
progress report shall be in quadruplicate as per the above proforma for the work done during that
month. In case 10" day happens to be a closed holiday then the progress report will be submitted on the
next working day.

20 INTEGRATED SERVICE DRAWINGS

Before taking up the work, the contractor shall prepare integrated drawings for various civil and
electrical services showing details of lay out plan including sectional elevations and submit the
same for the approval of Engineer-in-Charge. Integrated drawings shall be prepared and
submitted by the Contractor as per local Byelaws and as per the site conditions to facilitate
convenient installation as well as maintenance. Nothing extra shall be payable on this account.

21 SPECIALISED AGENCIES:

21.1 The tenderer shall submit list of Specialized Agencies for the specified items of the civil work
for executing the work and furnish the name of Specialized Agencies for various works.

21.2 The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material or engaging any specialized agencies. The Contractor shall
make a detailed submittal with catalogues and highlighted proposed specifications. A list of
works executed by the specialized agency is to be furnished to the Engineer-in-charge, for
seeking prior approval. The specialized agency should have successfully completed at least one
work of similar nature.

21.3 Save in exceptional circumstances, the main contractor shall not change the specialized
agency. However, if the change is warranted, he may do so with the approval of Engineer-in-
Charge. This shall however be without any change in the accepted rates of the contract
agreement and without any cost implications to the Department.
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22

23

24

25

26

PROTECTIVE / SAFETY MEASURES

Necessary protective and safety equipments shall be provided to the Site Engineer,
workers & Supervisory staff by the Contractor at his own cost and used at site.

The Contractor shall do proper sequencing of the various activities by suitably staggering the
activities within various pockets in the plot so as to achieve early completion. The agency
may deploy adequate equipments, machinery and labour as required for the completion of the
entire work within the stipulated period specified. Adequate number/sets of equipments in
working condition, along with adequate stand-by arrangements, shall be deployed during entire
construction period. It shall be ensured by the Contractor that all the equipments, Tools &
Plants, machineries etc provided by him are maintained in proper working conditions at all
times during the progress of the work and till the completion of the work. Further, all the
constructional tools, plants, equipments and machineries provided by the Contractor, on site of
work or his work shop for this work, shall be exclusively intended for use in the construction
of this work and they shall not be shifted / removed from site without the permission of the
Engineer-in-Charge.

DISPLAY PERMISSIONS

The Contractor shall display all permissions, licenses, registration certificates, bar charts,
other statements etc under various labour laws and other regulations applicable to the
works, at his site office.

REMOVAL OF ‘CONSTRUCTION DEBRIS’ ETC. FROM SITE

The Contractor shall not stack building material / construction debris / muck on the land or
road of the local development authority or on the land owned by the client, as the case
may be. So the muck, rubbish etc., shall be removed periodically as directed by the
Engineer-in- Charge, from the site of work to the approved dumping grounds as per the
local byelaws and regulations of the concerned authorities and all necessary permissions in
this regard from the local bodies shall be obtained by the Contractor. Nothing extra shall be
payable on this account unless otherwise specified. In case, the Contractor is found stacking
the building material / debris as stated above, the Contractor shall be liable to pay the
stacking charges / penalty as may be levied by the local body or any other authority and also
to face penal action as per the rules, regulations and bye-laws of such body or authority.
The Engineer —in-Charge shall be at liberty to recover, such sums due but not paid to the
concerned authorities on the above counts, from any sums due to the Contractor
including amount of the Security Deposit and performance guarantee in respect of this
contract agreement.

TOOLS AND PLANTS

No tools and plants including any special T&P etc. shall be supplied by the Department and the
Contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or
any other claim) shall be entertained on this account

27

COORDINATION WITH OTHER AGENCIES

The Contractor shall conduct his work so as not to interfere with or hinder the progress of the
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work being performed by other Contractors or by the Engineer-in-Charge. As far as possible, he
shall arrange his work and place, so as not to interfere with the operations of other Contractors or
shall arrange his work with that of the others, in an acceptable and coordinated manner and shall
perform it in proper sequence.

28 FACILITIES BY THE CONTRACTOR TO THE OTHER CONTRACTORS /
AGENCIES

The Contractor shall cooperate with and provide the facilities to other agencies working at site for
smooth execution of the work. The Contractor shall

a) Properly co-ordinate their work with the work of other Contractors.

b) Provide control lines and benchmarks to other Contractors.

c) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of Services
etc. at site.

d) Adjust work schedule and site activities in consultation with the Engineer-in-Charge and other
Contractors to suit the overall schedule completion.

e) Resolve the disputes with other Contractor amicably and the Engineer-in-Charge shall not be
made intermediary or arbitrator. The contractor shall indemnify the Department against any
claim(s) arising out of such disputes.

29 The site of work shall be always kept clean due to constraints of space and to avoid any
nuisance to the users of buildings in the adjacent plots. The Contractor shall take all care to
prevent any water- logging at site. The wastewater, slush etc. shall not be allowed to be
collected at site. It may be directly pumped into the creek with prior approval of the
concerned authorities. For discharge into public drainage system, necessary permission shall
be obtained from relevant authorities after paying the necessary charges, if any, directly to the
authorities.  The work shall be carried out in such a way that the area is kept clean and tidy.
All the fees/charges in this regard shall be borne by the Contractor. Nothing extra shall be
payable on this account.

30 PREVENTION OF NUISANCE AND POLLUTION

The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupants of the adjacent properties and to the public in general. The Contractor shall take
all care, as not to damage any other adjacent property or other services running adjacent to the plot. If
any damage is done, the same shall be made good by the Contractor at his own cost and to the
entire satisfaction of the Engineer-in-Charge.

The Contractor shall use such methodology and equipments for execution of the work, so as to
cause minimum environmental pollution of any kind during construction, to have minimum
construction time and minimum inconvenience to road users and to the occupants of the
buildings on the adjacent plot and public in general, etc. He shall make good at his own cost and to
the entire satisfaction of the Engineer in Charge any damage to roads, paths, cross drainage works
or public or private property whatsoever caused, due to the execution of the work or by traffic
brought thereon, by the Contractor. Further, the Contractor shall take all precautions to prevent
any pollution of streams and waterways. All waste or superfluous materials shall be carted away
by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall be
taken to keep the noise level to the barest minimum so that no disturbance as far as possible is
caused to the occupants / users of adjoining buildings. No claim whatsoever on account of site
constraints mentioned above or any other site constraints not specifically stated here, shall be
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entertained from the Contractor. Therefore, the Contractors are advised to visit site and get first
hand information of site constraints. Accordingly, they should quote their tenders. Nothing extra
shall be payable on this account.

31 SCAFFOLDING

Wherever required for the execution of work, all the scaffolding shall be provided and
suitably fixed, by the Contractor. It shall be suitably braced for stability, with all the
accessories, gangways, etc.,, with adjustable suitable working platforms to access the
areas with ease for working and inspection. It shall be designed to take all incidental loads.
It should cater to the safety features for workmen. It shall be ensured that no damage is
caused to any structure due to the scaffolding.

32 The Contractor shall maintain all the work in good condition till the completion of entire work.
The Contractor shall be responsible for and shall make good, all damages and repairs,
rendered necessary due to fire, rain, traffic, floods or any other causes. The Engineer-in-
Charge shall not be responsible for any claims for injuries to person/workmen or for
structural damage to property happening from any neglect, default, want of proper care
or misconduct on the part of the Contractor or of any other of his representatives, in his
employment during the execution of the work. The compensation, if any, shall be paid
directly to the Department / authority / persons concerned, by the Contractor at his own cost.

33 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account, not
with- standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work according
to the provisions of the labour and other statutory bodies regulations and the agreement
entered upon by the Contractor with them.

34 In case of flooding of site on account of rain or any other cause and any consequent damage,
whatsoever, no claim financially or otherwise shall be entertained not withstanding any other
provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at his
own cost, the damages caused, if any.

35 The Contractor shall make all necessary arrangements for protecting from rains, the work
already executed and for carrying out the further work, during monsoon including providing
and fixing temporary shelters, protections etc. Nothing extra shall be payable on this account.

36 SECURITY & TRAFFIC ARRANGEMENTS
In event of any restriction being imposed by the Department, traffic or any other statutory
authority having control over the project, on the working or movement of labour, materials,
etc., the Contractor shall strictly follow all such restrictions or instructions issued regarding
the same and nothing extra shall be payable to the Contractor on account of such
restrictions or instructions.

37 STORAGE OF MATERIAL AT SITE

No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at
site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the
compliance of all rules / instructions issued by the relevant authorities and as per the
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38

39

40

41

42
a)

b)

c)
d)

f)

9)

direction of Engineer -in- Charge in this regard. Also all precautions and safety measures
shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All
consequences on account of unsafe handling of P.O.L shall be borne by the Contractor.

NO WAIVING OF LEGAL RIGHTS AND POWERS

The Engineer-in-Charge shall not be precluded or stopped from taking any measurements, and
framing of estimates or detaining any certificates made either before or after the completion
and acceptance of the work and payment, from showing the true amount and character of
the works performed and materials furnished by the Contractor and from showing that
any such measurements, estimates or certificates untrue or incorrectly made and that
Engineer-in-Charge shall not be precluded or stopped from recovering from the Contractor
such damages as it may be sustained by reasons of his failure to comply with the terms and
conditions of the contract.

FINAL TESTING OF THE INSTALLATION

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M
installations and services. The Engineer-in-Charge or his authorized representatives shall
carry out final inspection of the various Civil and E & M services and installations.  Any
defect(s) noticed during demonstration shall be rectified by the Contractor at his own cost to
the entire satisfaction of the Engineer-in-Charge.  Nothing extra shall be payable on this
account.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well as
after its completion.

PLUMBING WORK.

The contractor shall employ the specialized agency for executing of plumbing work with the
prior approval of Engineer — in — Charge.

COMPUTERIZED MEASUREMENTS AND BILLING
The measurements shall be recorded and entered in computerized format in the first instance by

the contractor, and a hard copy shall be submitted to the BSNL.
These measurements shall be got checked by the Junior Telecom Officer / Sub Divisional
Engineer/Executive Engineer. The contractor shall incorporate all such changes or
corrections, as may be done during these checks, to their draft computerized
measurements, and submit to the BSNL the corrected computerized measurements in the form
of a book, duly hard bound in red colour, and with its pages duly numbered.
The Computerized Measurement Book shall be allotted a serial number by BSNL.

The Computerized Measurement Book given by the contractor, duly bound, with its pages
duly numbered, shall have no cutting or over- writing.

In case of any error, the Computerized Measurement Book shall be cancelled, and the
contractor shall re- submit a fresh Computerized Measurement Book. This should be done
before the corresponding computerized bill is submitted to the BSNL for payment.
The contractor shall submit as many copies of Computerized Measurement Books as may be
required for the purpose of reference and record in the various offices of the BSNL.
Nothing extra shall be paid on the above account.
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ADDITIONAL CONDITIONS FOR CIVIL WORKS

1.0 SETTING OUT

The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of
building in consultation with the Engineer-in-Charge & proceed further. Any discrepancy
between the architectural drawings and actual layout at site shall be brought to the notice of the
Engineer-in-charge. It shall be responsibility of the Contractor to ensure correct setting out of
alignment.  Total station survey instruments only shall be allowed to be used for layout, fixing
boundaries, centre lines, etc., along with theodolites. Nothing extra shall be payable on this
account.

The Contractor shall establish, maintain and assume responsibility for grades, lines, levels and
benchmarks. He shall report any errors or inconsistencies regarding grades, lines, levels, dimensions
etc. to the Engineer-in-Charge before commencing work. Commencement of work shall be regarded
as the Contractor’s acceptance of such grades, lines, levels, and dimensions and no claim shall be
entertained at a later date for any errors found.

If at any time, any error in this regard appears during the progress of the work, the Contractor
shall, at his own expense rectify such error, if so required, to the satisfaction of the Engineer-in-
Charge. Nothing extra shall be payable on this account.

Though the site levels are indicated in the drawings the Contractor shall ascertain and confirm
by himself, the site levels with respect to benchmark from the concerned authorities. The
Contractor shall protect and maintain temporary/permanent benchmarks at the site of work
throughout the execution of work. These benchmarks shall be got checked by the Engineer-in-
Charge or his authorized representatives. Nothing extra shall be payable on this account.

The work at different stages shall be checked with reference to bench marks maintained for the
said purpose. The cost of carrying out lay outs at all stages including marking of reference
points, center lines of the building etc. including construction/maintenance of said bench marks
shall be deemed to be included in quoted rates quoted for various items. Nothing extra shall be
payable on this account.

The approval by the Engineer-in-Charge, of the setting out of the alignment of the building, by
the Contractor, shall not relieve the Contractor of any of his responsibilities and obligation to rectify
the errors/ defects, if any, which may be found at any stage during the progress of the work or
after the completion of the work.

The Contractor shall be entirely and exclusively responsible for the horizontal, vertical and
other alignments, the level and correctness of every part of the work and shall rectify effectively
any errors or imperfections therein. Such rectifications shall be carried out by the Contractor at
his own cost to the entire satisfaction of the Engineer-in-Charge.

The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, establishment of reference bench mark(s), taking spot levels, construction of all
safety and protection devices, barriers, preparatory works, working during monsoon, working at
all depths, height and location etc. and any other incidental works required to complete this work.
Nothing extra shall be payable on this account unless specifically mentioned in the item
nomenclature.

Contractor / EE(C) Page 28 of 40



2.

0

QUALITY CONTROL AND TESTING OF MATERIALS

All the material to be used in the work shall bear 1SI certification mark unless otherwise the make
is specified in the items, particular specification and list of recommended makes of materials
appended with this tender document. In case ISl mark materials or the materials mentioned
in the tender documents are not available, the material to be used shall conform to CPWD
specifications applicable to this tender, national or international code as approved by Engineer-in-
Charge. In such cases, the Engineer-in-charge shall satisfy himself about the quality of such
materials and give his approval in writing. Only articles classified, as first quality by the
manufacturers/ suppliers shall be used in the work, unless otherwise specified. All material not
having ISI mark, if allowed to be used in the work by Engineer-in-Charge, shall be tested as per
relevant specifications, as approved by the Engineer-in- Charge.

d)

a)

b)

The Contractor shall procure and provide all the materials from the manufacturers /
suppliers as per the list attached with the tender documents, as per the item description and
particular specifications for the work.  The equivalent brand for any item shall be
permitted to be used in the work, only if approved by Engineer-in-charge or when the
specified make is not available. Documentary evidence needs to be produced by the
contractor for non availability of the brand specified and shall also be subject to
independent verification by the Engineer-in-Charge. In exceptional cases, where such
approval is required, the decision of Engineer-in- Charge as regards equivalent make of the
material shall be final and binding on the Contractor. No claim, whatsoever, of any kind
shall be entertained from the Contractor on this account. Nothing extra shall be payable on
this account. Also, the material shall be procured only after the written approval of
Engineer-in-Charge.

All the materials to be used in the work, to give the finished work complete in all respects,
shall comply with the requirements of the specifications and shall pass all the tests
required as per specifications as applicable or such specifications / standards as directed by
the Engineer-in- Charge.

The tests, as necessary, shall be conducted in the laboratory approved by the Engineer — in
-Charge. The samples shall be taken for carrying out all or any of the tests
stipulated in the particular specifications and as directed by the Engineer-in-Charge or his
authorized representative.

The Contractor shall at his own risk and cost make all arrangements and shall provide all
such facilities, the Engineer-in-Charge may require for collecting, preparing,
forwarding the required number of samples for testing as per the frequency of test
stipulated in the contract specifications or as considered necessary by the Engineer-in-
Charge, at such time and to such places, as directed by the Engineer-in- Charge. Nothing
extra shall be payable for the above.

The Contractor or his authorized representative shall associate in collection, preparation,
forwarding and testing of such samples. In case he or his authorized representative is
not present or does not associate himself, the result of such tests and consequences
thereon shall be binding on the Contractor. The Contractor or his authorized representative
shall remain in contact with the Engineer — in — Charge or his authorized representative
associated for all such operations. No claim of payment or claim of any other kind,
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9)

h)

3.0

whatsoever, shall be entertained from the Contractor.

The Contractor at his own expense shall supply materials, Labour for preparing and
testing samples as required by the Engineer-in-Charge. The testing shall be carried out
in the presence of the representative of the Engineer- in- Charge, if so directed by the
Engineer-in-Charge.

Unless otherwise specified elsewhere in this tender document, the testing charges
shall be borne by the Department only when the samples satisfy the provision specified
and the samples conform to the requirement of the relevant specifications. If the
results show that the samples do not satisfy the relevant specified criteria, the
testing charges shall be borne by the contractor.

The Contractor shall at all reasonable times provide access to the Engineer-in-Charge or his
authorized representative to the workshops, factories or other places where materials are
stored, for inspection and/or collection of samples. Nothing extra shall be payable on this
account.

Materials (required for the work) procured by the Contractor shall be stored by the
Contractor only at places, in standard profiles and in the manner, as per the manufacture’s
specifications and as approved by the Engineer-in-Charge. Storage and safe custody of all
materials shall be the sole responsibility of the Contractor.

STORAGE OF MATERIALS

The Contractor shall construct suitable godowns / sheds as per specifications for storing the
materials safely, against damage due to sun, rain, dampness, fire, theft etc. He shall also
employ necessary watch and ward for the purpose. The contractor shall take instructions from
the Engineer-in-charge for stacking of materials in any place. No excavated earth or building
material shall be stacked on areas where other buildings, roads, services or compound walls are
to be constructed. The contractor shall be fully responsible for the safe custody of the materials
issued to him even if the materials are under double lock system.

40 QUALITY ASSURANCE

The Contractor shall make available, on request from BSNL, for record, copies of challan,
cash memos, receipts and other certificates, if any, vouchers towards the quantity and quality of
Steel and Cement procured and the same shall be kept in record. These shall also provide
information, on the name of the manufacturer, manufacturer’s product identification,
manufacturer’s instructions, warning, date of manufacturing and test certificates (from
manufacturers for the product for each consignment delivered at site), shelf life, if any etc.,
for the department to ensure that the material have been procured from the approved
source and is of the approved quality, as directed by the Engineer-in- Charge. The day to
day receipts and issue accounts of cement shall be maintained by the Engineer-in- Charge and
signed daily by the contractor or his authorized agent. Nothing extra shall be payable on this
account.

5.0 DEPLOYMENT OF CENTRING AND SHUTTERING:

The steel centring and shuttering and other connected materials required for work shall be
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6.0

7.0

8.0

9.0

10.0

11.0

made available within 10 days of stipulated date of start of work, The material so brought
shall not be removed from the site of work, unless connected works are completed and
approval of Engineer-in-Charge is obtained. The decision of the Engineer-in-Charge in
this regard shall be final and binding upon the contractor.

Some restrictions may be imposed by the local police etc. on the working time and for
movement of labour, materials etc. the contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on this account.

The works shall be carried out in a manner complying in all respects with the
requirements of relevant bylaws of the local body under the jurisdiction of which the
work is to be executed and/ or as directed by the Engineer-in-charge and nothing extra
will be paid on this account. If as per municipal rules the huts for labour are not to be
erected at the site of work by the contractors, the contractors are required to provide
such accommodation as is acceptable to local bodies and nothing extra shall be paid on
this account. The contractor shall comply with proper and legal orders and directions of
the local or public authority or municipality and abide by their rules and regulations and
pay all fees and charges, which he may be liable.

MINES & QUARRIES - RECOVERY OF SEIGNIORAGE CHARGES FROM THE BILLS
OF THE CONTRACTORS.

Royalty at the prevalent rates shall be deducted from the bills of the contractors on the materials
(Where royalty is payable, like boulders, sand etc) as per Government of Telengana Circular
G.0.M.S. No. 67 Dated 25.9.2015. (If any gazette notification is issued by Government of
Telengana in lieu of the above, the same shall prevail). The quoted rate of the contractor shall be
inclusive of such royalty and taxes etc and nothing extra shall be payable on this account.

The contractor will have to work according to the program of work, approved by the Engineer - in -
charge.

Water charges: Clause 31A of BSNL W-8 for water supply is not applicable since the contractor has
to arrange water for construction purposes. And this water shall be tested from a recognized laboratory
periodically as directed by the Engineer-in-Charge. Testing charges will be borne by the contractor.

The contractor shall get the samples of various materials, fittings to be used in work approved well in
advance from the Engineer-in-Charge before placing orders. The contractor shall produce all the
materials in advance so that there is sufficient time for testing and approving of the material and
clearance of the same before use in work.

12.0 In case of concrete and reinforced concrete work, for which the contractor shall be required to

13.0

make arrangement for carrying out compression strength tests at his own cost. He shall render all
assistance for the preparation of cubes, safe custody of the same, proper curing and carriage up to the
laboratory where the test is to be performed. The cube tests can be performed at any laboratory
approved by the Engineer-in-charge.

The structural and architectural drawings shall at all times be properly correlated before executing any
work. In case of any discrepancy in the items given in the schedule of quantities appended with the
tender and Architectural drawings relating to the relevant item, the former shall prevail unless
otherwise given in writing by the Engineer-in-Charge.
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Special Conditions on GST

Indemnity It is hereby agreed between both the parties that in case any GST
clause and/or cess liability, interest, penalties or any other tax/ duty/ amount/
charge /liability/ professional costs related to litigation becomes
payable by BSNL or input tax credit is denied to BSNL due to failure
of the Vendor to comply with the relevant laws/regulations applicable
in India or overseas. Vendor undertakes to indemnify BSNL for an
amount equal to amount payable by BSNL and the same shall be
recovered by BSNL from any of the amounts due to the vendor.

Tax deducted | Nothing contained herein in the agreement shall prevent BSNL from
at source deducting tax at source if required under GST Act and GST
regulations, any law or any regulation.

GST invoice | It shall be the responsibility of Vendor to raise appropriate tax
invoice as per the previsions of GST Act. BSNL reserves the right to
be indemnified for the credit loss in case BSNL is unable to claim the
input tax credit for any non-compliance/ default in raising appropriate
invoice by Vendor. Further all tax invoices should be sent to BSNL
promptly, subsequent on uploading in GSTN portal, failing which bill
payment will not be made and BSNL shall not be liable for any such
delays, if the vendor could not obtain the Input Tax credit (ITC) due

to this delay. .
Advance Where in terms of the agreement, BSNL pays advance amount to
payment Vendor for supply of goods/ services, it shall be the responsibility of

Vendor to issue GST compliant receipt voucher or such other
document as may be prescribed by BSNL. Further Vendor would be
required to issue refund voucher as prescribed under GST Act in case
no supply is made and no invoice is raised.
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PROFORMAS

BSNL

LIST OF RECOMMENDED MAKES OF MATERIALS FOR CIVIL
WORKS

The list of recommended makes of materials is give below. The
conditions given in para 2.0 under “Additional conditions for civil works” of
the tender document shall apply for the same.

APPENDIX I

LIST OF PREFERRED MAKES FOR CIVIL/SANITARY WORKS

Material

Preferred Make

Earthwork.

Grouting Compound.

Fosroc, HILTI, Laticrete

Concrete Works

Ordinary Portland Cement (Grey) (43 Grade)
conforming to IS 1489(Part 1) / Portland
Pozzalona Cement (conforming to 1S:1489)

ACC, Ultratech, Gujarat Ambuja, priya, Zuari,
CClI

Water Proofing Compound

Fosroc ,Sika, Pidilite, CICO

RCC Works

Reinforcement Steel

SAIL, TISCO, RINL

Ready Mix Concrete

L&T, Birla Ultratech, Lafarge, Aparna and ACC

Bitumen impregnated fiber board

shalitex board (S/S) of shalimar products or
equivalent

Expansion Joint sealing compound

Shalimar/ Capitex

Non-asbestos fiber cement board

Charminar, Visakha

Admixtures

Fosroc, Pidilite, Roff.

Factory made precast RCC perforated drain
covers

Kittu ,KK, Advent,Newtech

Brick work

Fly ash cement ( Non modular ) bricks
conforming to 1S:12894-2002, class designation
7.5

M/s Prakash International Ltd., M/s Aparna
Enterprises Ltd.

Stone work

Rigid PVC pipes-working pressure 4kg/cm?2

Supreme, Prince, Sudhakar, Astral

Wood & PVC Work

Flush door shutter

Kitply, Standard, Kutty, Anand, Green Ply,
Century

LAMINATES

Greenlam/Formica/Merinolam/Royal
Touch/Century

Phenol formaldehyde synthetic resin type
adhesive ( Glue)

Fevicol/VVamicol
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PROFORMAS

BSNL

Mortice latch & lock.

Dorset, Dorma or approved equivalent

Plyboard.

Green Ply, Garnet, Century, Kit Ply

Stainless steel Tower bolts, Pull Handles etc

Dorset, Dorma or approved equivalent

Stainless steel Aldrops

Globe, Decowell or approved equivalent

Glass.

Saint Gobain/Modi Float/Asahi

Aluminium Door fittings.

Everite, Jyothi, Classic, Amit

Hydraulic door closer

Everite, Hardwyn, Dorma

Marine plywood.

Kenwood, Kityply, Greenply.

PVC Door shutter

Rajashri, Sintex.

Steel work

Structural Steel, Bar, Flats, Angle, Tee Sections

SAIL, TATA (TISCO), RINL

M.S. Pipe, Tubes

TATA, Jindal

Pressed steel door frames

MPP (Metal profile projects) / Shakti Met-doors

Stainless steel ( Grade 304)

Salem, Jindal, SAIL

Flooring

White Cement.

Birla White/J.K. white.

Vitrified ceramic tiles.

NITCO, RAK, Kajaria

Ceramic glazed tiles

NITCO, RAK, Kajaria

Pre polished designer cement concrete exterior
floor tiles

M/s Hindusthan Tiles or approved equivalent

Granite/ Shabad/Tandur

Samples are to be displayed in Office of Executive
Engineer

Roofing

Rigid PVC rain water pipes

Supreme, Prince, Sudhakar, Astral

PVC moulded fittings/ Accessories for
unplasticised Rigid PVC rain water pipes

Supreme, Prince, Sudhakar, Astral

Pre-coated galvanized iron profile sheets

Tata-blue scope, Jindal, Trackdeck

Finishing

Cement based wall care putty

Birla wall care, JK

Texture plaster finish with base texture

NCL ALLTEK, Spectrum

Acrylic Distemper/Plastic emulsion, primers,
exterior emulsion

Asian Paints, ICI, Berger, Nerolac (with low
VOC content)

Synthetic Enamel Paint.

Asian Paints, ICI, Berger, Nerolac (with low VOC
content)

Water proof cement paint.

Snowcem, Nitcocem.
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Anti Corrosive Bitumastic Paint

Asian/Berger/Shalimar

Aluminium Work

Aluminium sections.

Jindal, Indal, Hindalco,

Floor springs

Ozone, Hardwyn, Everite, dorma.

E.P.D.M. Gaskets

Anand/ Roop/Bohra/Hanu

Silicon Gaskets

Sree Gaurav, Roop

PVDF/Powder Coaters

MJ Coaters, Radiant

Stainless steel handles for glass doors

Polo, Venus, Inox

Water proofing compound

Fosroc ,Sika, Pidilite, CICO

Toughening /Heat Strengthening plant of Glass

Fuso Glass India Private Limited or approved
eqvivalent

Sanitary Installations

Vitreous China Sanitary Ware

Hindware or approved equivalent

Centrifugally cast (spun) Iron Pipes & Fittings.

NECO or any other B.1.S. marked product &
fittings.

Mirror Glass.

Saint Gobain, Modiguard, Asahi.

PVC gratings.

Prince/Prayag.

CP fittings & accessories.

JAQUAR or approved equivalent

PTMT Fittings

Prayag or approved equivalent

Water Supply
G.l. Pipes Jindal (Hissar), Tata, Zenith.
G.l. Fittings. Unik, Zenith, HB.

Water supply Valves

Zoloto, RB ,Leader, ARCO

CPVC pipes and fittings

Supreme, Astral, Finolex, Ashirwad

Water supply fixtures/fittings like bib cocks, wall
mixtures ,angle cocks, shower panels

JAQUAR or approved equivalent

PVC water tank. Sintex (with ISI mark embossing only) or
equivalent
Drainage
Indian Hume Pipe , Srinivasa Pipes, Sri
RCC Pipes Venkateshwara spun pipes

Stone ware pipes & Gully traps.

Perfect, Hind or Crystal.

CI Manhole cover

Neco, BIC

SFRC Cover and grating

Kittu , KK, Advent, Newtech

Chemical compounds for structural repairs

FOSROC, BASF
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PROFORMAS BSNL

Certificate on near relatives working in BSNL

L, S/o Shri.

Resident of hereby certify that none of my

relative (s) as defined above is/are employed in concerned BSNL Civil Zone.
In case at any stage, it is found that the information given by me is
false/incorrect, BSNL shall have the absolute right to take any action as

deemed fit without any prior intimation to me.

Contractor
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PROFORMAS

SCHEDULE OF QUANTITIES

BSNL

Name of the work : Internal painting and other civil repair works in qtr D6 on allotment at

Staff quarters compound, Banjara hills, Hyderabad

Description of Item
No. P

Quantity

Rate (Rs) (
In Figures
and
Words)

Unit

Amount
(Rs)

1 Providing and fixing chromium
plated brass curtain rods having
wall thickness of 1.25 mm with

two chromium plated

brackets fixed with C.P. brass

screws and PVC sleeves

wherever necessary complete :

a) 20 mmdia.

2 Distempering with 1st quality
acrylic distemper, having VOC
(Volatile  Organic  Compound)
content less than 50 grams/ litre,

of approved brand

manufacture, including applying
additional coats wherever
required, to achieve even shade

and colour.
a) One coat

b) Two coats

3  Painting with synthetic enamel
paint of approved brand and
manufacture of required colour to

give an even shade :

Contractor / EE(C)

500 m

100.00 Sgm

260.00 Sgqm

One
Metre

One
Square
Metre

One
Square
Metre
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a) One or more coats on old work.

4  Finishing walls with Acrylic Smooth
exterior paint of required shade :
a) Old work (One or more coat

applied @ 0.90 Itr/10 sgqm).

5 Providing and fixing solid plastic
seat with lid for pedestal type W.C.

pan complete :

a) White solid plastic seat with lid

6 Providing and fixing P.V.C. waste
pipe for sink or wash basin
including P.V.C. waste fittings

complete.
a) Flexible pipe
(i) 32mmdia

7  Providing and fixing 600x120x5
mm glass shelf with edges round
off, supported on anodised
aluminium angle frame with C.P.
brass brackets and guard
complete fixed with 40 mm long
screws, rawl plugs etc., complete.

8 Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply, including all
CPVC plain & brass threaded
fittings, including fixing the pipe
with clamps at 1.00 m spacing.
This includes jointing of pipes &
fittings with one step CPVC solvent

cement and testing of

complete as per direction of

Contractor / EE(C)

150.00

50.00

1.00

1.00

2.00

Sgm

Sgm

No.

Nos.

No.

One
Square
Metre

One
Square
Metre

Each

Each

Each
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PROFORMAS

b)

b)

d)

BSNL

Engineer in Charge. : Internal work
- Exposed on wall

20 mm nominal outer dia. Pipes.

25 mm nominal outer dia .Pipes.

Removing the damaged sanitary
and water supply fittings and
replacing them with new fittings
including necessary white lead/
lead wool etc complete as directed
by the Engineer in charge.

C.P. brass bib cock 15 mm
nominal bore. of approved
quality conforming to 1S5:8931:

C.P. brass stop cock 15 mm
nominal bore. of standard design
and of approved make conforming
to 1S:8931.

C.P. brass pillar cock 15 mm
nominal bore. of standard design
and of approved make conforming
to 1S:8931.

Health faucet set with wall
support lever of 15mm nominal
bore stainless steel/ CP brass
nozzle jet and handle of approved
quality and make for EWC

C.P. brass two in one bib cock 15

mm nominal bore. of approved
quality conforming to 15:8931:

Contractor / EE(C)

5.00

1.00

2.00

4.00

1.00

1.00

1.00

m

m

No.

No.

No.

Nos

No.

One
Running
Metre

One
Running
Metre

Each

Each

Each

Each

Each
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BSNL

10 Cleaning of existing Type-ll
Type-llI/IV/V staff quarter at all
heights by removal of cob web,
pigeon droppings, debris,
unwanted, un serviceable
abandoned material etc from all
the rooms, dusting of walls,
windows, doors, cupboards etc,
washing the flooring of all rooms

with  detergent, washing

flooring and dado of toilets and
bath room with the acid etc,
making them into useable/livable
conditions complete etc
immediate occupation of quarter
as directed by Engineer-in-charge.
Each quarter cleaning is measured

as one job.
a)T-Iv Qtr

11 Providing and fixing PVC pigeon
net of aperture 25x25mm to MS
grills in balconies with necessary
Gl wires at required intervals, to
stop entry of pigeons etc all
complete as directed by Engineer

in charge.

Contractor

Contractor / EE(C)

1.00 Job Each Job
40.00 Sgm One
Square

Metre

Total : Rs.

Executive Engineer(Civil)
BSNL Civil Division - |
Hyderabad-63
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