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CLAUSES OF CONTRACT BSNL

B.S.N.L. W-6 for e-tender
NIT No: 32(Recall)/NIT/CECTSCZ/HYD/2024-25 Date: 19.08.2024

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

NOTICE INVITING TENDER

Item rate/ e-tenders are invited on behalf of BHARAT SANCHAR NIGAM LIMITED (A Government of
India Enterprise) from approved and eligible contractors of D.O.T/BSNL for the work “Day to day
maintenance, petty works and other miscellaneous works at ITPC compound OU,

Hyderabad.( FY 2024) (Re-call)” BSNL / Non BSNL registered contractors & specialized
agencies as specified under clause 1.2.1, are eligible to participate if they have valid registration in the
appropriate class for tendering limit of equal to or more than the estimated cost.

1.0 The work is estimated to Cost Rs.530992/= (Rupees Five Lakh Thirty Thousand Nine
Hundred Ninety Two Only)

1.2 Intending bidders are eligible to submit the bid provided he/she has proof to the satisfaction of
the competent authority, of having completed similar works of magnitude specified below:-

1.2.1 NO PRIOR EXPERIENCE IS REQUIRED FOR PARTICIPATING IN
THIS TENDER.

2.0 Agreement shall be drawn with the successful Tenderer on prescribed Form No. BSNL W-7/8,
which is available as a BSNL Publication/BSNL Web site

http://www.telengana.bsnl.co.in & https://etenders.qgov.in/eprocure/app
Tenderer shall quote his rates as per various terms and conditions of the said form.

3.0 The time allowed for carrying out the work will be 365 (Three hundred and sixty five) days from
7 Days after the date of issue of letter of award of work, or next day from the date of approval
of PO for the work in BSNL ERP or from the first day of handing over of the site, whichever is
later, in accordance with phasing, if any, indicated in the Tender Document.

4.0 The site for the work shall be made available after award of work.

5.0 The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents along with Standard General Conditions of

Contract Form can be seen on website http://www.telengana.bsnl.co.in &
https://etenders.qgov.in/eprocure/app free of cost.

6.0 After submission of the bid online the contractor can re-submit revised bid any number of times but
before last time and date of submission of online bid as notified.

7.0 Earnest Money can be paid in the form of deposit at Call receipt of a scheduled bank/fixed deposit
receipt of a scheduled bank/demand draft of a scheduled bank issued in favour of “ Accounts
Officer (Cash), O/o PGMT, BSNL, HTD BA” along with Bank Guarantee of any Scheduled Bank
wherever applicable. When amount of earnest money is more than Rs. 5 lakhs, part of the earnest
money is acceptable in the form of Bank Guarantee also. In such case, minimum 50% of earnest
money (but not less than Rs. 5 lakh) or Rs. 25 lakh, whichever is less, will have to be deposited in
the shape prescribed above. For balance amount of earnest money, bank guarantee will also be
acceptable.
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7.1 The intending bidder has to fill all the details such as Banker's name, Demand Draft/Fixed Deposit
Receipt /Pay Order/ Banker's Cheque/Bank Guarantee number, amount and date.

(i) Cost of Bid Document (Non refundable) - Demand draft amounting 590/= drawn in favour of
“Accounts Officer (Cash), O/o PGMT, BSNL, HTD BA”.

Bidder shall pay tender cost prefereably online in the account number mentioned in the NIT
of the Accounts Officer (Cash) attached with the Executive Engineer (Civil)/Business Area.
Bidder shall note down the Bank transaction details with UTR number, amount paid
towards the successful e-payment for tender cost. If the bidder opts for other forms of
tender cost payment viz, Demand Draft or Pay order or Banker's Cheque, he will submit
the same with Executive Engineer (Civil)

(i) Bidder shall submit the Tender Cost before the specified date and time. Executive Engineer
(Civil) after receiving the tender cost shall examine the tender cost and shall fill the Part-w.
He shall issue a receipt of deposition of original tender cost to the bidder in the prescribed
format. He will also send the receipt to the Nodal Officer (Tender) through e-mail and
telephonically. In addition, he may send the receipt through any other suitable mode.
Prescribed format of Receipt of Deposition of Tender Cost.

Prescribed Format of Receipt of Deposition of Tender Cost

Receipt of deposition of original Receipt NO. .....ccceevneee
Tender Cost Date :
PART -2 (To befilled by Executive Engineer (Civil) after receiving Tender cost

1 | Name of Work Day to day maintenance, petty works and other
miscellaneous works at ITPC compound OU,
Hyderabad.( FY 2024) (Re-call)
2 | NIT No. 32(Recall)/NIT/CECTSCZ/HYD/2024-25 Date:
19.08.2024
3 | Estimated Cost Rs.530992/=
4 | Amount of Tender Cost Rs. 590/=
5 | Last date of submission of | 29.08.2024
Tender
Signature, Name and Designation of Tender Cost receiving Officer along with Office
Stamp

(ii) EMD — amounting Rs.10700/= in the prescribed form as above.

In case EMD is submitted through any mode other than through online mode, the
such EMD instrument will be submitted in original in the office of Executive
Engineer (Civil) before the specified date and time.

Online payment shall be made in the account of Accounts Officer attached with
Executive Engineer (Civil).

Bidder shall submit the EMD in original form before the specified date and time. The
Executive Engineer (Civil)/SDE receiving EMD in original form shall examine the
EMD deposited by the bidder. Executive Engineer (Civil) after receiving the EMD
shall fill the Part-2 and issue a receipt of deposition of original EMD instrument to
the bidder in the prescribed format. He will also send the receipt to the Nodal Officer
(Tender) through e-mail and telephonically. In addition, he may send the receipt
through any other suitable mode:-
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Prescribed Format of Receipt of Deposition of EMD

Receipt of deposition of original Receipt NO. ....ccceenneee.
EMD Date :

PART -2 (To befilled by Executive Engineer (Civil) after receiving Tender cost

1 | Name of Work Day to day maintenance, petty works and other
miscellaneous works at ITPC compound OU,
Hyderabad.( FY 2024) (Re-call)

2 | NIT No. 32(Recall)/NIT/CECTSCZ/HYD/2024-25 Date:
19.08.2024

3 | Estimated Cost Rs.530992/=

4 | Amount of Earnest Money | Rs. 590/=

Deposit
5 | Date of submission of EMD | 29.08.2024

Signature, Name and Designation of EMD receiving Officer along with Office Stamp

7.2 Bidder shall upload the scanned copy of to the e-tendering website of the following
documents before the prescribed date & time as specified in the tender notice:

1. Tender Cost/ EMD

i. If Online — Paper indicating the Bank transaction details with UTR number and amount
towards the successful e-payment for tender cost / EMD and in proof of online
payment. Details to be given separately for cost of tender and EMD

ii. If other than online Mode — Scanned Copy of Tender cost / EMD in acceptable forms
as per NIT, if submitted other than through online mode

2. Certificate of work experience and other documents as per NIT

7.3 Technical bid submitted to the website shall be opened by the Nodal Officer (Tender) at the
prescribed time.

7.4 After opening of the Technical bid and getting the receipts of tender cost / EMD in
prescribed format from Executive Engineer (Civil), Nodal Officer (Tender) shall take
decision on the technical bids based on the uploaded documents by the bidder i.e. tender
cost /EMD payment particulars, scanned copies of earnest money, receipts of tender cost /
EMD in prescribed format from the tender cost / EMD receiving authority and other
certificates / documents as per NIT.

7.5 During the scrutiny of the technical bids, if it comes to the notice of the Nodal Officer
(Tender) that the credential or any other papers found incorrect/manufactured/ fabricated
or any false / incorrect information has been provided by the bidder, then financial bid of
the tenderer will not be opened without any prejudice. In addition, he shall be liable for
forfeiture of entire amount of his EMD and he will be liable for the action as stipulated in the
NIT including and debarment.

7.6 Financial bids shall be opened by the Nodal Officer (Tender) in the office of Chief Engineer
(Civil)

7.7 During bidding process, Nodal Officer (Tender) or Executive Engineer (Civil) may require

the bidder to produce original copy of any document submitted as scanned copy in
Technical bid part on e-tender portal, which the bidder will have to comply with.
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7.8 Deposit at Call receipt or fixed deposit receipt or demand draft or Bank Guarantee against EMD or
Bid security declaration in the required format, Cost of Bid Document and proof of Cost of Tender
Processing Fee shall be placed in single sealed envelope super scribed as “Earnest Money/ Bid
Security declaration and Cost of Bid Document and proof of Cost of Tender Processing Fee” with
name of work and due date of opening of the bid also mentioned thereon.

7.3 Copy of Enlistment Order and certificate of work experience and other documents as specified in
the tender document shall be scanned and uploaded to the e-Tendering website within the
period of bid submission and certified copy of each shall be deposited in a separate envelope
marked as “Other Documents”.

7.4 Both the envelopes as above shall be placed in another envelope with due mention of Name of
work, date & time of opening of bids and to be submitted in the office of Executive Engineer (C),
BSNL Civil Division-lI, Room No. 703, VII floor, BSNL Bhawan, Adarsh Nagar, Hyderabad - 500063
after last date & time of submission of bid and upto 15:00 hrs on 29.08.2024. The documents
submitted shall be opened at 15:30 hrs on the same day.

7.5 Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
Earnest Money Deposit/Bid security declaration, Cost of Bid Document and proof of e-Tender
Processing Fee and other documents placed in the envelope are found in order. The Time and
date of opening of online bid will be 15:30 hrs on 29.08.2024.

7.6 The bid submitted shall become invalid and cost of bid shall not be refunded if:
(i) The bidder is found ineligible.
(i) The bidder does not upload all the documents (including GST registration/ EPF registration,
Labour license) as stipulated in the bid document.
(iii) Any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically in the office of tender opening authority.

7.7 In case the eligibility credentials are not found in order at any stage i.e. before award of work or
during execution of the work or after completion of the work, the contractor will be debarred from
tendering in BSNL for three years including any other action under the contract or existing law.

8. The description of the work is as follows: -
Day to day maintenance, petty works and other miscellaneous works at ITPC
compound OU, Hyderabad.( FY 2024) (Re-call)

9. Copies of other drawings and documents pertaining to the work will be open for inspection by the
tenderers at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general, shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A tenderer shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at his own cost all materials tools & plants, water,
electricity, access facilities for workers and on all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of tender by a
tenderer implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at
which stores, tools and plant, etc. will be issued to him by the BSNL and local conditions and other
factors having a bearing on the execution of the work.
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9 The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to
accept the lowest or any other tender, and reserves to himself the authority to reject any or all of the
tenders received without assignment of a reason. All tenders, in which any of the prescribed
conditions is not fulfilled or any condition including that of conditional rebate is put forth by the
tenderer, shall be summarily rejected.

10 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

11 The competent authority on behalf of the Bharat Sanchar Nigam Limited reserves with himself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

12 The company or firm or any other person shall not be permitted to tender for works in BSNL Civil
Zone in which his near relative (s) (directly recruited or on deputation in BSNL) is/are posted in any
capacity either non-executive or executive employee. Near relative (s) for this purpose is/are
defined as:

(i) Member of Hindu Undivided family (UHF).

(i) They are Husband and Wife.

(i) The one is related to other in the manner as father, mother, son(s) & Son’s
wife (daughter-in-law), Daughter(s), Daughter's husband (son-in-law),
brother(s), brother’s wife, sister(s), sister's husband (brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relative to any executive
employee/ gazetted officer in the BSNL or Department of Telecom or in the Ministry of
Communications.

All the intending tenderers will have to give a certificate that none of his/her such near relative
(s) as defined above is/are working in the concerned BSNL Civil Zone where he is going to
apply for tender/work. The format of the certificate is as under:-

“, s/o Shri Resident
of hereby certify that none of my relative (s) as
defined above is/are employed in concerned BSNL Civil Zone. In case at any stage, it is
found that the information given by me is false/incorrect, BSNL shall have the absolute
right to take any action as deemed fit without any prior intimation to me”.

The certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership
Firm certificate shall be given by all partners and in case of Limited Company, by all Directors
of the company. However, Government of India/Financial Institutions nominees and
independent non-official part-time Directors appointed by Govt. of India or the Governor of the
State are excluded from the purview of submission of this certificate while submitting tenders
by Limited Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender/work
will be cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever
it is so noticed. BSNL will not pay any damages to the company or Firm or the concerned
person but damages arising on account of such cancellation to be borne by the contractor. The
Company or Firm or the person will also be debarred for further participation in the tender in the
concerned BSNL Civil Zone. Further, any breach of this condition by the tenderer would also
render him liable to be removed from the approved list of contractors or BSNL. If however the
contractor is registered in any other Department he shall also be debarred from tendering in
BSNL for any breach of this condition.

15. No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or
administrative duties in an Engineering Department of the Government of India/State
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retirement from Govt. service, without previous permission of the Govt. of India or BSNL in
writing. This contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the Govt. of
India/State Government or PSU’s as aforesaid before submission of the tender or engagement
in the contractor’s service.

The tender for the work shall remain open for acceptance for a period of 75 Days from the date
of opening of the tenders. If any tenderer withdraws his tender before the said period or issue
of letter of acceptance/intent, whichever is earlier, or, makes any modifications in the terms and
conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as
aforesaid.

In case of works having estimated cost below Rs. 15,00,000/-, the successful tenderer shall be
required to execute an agreement with the Engineer-in-charge in the performa annexed to the
tender document, within 15 days of the issue of letter of award by the BSNL. In the event of
failure on the part of the successful tenderer to sign the agreement, the earnest money will be
forfeited and tender cancelled. In case of works of estimated to cost Rs.15, 00,000/- and
above, the successful tenderer shall, upon issue of letter of acceptance of Tender, shall be
required to furnish Performance Guarantee @ 5% of the tendered value in the form of
irrevocable Bank Guarantee of requisite amount to the Engineer-in-charge in the Performa
annexed to the tender document, within 15 days of the issue of letter of acceptance of Tender
by the BSNL. In the event of failure on the part of the successful tenderer to furnish the Bank
Guarantee within 15 days, the earnest money will be forfeited and tender cancelled.

This Notice Inviting Tender (BSNL W-6) shall form a part of the Contract Document. In
accordance with clause 1 of the contract, the letter of acceptance shall be issued first in favour
of the successful Tenderer/Contractor. After submission of the performance guarantee, the
letter of award shall be issued. The contract shall be deemed to have come into effect on issue
of letter of acceptance of the tender. On issue of letter of award, the successful
Tenderer/Contractor shall, within 30 days from such date, formally sign the agreement
consisting of: -

The Notice Inviting Tender, all the documents including additional conditions, specifications
and drawings, if any, forming part of the tender, and, as issued at the time of invitation of tender
and acceptance thereof together with any correspondence leading thereto.

Standard BSNL W-7/8 as on website http://www.telengana.bsnl.co.in &

https://etenders.gov.in/eprocure/app
Agreement signed on non-judicial stamp paper as per Performa annexed to the tender
document.

Payment to the contractors shall be made through e-payment system like ECS & EFT as
detailed below: -

(&) In cities/areas where ECS/EFT facility is provided by Banks, the tenderer must have
Account in such ECS/EFT facility providing Banks and that Bank A/c No shall be quoted in
the tender by the tenderer.

(b) The cost of ECS/EFT will be borne by BSNL in all cases where the payment to
contractor is made in a local Branch i.e. tenderer is having bank account in the same
place from where the payment is made by BSNL unit.

(c) In case payment is made to outside branch i.e. tenderer is having back account not in
the same place form where the payment is made by BSNL unit, the crediting cost will
have to be borne by the tenderer only.

(d) The payments to contractors will compulsorily be made through ECS/EFT in respect of
all contracts where the value of the contract is more than Rs. 2 lakhs.
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20. First running account bill shall be paid only after
(a) Signing of the Agreement/Contract by both the parties, and

(b) Progress chart has been prepared as required under Clause 5 and approved by the
competent authority.

21. General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are available
on website http://www.telengana.bsnl.co.in &

https://etenders.qgov.in/eprocure/app as well as in the Divisional/ Sub divisional
Office.

22. The tenderer shall furnish a declaration to this effect (In case of downloaded tender) that no
addition/deletion/correction have been made in the tender document submitted and it is
identical to the tender document appearing on website. Every page of down loaded tender shall
be signed by the tenderer with stamp (seal) of his firm/organisation..

23. For e-Tendering of this tender BSNL has engaged e-portal maintained by Government of India.
The agency intending to participate in tendering process shall have to register with
http://etenders.gov.in

24, If the contractors do not submit the physical bid documents/ Technical Bid Consecutively three
times after submission of online bids, action shall be taken to withdraw his/their
enlistment/debar him/them from tendering in BSNL for the period of six months. For this
purpose an undertaking must be submitted by the agencies along with tenders that,

“If we do not submit the physical bid documents/ Technical Bid Consecutively three
times after submission of online bids, it shall be treated as breach of condition and action shall
be taken to withdraw my/our enlistment/debar me/us from tendering in BSNL for the period of
six months.”

Executive Engineer (Civil)
Civil Division-I
Hyderabad -63
For & on behalf of the Bharat Sanchar Nigam Limited
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

1. The Executive Engineer (Civil), Civil Division-l, Hyderabad on behalf of BHARAT SANCHAR
NIGAM LIMITED (A GOVERNMENT OF INDIA ENTERPRISE), invites on line item Rate
Tenders from approved and eligible contractors of D.O.T/BSNL/Non-BSNL for the following

work:-
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1. The intending bidder must read the terms and conditions of BSNL W-6 carefully. He should

only submit his bid if he considers himself eligible and he is in possession of all the supporting
documents required.

2. Information and Instructions for bidders for e-tendering posted on website shall form part of bid
document.
3. The bid document consisting of plans, specifications, the schedule of quantities of various

types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
http://www.telengana.bsnl.co.in & https://etenders.gov.in/eprocure/app free of cost.

4. Those contractors not registered on the website mentioned above, are required to get
registered beforehand.

5. The intending bidder must have valid class-Ill digital signature to submit the bid.

6. While submitting the revised bid, contractor can revise the rate of one or more item(s) any

number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

7. On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.
8. Contractor can upload documents in the form of JPG format, PDF format and any other format

as permissible by the e-tendering portal.
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9. Contractor must ensure to quote rate of each item. Therefore, if any cell is left blank and no
rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

10. If the contractor is found ineligible after opening of bids, his bid shall become invalid and cost of
bid document, e-Tender Processing Fee shall not be refunded.

11. If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the contractor the bid shall become invalid and
cost of bid document and e-Tender Processing Fee shall not be refunded.

12.  Though the Tender being called and opened by Nodal officer (Tender) in the O/o
CE(C), BSNL Telangana Civil Zone Hyderabad, further correspondences with
respect to works/tenders, after opening of bid shall be addressed to only to the
Engineer-in-charge as mentioned in the Schedule ‘F’ of Tender document.

List of Documents to be scanned and uploaded within the period of bid submission:
i Demand Draft/Pay order or Banker’'s Cheque /Deposit at Call Receipt/FDR/Bank Guarantee of

any Scheduled Bank against EMD.
ii Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of Bid

Document.

iii Enlistment Order of the Contractor.

iv Certificates of Work Experience (from non BSNL registered contractors/Specialized agencies)if
required.

v Near relative certificate as stipulated under clause 13 of Notice Inviting Tender

Vi Power of attorney if applicable

vii GST Registration ,

viii Undertaking to be given as per clause 24 of Notice Inviting Tender.

iX. Partnership deed in case of Partnership firm

Executive Engineer (Civil)
Civil Division-I
Hyderabad -63
For & on behalf of the Bharat Sanchar Nigam Limited
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BSNL. W - 7/8
BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
STATE - Telengana DIVISION - |, Hyderabad-500063
ZONE - HTD SUB-DIVISION - |, Hyderabad

Item Rate Tender & Contract for Works

Tender for the work Day to day maintenance, petty works and other miscellaneous
works at ITPC compound OU, Hyderabad.( FY 2024) (Re-call)

TENDER

I/ We have read and examined notice inviting tender, schedule, A, B, C, D, E & F. specifications
applicable, Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of
Contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
Conditions of Contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Bharat Sanchar Nigam Limited
within the time specified in schedule ‘F’, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in Rule-1
of General Rules and Directions and in Clause 11 of the Conditions of the contract and with such
materials as are provided for, by and in respect in accordance with, such conditions so far as
applicable.

I/ We agree to keep the tender open for 75 Days from the due date of submission thereof and not to
make any modifications in its terms and conditions. If I/we withdraw my/our tender before the said
period or issue of letter of acceptance/intent, whichever is earlier, or, makes any modifications in
the terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money
as aforesaid.

A sum of _Rs.10700/=_has been deposited in prescribed manner as earnest money. If I/We fail to
commence the work specified I/We agree that the said Bharat Sanchar Nigam Limited shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely
otherwise the said earnest money shall be retained by competent authority on behalf of the Bharat
Sanchar Nigam Limited towards Security Deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and carry out such
deviations as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and
those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

I/lWe agree that, in case of works of estimated cost exceeding Rs 15,00,000/-, to deposit an
amount equal to 5% of Tendered value of the work as performance guarantee in the form of bond
of any Scheduled Bank of India in accordance with the proforma prescribed or in the form of Fixed
Deposit Receipt etc., within 15 days of the issue of letter of acceptance of Tender by the BSNL.

I/We am/are aware that in the event of failure on my/our part to furnish the Bank Guarantee within
15 days, the earnest money will be forfeited and tender cancelled
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I/ We hereby intimate that for receiving payments I/we have an account in
Bank with account No. where the ECS/EFT facility of e-payment is
available.

I/lWe hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information
derived there-from to any person other than a person to whom |/We am/are authorised to
communicate the same or use the information in any manner prejudicial to the safety of the State.

I/We agree that should I/We fail to commence the work specified in the above memorandum, an
amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall
be absolutely forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the
competent authority on behalf of the Bharat Sanchar Nigam Limited be recovered without prejudice
to any right or remedy available in law out of the deposit in so far as the same may extend in terms
of the said bond and in the event of deficiency out of any other money due to me/us under this
contract or otherwise.

The information in respect of works in hand is as per proforma enclosed.

"I/we agree that this contract is subject to jurisdiction of Court at Hyderabad only.” (Where the
NIT/Tender has been issued)

Witness: ( )
Address: Signature of Contractor
Occupation: Postal Address: -

kkkkkkkkkkkkkhkkkhkkkkhkkhkkkkkkkhkkkkkkkkhkkk

ACCEPTANCE
The above tender (as modified by you (Contractor) and as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the Bharat Sanchar Nigam Limited for a
sum of

Rs.
(Rupees
)
The letters referred to below shall form part of this Contract Agreement:-
(a)
(b)
For & on behalf of the Bharat Sanchar Nigam Limited.
Signature _
Dated............... Name and
designation
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BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

1. All work proposed for execution by contracts will be notified in a form of invitation to

tender duly signed by the officer inviting tender and will be displayed on the notice

General board/pasted in public places or by publication in News papers as the case may be and

gﬁ':;g‘:l‘i shall also be on the BSNL website http://www.telengana.bsnl.co.in &
https://etenders.gov.in/eprocure/app

2. This form will state the work to be carried out, as well as the date for receipt of
application, the date of submitting and opening tenders and the time allowed for carrying
out the work, also the amount of earnest money to be deposited with the tender, and
the amount of the security deposit to be deposited by the successful tenderer and the
percentage, if any, to be deducted from the bills. Copies of the specifications, designs and
drawings and any other documents, required in connection with the work signed for the
purpose of identification by the officer inviting tender, shall also be open for inspection at
the office of the officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
Partner thereof or by the partner(s) as specified in the partnership deed or by the person
holding a power of attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the
Indian Partnership Act, 1932.

3 Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partner(s) or by the partner(s) as specified in the Partnership Deed by
the person holding a power of attorney authorizing him to give effectual receipts for the
firm.

4 Any person who submits a tender shall fill up the usual printed form, stating at what rate
he is willing to undertake each item of the work. Tenders which propose any alteration in

Applicable o : N ) .

for ltem Rate the work specified in the said form of invitation to tender, or in the time allowed for
Tender Only carrying out the work, or which contain any other condition of any sort including
(BSNL W-8) conditional rebates, will be summarily rejected. No single envelope shall include tender

for more than one work, but contractors who wish to tender for two or more works shall
submit separate envelope for each. Tender shall have the name and number of the
works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount(s) must be quoted in full rupees
by ignoring fifty paise and less, and, considering more than fifty paise as rupee one.

4A In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating
at what percentage below/above (in figures as well as in words) the total estimated cost
Applicable for given in Schedule of Quantities at Schedule-A, will be willing to execute the work.

Percentage Tenders, which propose any alteration in the work specified in the said form of invitation
Rate Tender to tender, or in the time allowed for carrying out the work, or which contain any other
Only condition of any sort including conditional rebates, will be summarily rejected. No single
(BSNLW-7) tender shall include more than one work, but contractors who wish to tender for two or

more works shall submit separate tender for each. Tender shall have the name and
number of the work to which they refer, written on the envelopes.

Contractor / EE (C) Page 14 of 165


http://www.telengana.bsnl.co.in/
https://etenders.gov.in/eprocure/app

CLAUSES OF CONTRACT BSNL

5. The officer inviting tender or his duly authorised assistant, will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the
amounts of the several tenders in a comparative statement in a suitable form. A receipt
of earnest money, forwarded therewith, shall be given to all contractors. In the event of a
tender being rejected, the earnest money forwarded with such unaccepted tender shall
thereupon be returned to the contractor, remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement of payment, to the officer inviting tender and the
contractors shall be responsible for seeing that he procures a receipt signed by the AO/
Sr. AO or a duly authorised Cashier.

8. The memorandum of work tendered for and schedule of the materials to be supplied by
the BSNL and their issue-rates shall be filled and completed in the office of the officer
inviting tender before the tender form is issued. If a form is issued to an intending
tenderer without having been so filled in and incomplete, he shall request the officer to
have this done before he completes and delivers his tender.

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender document, drawings or other records connected with the work
given to them. The unsuccessful tenderers shall return all the drawings given to them.

10. In case of Item Rate Tenders, only rates quoted shall be considered. Any tender

containing percentage below/above the rates quoted is liable to be rejected. Rates

Applicable quoted by the contractor in item rate tender in figures and words shall be accurately
for Item Rate filled in so that there is no discrepancy in the rates written in figures and words.
Tender Only However, if a discrepancy is found, the rates, which correspond with the amount worked
(BSNL W-8) out by the contractor shall, unless otherwise proved, be taken as correct. If the amount

of an item is not worked out by the contractor or it does not correspond with the rates
written either in figures or in words then the rates quoted by the contractor in words
shall be taken as correct. Where the rates quoted by the contractor in figures and in
words tally but the amount is not worked out correctly, the rates quoted by the
contractor will, unless otherwise proved, be taken as correct and not the amount.

In the event of no rate has been quoted for any item(s) then the rate for such item(s) will

be considered as zero and work will be required to be executed accordingly. It will be
presumed that the contractor has included the cost of this / these item(s) in other
item(s).

10 A. In case of Percentage Rate Tenders, only percentage quoted shall be considered. Any
tender containing item rates, is liable to be rejected. Percentage quoted by the

Applicable for . ) g
PP contractor in percentage rate tender shall be accurately filled in figures and words, so

Percentage
Rate Tenger that there is no discrepancy. However if the contractor has worked out the amount of the
Only tender and if any discrepancy is found in the percentage quoted in words and figures, the

(BSNL W-7) percentage which corresponds with the amount worked out by the contractor shall,
unless otherwise proved, be taken as correct. If the amount of the tender is not worked
out by the contractor or it does not correspond with the percentage written either in
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11.

12.

Applicable

for Item Rate
Tender Only
(BSNL W-8)

12 A.

Applicable for
Percentage
Rate Tender
Only

(BSNL W-7)

13.

as correct. Where the percentage quoted by the contractor in figures and in words tally
but the amount is not worked out correctly, the percentage quoted by the contractor will,
unless otherwise proved, be taken as correct and not the amount.

In case of any tender where unit rate of any item/items appear unrealistic, such tender
will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be worked
out and requisite totals given. Special care should be taken to write the rates in figures as
well as in words and the amount in figures only, in such a way that interpolation is not
possible. The total amount should be written both in figures and in words. In case of
figures, the word Rs. should be written before the figure of Rs. and word ‘P’ after the
decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, ‘Rupees’ should precede
and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and
followed by the word ‘only’ it should invariably be upto two decimal places. While
quoting the rate in schedule of quantities, the word ‘only’ should be written closely
following the rate in words and it should not be written in the next line.

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures
as well as in words) at which he will be willing to execute the work. He shall also work out
the total amount of his offer and the same should be written in figures as well as in words
in such away that no interpolation is possible. In case of figures, the word ‘Rs’ should be
written before the figure of rupees and the word P after the decimal figures, e.g.
‘Rs.2.15P and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’
should be written at the end.

The contractor whose tender is accepted, for amount exceeding Rs.15.00 Lakhs (Rupees
Fifteen Lakhs), will be required to furnish an irrevocable PERFORMANCE GUARANTEE of
3% (Three Percent) of the tendered amount in addition to other deposits mentioned
elsewhere in the Contract for his proper performance of the contract agreement, (not
withstanding and/or without prejudice to any other provisions in the contract) within
the period as indicated in Schedule-F.. This guarantee shall be in the form of

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India

The contractor whose bid is accepted will also be required to furnish
either copy of applicable licenses/ registrations or proof of applying for
obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board and Programme Chart (Time and Progress) within the
period specified in Schedule F.

The contractor shall permit BSNL at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 2% of gross amount of each
running bill till the sum along-with the sum already deposited as earnest money, will
amount to security deposit of 5% of the tendered value of the work. Such deductions will
be made and held by BSNL by way of Security Deposit unless he/they has/have deposited
the amount of Security at the rate mentioned above in cash (up to Rs.2500.00/Demand
draft/Banker’s Cheque/Deposit at Call Receipt of a Scheduled Bank or The State Bank Of
India in accordance with the form annexed hereto.

Contractor / EE (C) Page 16 of 165



CLAUSES OF CONTRACT BSNL

In case of works with estimated cost put to tender is up-to and including Rs. 15.00 Lakhs
(Rupees fifteen Lakhs) the total security deposit deducted shall be 10(Ten)% instead of
5(Five)% of the tendered value of the work. Security Deposit shall be recovered @10% of
gross amount of each running bill till the sum along-with the sum already deposited as
earnest money, will amount to security deposit of 10% of the tendered value of the work

14. On acceptance of the tender, the name of the accredited representative(s)of the
contractor, who would be responsible for taking instructions from the Engineer-in-
Charge, shall be communicated in writing to the Engineer-in-Charge.

15. Sales-tax, purchase tax, turnover tax or any other tax on material in respect of the
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same.

16. The contractor shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relative to any executive
employee/ gazetted officer in the BSNL or Department of Telecom or in the Ministry of
Communications.

17. The tender for the work shall not be witnessed by a contractor or contractors who
himself / themselves has/have tendered or who may and has/have tendered for the same
work. Failure to observe this condition would render, the tender of the contractors,
tendering, as well as witnessing the tender, liable to summary rejection.

18. The tender for composite work includes in addition to building work all other works such
as sanitary and water supply installations, drainage installation, electrical work,
horticulture work, roads and paths etc.. The tenderer apart from being a registered
contractor (B&R) of appropriate class, must associate himself with agencies of
appropriate class, which are eligible to tender for sanitary and water supply drainage,
electrical and horticulture works in the composite tender.

19. The contractor shall submit list of works which are in hand (progress) in the following
form:-
Name of Name and Particulars of Value of Position of Work in Remarks
Work Division where work is Work progress
being executed
1 2 3 4 5

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure will
be a breach of the contract and the Jt. Chief Engineer, may in his discretion, without
prejudice to any other right or remedy, available in law, cancel the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation
by him of the provisions of the said Act.
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CONDITIONS OF CONTRACT

1. The Contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the competent authority on behalf of
the Bharat Sanchar Nigam Limited and the Contractor, together with the

Definitions L : o e
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract and shall be complementary to one another.

2. In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them: -

i) The expression Works or Work shall, unless there be something, either in the
subject or context, repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

i) The Site shall mean the land/or other places on, into or through which work is
to be executed under the contract or any adjacent land, path or street through
which work is to be executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of carrying out the
contract.

il  The Contractor shall mean the individual, firm or company, whether
incorporated or not, undertaking the works and shall include the legal personal
representative of such individual or the persons composing such firm or
company, or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

iv)  The Bharat Sanchar Nigam Limited / BSNL shall mean Bharat Sanchar
Nigam Limited, (A Government of India Enterprise) having its registered office
at Statesman House, Connaught Circus, New Delhi-110001 and shall include
their legal representatives, employees and permitted assigns.

V) The Engineer-in-Charge means the Engineer Officer who shall supervise and
be in-charge of the work and who shall sign the agreement on behalf of the
Bharat Sanchar Nigam Limited as mentioned in Schedule ‘F’ hereunder.

vi)  Government or Government of India shall mean the Bharat Sanchar Nigam
Limited.

vii)  The term Principal General Manager (BW) (PGM (BW)) includes Principal
Chief Engineer and Chief Engineer of the Zone.

viii)  Accepting Authority shall mean the authority mentioned in Schedule ‘F’

ix) Excepted Risk are risks due to riots (other than those on account of
contractor's employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped
power, any acts of Government, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes over which the
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3.
Scope and
Performanc

Works to
be carried
out

causes solely due to use or occupation by BSNL, of the part of the works in

respect of which a certificate of completion has been issued or a cause solely due
to BSNL'’s faulty design of works.

X) Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in schedule ‘F’ to cover, all
overheads and profits.

xi)  Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii) Department means Bharat Sanchar Nigam Limited and shall include their
legal representatives, employees and permitted assigns. who invite tenders on
behalf of BSNL.

xiii)  Tendered Value means the value of the entire work as stipulated in the letter
of award.

xiv) The Date of award of work shall denote the date of issuance of
communication of acceptance of the tender.

xv) The term Chief Engineer shall mean and include Principal Chief Engineer/
Chief Engineer of the Zone

xvi)  The term Nodal Officer (Tender) shall mean the officer designated by Chief Engineer
(Civil) in his office for uploading and opening of technical and financial bids and holding
pre-bid conference, when required.

xvii) The Executive Engineer (Civil) in-charge of the execution of the work shall be called,
in short, the Executive Engineer (Civil), hereinafter.

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all the drawings as may be
forming part of the tender papers. None of these documents shall be used for any
purpose other than that of this contract

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment’s and
transport which may be required in preparation of and for items given in the
schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
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aforesaid in accordance with good practice and recognized principles.

7. The Contractor shall be deemed to have satisfied himself before tendering as to
Sufficiency the correctness and sufficiency of his tender for the works and of the rates except
of Tender as otherwise provided, cover all his obligations under the Contract and all matters

and things necessary for the proper completion and maintenance of the works.

8 The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
Discrepancies small-scale drawings figured dimensions in preference to scale and special
& adjustments conditions in preference to General Conditions.
of Error
8.1In the case of discrepancy between the schedule of Quantities, and the
Specifications etc., the following order of preference shall be observed:
i) Description of Schedule of Quantities.
ii) Particular Specification and Special Condition, if any.
iii) CPWD Specifications.
iv) Indian Standard Specifications of B.I.S..

8.2 If there are varying or conflicting provisions made in any one document
forming part of the contract, the Accepting Authority shall be the deciding
authority with regard to the intention of the document and his decision shall
be final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under
the contract.

9  The successful tenderer/contractor, on acceptance of his tender by the Accepting
Authority shall, within 30 days of award of work sign the contract consisting of:-
Signing of
Contract i) The notice inviting tender, all the documents including drawings, if any,

forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.
ii) Standard form as mentioned in Schedule ‘F’ consisting of

a) Various standard clauses with correction(s) upto the date
stipulated in Schedule ‘F’ along-with Annexes thereto.
b) Safety Code.

C) Modal Rules for the protection of Health and Sanitary
arrangements for Workers employed by BSNL or its contractors.

d) Contractor’s Labour Regulations.

e) List of Acts and omissions for which fines can be imposed.
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CLAUSES OF CONTRACT
CLAUSE 1.

(i) The person/persons whose tender(s) may be accepted (Hereinafter called the
Contractor) for amount exceeding Rs. 15.00 Lakhs (Rupees Fifteen Lakhs ) shall
Guarantee submit an irrevocable PERFORMANCE GUARANTEE of 5% (Five Percent) of the
tendered amount in addition to other deposits mentioned elsewhere in the
Contract for his proper performance of the contract agreement, (not withstanding
and/or without prejudice to any other provisions in the contract) within 15 days of
issue of letter of Acceptance of Tender. This guarantee shall be in the form of Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the form annexed. In case a fixed deposit receipt of any
Bank is furnished by the contractor to the BSNL as part of the performance
guarantee and the Bank is unable to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to the BSNL to make good the
deficit.

Performance

(ii) Letter of Acceptance of Tender shall be issued in the first instance informing the
successful tenderer of the decision of the competent authority to accept his tender
and the Commencement of Work award letter shall be issued only after the
Performance Guarantee in any of the prescribed form is received. In case of
failure of the contractor to furnish the performance guarantee within the specified
period, the BSNL shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the earnest money absolutely.

(iii) The performance Guarantee shall be initially valid for a period upto 60 days
beyond the stipulated date of completion. In case the time for completion of work
gets enlarged, the contractor shall get the validity of Performance Guarantee
extended, at his own cost, to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the Engineer-in-
Charge, the performance guarantee shall be returned to the contractor, without
any interest.

(iv) The Engineer-in-Charge shall encash/forfeit performance guarantee (not
withstanding and/ or without prejudice to any other provisions in the contract
agreement) in the event of::-

a) Failure by the contractor to pay BSNL any amount due, either as agreed by
the contractor or determined under any of the Clauses/ Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.

The performance guarantee will be discharged by the BSNL only after
satisfactory completion of the complete obligations under the contract.

b) In the event of the contract being determined or rescinded under provisions
of any of the clause/ conditions of the agreement, the performance
guarantee shall stand forfeited in full and shall be absolutely at the disposal
of the BSNL and shall be en-cashed at the pleasure of BSNL.
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CLAUSE 1A.

The contractor shall permit BSNL at the time of making any payment to him for work

Recovery of  done under the contract to deduct a sum at the rate of 5% of gross amount of each

Security running bill till the sum along-with the sum already deposited as earnest money, will

Deposit amount to security deposit of 5% of the tendered value of the work. Earnest money shall
be adjusted first in the security deposit and further recovery of security deposit shall
commence only when the up to date amount of security deposit starts exceeding the
earnest money. Such deductions will be made and held by BSNL by way of
Security Deposit unless he/they has/have deposited the amount of Security at the rate
mentioned above in cash (upto Rs. 2500) Demand draft/Banker’s Cheque/ Deposit at Call
Receipt of a Scheduled Bank or The State Bank Of India in accordance with the form
annexed hereto. In case a Fixed Deposit Receipt of any bank is furnished by the contractor
to the BSNL as part of the security Deposit and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the BSNL to
make good the deficit.

All compensations or the other sums of the money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising there from, or from any sums which may be
due to or may become due to the contractor by BSNL on any account whatsoever and in
the event of his Security Deposit being reduced by reason of any such deductions or sale
as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit
receipt tendered by the State Bank of India or by Scheduled Banks(in case of guarantee
offered by Scheduled Banks, the amount shall be within the financial limit prescribed by
the Reserve Bank of India any sum or sums which may have been deducted from, or
raised by the sale of his security deposit or any part thereof. The Security deposit shall be
collected from the running bills of the contractor at the rates mentioned above and the
Earnest Money will be treated a part of the Security Deposit.

The Security Deposit as deducted above can be released against the Bank Guarantee by a
scheduled bank, on its accumulation to a minimum of Rs. 5 lakh subject to the condition
that amount of such Bank Guarantee, except last one, shall not be less than Rs. 5
Lakh. Provided further that the validity of Bank Guarantee including the one given against
the earnest money shall be in conformity with the provisions contained in clause which
shall be extended from time to time depending upon the extension of contract granted
under provisions of Clause 2 and Clause 5.

NOTES: -

In case of works with estimated cost put to tender is up-to and including
Rs.15,00,000/-, the clause 1 shall not be applicable, and, Clause 1A shall be
applicable with the modification that the total security deposit deducted shall
be 10(Ten)% instead of 5(Five)% of the tendered value of the work. Security
Deposit shall be recovered @10% of gross amount of each running bill till the
sum along-with the sum already deposited as earnest money, will amount to
security deposit of 10% of the tendered value of the work
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CLAUSE 2.

If the contractor fails to maintain the required progress of the work at the stages in terms
Compensation of Clause 5 or fail to complete the work and fails to clear the site on or before the
for Delay
contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the BSNL on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the authority
specified in Schedule ‘F may decide on the amount of tendered value of work for every
completed day/ month (as applicable)in which the progress remains below than the
specified in Clause 5 or that the work remains incomplete. The decision of the aforesaid
authority in writing shall be final and binding on the contractor.
This will also apply to items or group of items for which separate period of completion
has been specified.

Compensation for delay of work

@ 2.0 % Per month of delay to be computed on daily basis for the works having
stipulated time of completion more than six months

@ 1.0 % Per week of delay to be computed on daily basis for the works having
stipulated time of completion from three months to six months

@ 1.5 % Per week of delay to be computed on daily basis for the works having
stipulated time of completion up to three months

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10 % of the tendered value of work or of the Tendered Value
of the item or group of items of work for which a separate period of completion is
originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the BSNL.

In case, the contractor does not achieve a particular milestone the rescheduled
milestone(s) in terms of Clause 5, the amount shown against that milestone and with-
held, shall be adjusted against the compensation levied at the final grant of Extension of
Time, to be decided on completion of work. Withholding of this amount on failure to
achieve a milestone shall be automatic without any notice to the contractor. However, if
the contractor catches up the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against milestone missed subsequently shall also be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

The compensation for slow progress or non-completion of work in stipulated time, at the
rates specified therein, is an “agreed compensation” under clause 2, which the
contractor has to pay in case of default. Therefore, Engineer-in-Charge will recover the
same at the rates mentioned above, if the progress of the work is slow or the work is not
completed in stipulated time. In case the contractor feels aggrieved, he may appeal to the
authority specified in Schedule ‘F’ against such recovery, who has to take a balanced view
of the delays on the part of the contractor, vis-a-vis the delays of the department and

Contractor / EE (C) Page 23 of 165



CLAUSES OF CONTRACT

may uphold the recovery at the original rates or at reduced rates or completely waive off
the same depending upon the merits of each case. In such cases the decision of the
competent authority shall be final and out of purview of the clause 25.

Clause 2 A

In case the contractor completes the work ahead of the schedule completion time a
bonus @1 %(one percent) per month computed on per day basis shall be payable to the
contractor subject to a maximum limit of 5%(five percent) of the tendered value in
respect of work costing Rupees ten lacs and above. Payment of bonus under this clause-
2A shall be applicable only in case the work is completed within the stipulated period as
notified in the tender document under all circumstances i.e. incentive will not be payable
in case actual date of completion is beyond the stipulated date of completion even if the
Extension of time is granted by the competent authority without levy of compensation.
The amount of bonus if payable shall be paid along with final bill after completion of
work. Decision of the Superintending Engineer as to the quantum of bonus payable to the
contractor shall be final and binding on the contractor. Provided always that provision of
the Clause 2A shall be applicable only when so provided in “Schedule F”

CLAUSE 3

When
Contract
can be
Determined

If the Contractor:

i) Having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner, shall omit to comply
with the requirements of such notice for a period of seven days thereafter; or,

ii)  has without reasonable cause suspended the progress of the work or has failed to
proceed with the work so that in the opinion of the Engineer-in-Charge(which shall
be final and binding) that he will be unable to secure completion of the work by the
date for completion and continues to do so after a notice in writing of seven days
from the Engineer-in-Charge; or

iii) persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge; or

iv) fails to complete the work within the stipulated date or items of work with individual
date of completion, if any, stipulated on or before such date(s)of completion and
does not complete them within the period specified in the notice given in writing in
that behalf by the Engineer-in-Charge; or

v) shall offer or give or agree to give to any person in Government/BSNL
service or to any other person on his behalf any gift or consideration of any kind as
an inducement or reward for doing or forbearing to do or having been done or
forborne to do any act in relation to the obtaining or execution of this or any other
contract for BSNL; or

vi) Shall enter in to a contract with BSNL in connection with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any
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vii)

viii)

ix)

x)

Xi)

in writing to the Engineer-in-charge; or

Shall obtain a contract with BSNL as a result of wrong tendering or other non-
bonafide methods of competitive tendering; o

Shall any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings for
liguidation or composition ( other than a voluntary liquidation
for the purpose of amalgamation or reconstruction ) under any Insolvency Act
for the time being in force or make any conveyance or assignment of his effect of
composition or arrangement for the benefit of his creditors or purport so to do, or if
any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors; or

being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor
shall be appointed or if circumstances shall arise which entitle the court or the
creditor to appoint a receiver or a manager or which entitles the court to make a
winding up order; or

shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days; or

assigns, transfer, sublets ( engagement of labour on a piece-work basis or of a
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire works or any portion thereof without the prior
written approval of the Engineer-in-charge

THEN the Engineer-in-Charge may, without prejudice to his rights against the Contractor
in respect of any delay or inferior workmanship or otherwise or to any claims for damage
in respect of any breach of the Contract and in addition to any right or remedies under
any of the provisions of the Contract or otherwise and whether the date for completion
has or has not elapsed, shall by a notice in writing, shall have powers: -

a)

b)

To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in— Charge shall be conclusive evidence).
Upon such determination, the Performance Guarantee, Earnest Money Deposit and
security deposit already recovered under the contract shall be liable to be forfeited
and shall be absolutely at the disposal of the BSNL.

To measure up the work of the contractor, after giving notice to the contractor, and
to take such balance or part thereof as shall be un-executed out of his hands and to
give it to another contractor to complete the work,

In the event of above course(s) being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of
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of the provisions aforesaid, the contractor shall not be entitled to recover or be paid
any sum for any work thereof or actually performed under this contract unless and

Until the Engineer-in-Charge has certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the
value so certified.

The contractor, whose contract is determined or rescinded as above, shall not be
allowed to participate in the tendering process for the balance work.

CLAUSE 3A.

In case, the work cannot be started due toreasons not within the
control of the contractor within 1/8th of the stipulated time for completion of work,
either party may close the contract. Insuch eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded, but no
payment on account of interest, loss of profit or damages etc. shall be payable at all.

CLAUSE 4.

Contractor
Liable to pay
Compensation
even if action
not taken under
Clause 3

In case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3
thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof, shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any future case of default by the
contractor and the liability of the contractor for compensation shall remain unaffected. In
the event of the Engineer-in-Charge putting in force all or any of the powers vested in
him under the preceding clause he may, if he so desires after giving a notice in writing to
the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of the hire
money being also in the final determination of the Engineer-in-Charge) all or any tools,
plants, materials and stores, in or upon the works, or the site thereof belonging to the
contractor, or procured by the contractor and intended to be used for the execution of
the work or any part thereof, paying or allowing for the same in account at the contract
rates, or in the case of these not being applicable, at current market rates to be certified
by the Engineer-in-Charge, whose certificate thereof shall be final and binding on the
contractor, otherwise the Engineer-in-Charge by notice in writing may order the
contractor or his clerk of the works, foreman or other authorised agent to remove such
tools, plants, materials or stores from the premises (within a time to be specified in such
notice) in the event of the contractor failing to comply with any such requisition, the
Engineer-in-Charge may remove them at the contractor’s expense or sale them by
auction or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge, as to the expenses of any such removal and the
amount of the proceeds and expense of any such sale, shall be final and conclusive
against the contractor.

CLAUSE 5

Time and
Extension
for Delay

The time allowed for execution of the works as specified in the Schedule ‘F' or the
extended time in accordance with these conditions shall be the essence of the contract.
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of acceptance of the tender, after the date on which the Engineer-in-Charge issues
written orders to commence the work or from the date of handing over of the site
whichever is later. If the contractor commits default in commencing the execution of the

work as aforesaid, BSNL shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the Performance Guarantee and the Earnest Money
absolutely.

5.1

511

5.2.

5.3.

To ensure good progress during the execution of the work, the contractor shall in
all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete
the work as per mile stones stipulated in clause 5.6 below.

The Contractor shall submit a Programme Chart (Time and
Progress) for each milestone alongwith performance
guarantee and get it approved by the Engineer — in-
Charge. The Chart shall be prepared in direct relation to the
time stated in the contract document for completion of items
of work and can be based on the milestones specified at clause 5.6
below. It shall indicate the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the contractor within the
limitations of time imposed in the contract documents and to further ensure
good progress during the execution of the work.

If the work(s) be delayed by:-

i) force majeure; or,

ii) abnormally bad weather; or,

iii) serious loss or damage by fire; or,

iv) civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work; or,

v) delay on the part of other contractors or tradesmen engaged by the
Engineer-in-Charge in executing work not forming part of the Contract; or,

vi) non-availability of stores, which are the responsibility of the BSNL to supply;
or,

vii) any other cause which, in the absolute discretion of the authority
mentioned in the Schedule ‘F’, is beyond the Contractor’s control,

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof, in writing to the Engineer-in-Charge, but shall
nevertheless use constantly his best endeavours to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-Charge to proceed with the works.

Request for rescheduling of milestones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form. The
Contractor may also, if practicable, indicate in such a request the period for
which extension is desired. The Engineer-in-charge may grant provisional
extension of time without prejudice to the rights of the authority mentioned in
schedule —F, to grant extension of time on completion of work.
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’

5.4, In any such case the authority mentioned in Schedule ‘F" may give a fair and
reasonable extension of time and reschedule the milestones for completion of
work. Such extension shall be communicated to the Contractor by the Engineer-
in-Charge in writing, within 3 months of the date of receipt of such request.

5.5. Non-application by the contractor for extension of time shall not be a bar for
giving any fair and reasonable extension and this shall be binding on the
contractor.

5.6. The Milestones to be achieved during the execution of the work shall be as
follows:

S.No. Milestones Amount to be with held
Financial Progress Time Allowed (From |in case of non-achievement of

date of start) milestone
1. 1/8™ (Of the whole 1/4" (Of the whole In the event of not achieving
work) work) the necessary progress as
2. 3/8™ (Of the whole 1/2" (Of the whole assessed from the running
work) work) payments, 1% of the tendered
3. 3/4™ (Of the whole 3/4" (Of the whole value of work will be withheld
work) work) for failure of each milestone
4, Full Full
CLAUSE 6
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
Measurements measurements the value of work done in accordance with the contract. The measurements
of Work Done of all items (having financial value) shall be entered in Measurement Book and/or level field

book so that a complete record is maintained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorised representative and by the contractor or his authorised representative from time
to time during the progress of the work and such measurement shall be signed and dated
by the Engineer-in-Charge and the contractor(s) or his/their representative in token of their
acceptance. If the contractor objects to any of the measurements recorded, a note shall be
made to that effect with reasons and signed by both the parties.

If for any reason the contractor or his authorised representative is not available and the
work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and the BSNL shall not entertain any claim from
contractor for any loss or damages on this account. If the contractor or his authorised
representative does not remain present at the time of such measurements after the
contractor or his authorised representative has been given a notice in writing three (3) days
in advance or fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-in-Charge
or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all the assistance with every appliance,
labour and other things necessary for measurements and recording levels. Except where
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measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of the
measurement or any general or local custom. In the case of items, which are not covered by

specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed. The contractor
shall give not less than seven day’s notice to the Engineer-in-Charge or his authorised
representative in-charge of the work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct
dimensions thereof be taken before the same is covered up or placed beyond the reach of

measurements and shall not cover-up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-Charge or his authorised representative in-
charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of the measurements
without such notice having been given or the Engineer-in-Charge’s consent being obtained
in writing, the same shall be uncovered at the Contractor’s expense, or in default thereof,
no payment or allowance shall be made for extra work or the materials with which the
same was executed.

Engineer-in-Charge or his authorised representative may cause, either themselves or
through another Officer of the BSNL, to check the measurements recorded, jointly or
otherwise, as aforesaid, and all provisions stipulated herein above shall be applicable to
such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill, shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 6A

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract. Al measurement
of all items having financialvalue shall be entered by the contractor and
compiled in the shape of the Computerized Measurement Book having
pages of A-4 size as per the format of department so that a complete record is
obtained of all the items of works performed under the contract. All such
measurement and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be
got checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary corrections made by the
Engineer-in-Charge, the measurement sheets shall be returned to the contractor for
incorporating the corrections and for resubmission to the Engineer-in-Charge for the dated
signatures by the Engineer-in-Charge and the contractor or their representatives in token of
their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computeri-
zed measurement sheets and these measurements would be got checked/test checked
from the Engineer-in-Chargeand/or his authorized representative. The contractor will,
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thereafter, incorporate such changes may be done during these checked/test checks in his
draft computerized measurements, and submit to the department a computerized
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with
its pages machine numbered, should be 100% correct and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor
shall have to submit a fresh computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall
be taken in the Divisional Office records, and allotted a number as per the Register of
Computerised MBs. This should be done before the corresponding bill is submitted to the
Division Officer for payment. The contractor shall submit two spare copies of such
computerized MBs for the purpose of reference and record by the various officers of the
department.

The contractor shall also submit to the department separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the bill. Thereafter, this bill will be processed by
the Division Office and allotted a number as per the computerized record in the same way
as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/ levels by the Engineer-in-
Charge or his representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his
authorised representative in charge of the work before covering up or otherwise placing
beyond the reach of checking and/or test checking the measurement of any work in order
that the same may be checked and/or test checked and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of checking and/or test
checking measurement and shall not cover up and place beyond reach of measurement any
work without consent in writing of the Engineer-in-Charge or his authorized representative
incharge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and /or test
checking measurements without such notice having been given or the Engineer-in-Charge's
consent being obtained in writing the same shall be uncovered at the Contractor's expense,
or in default thereof no payment or allowance shall be made for such work or the materials
with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded by
contractor and all provisions stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of
any item of work in the measurement book and/or its payment in the interim, on account
of final bill shall not be considered as conclusive evidence as to the sufficiency of any work
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or material to which it relates nor shall it relieve the contractor from liabilities from
any over measurement or defects noticed till completion of the defects
liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to
be regarded
as Advances

No payment shall be made for work, estimated to cost Rs. Twenty Thousand or less till after
the whole of the work shall have been completed and certificate of completion given. For
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall
be submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the BSNL in triplicate on or before the date of every month
fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be paid
any such interim payment if the gross work done together with net payment/adjustment of
advances for material collected, if any, since the last such payment is less than the amount

specified in Schedule“F’, in which case the interim bill shall be prepared on the appointed
date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange
to have the bill verified by taking or causing to be taken, where necessary, the requisite
measurements of the work. In the event of the failure of the contractor to submit the bills,
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no
claims whatsoever due to delays on payment including that of interest shall be payable to
the contractor. Payment on account of amount admissible shall be made by the Engineer-
in- Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in-Charge. The amount
admissible will as far as possible be paid by 30" working day after the day of presentation
of the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together with
the account of the material issued by the BSNL, or dismantled materials, if any. In the case
of works outside the headquarter of the Engineer-in-Charge, the period of thirty working
days will be extended to forty five working days.

All such interim payments shall be regarded as payment by way of advances against final
payment only, and shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any
certificate given by the Engineer-in-Charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any
work or materials to which it relates is/are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the Engineer-in-Charge under the
contract or any of such payments be treated as final settlement and adjustment of accounts
or in any way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall continue
to be made as herein provided, without prejudice to the right of the BSNL to take action
under the terms of this contract for delay in the completion of work, if the extension of
date of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion, on the basis of a certificate from the Assistant
Engineer to the effect, that the work has been completed upto the level in question may
make interim advance payments without detailed measurements for work done (other than
foundations, items to be covered under finishing items) upto lintel level (including sunshade

Contractor / EE (C) Page 31 of 165



CLAUSES OF CONTRAC

payments so allowed shall be adjusted in the subsequent interim bill by taking detailed
measurements thereof.

Clause 7A
No Running Account Bill shall be paid for the work till the
applicable labour licenses, registration with EPFO, ESIC and
BOCW Welfare Board, whatever applicable are submitted by the
contractor to the Engineer-in-Charge.

CLAUSE 8

Completion With in ten days of the completion of the work, the contractor shall give notice of such
Certificate & completion to the Engineer-in-Charge and within thirty days of the receipt of such notice
Completion the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall
Plans furnish the contractor with a final certificate of completion, otherwise a provisional
certificate of physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with the

execution of the works as shall have been erected or constructed by the contractor(s) and
cleaned off the dirt from all wood work, doors, windows, wall, floor or other parts of the
building, in, upon, or about which the work is to be executed or of which he may have
had possession, for the purpose of the execution thereof, and not until the work shall
have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with
the requirements of this clause, as to removal of scaffolding, surplus materials and
rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or
before the date fixed for the completion of work, the Engineer-in-Charge may at the
expense of the contractor remove such scaffolding, surplus materials and rubbish etc.,
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim whatsoever in this regard except for any sum actually
realised by the sale thereof.

CLAUSE 8 A

When the annual repairs and maintenance of works are carried out, the splashes and

Contractor dropping from white washing, colour-washing, painting etc, on walls, floor, windows, etc.

to Keep shall be removed and the surface cleaned simultaneously with the completion of these

Site Clean items of work in the individual rooms, quarters or premises etc where the work is done
without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirement of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either by
BSNL or through any other agency. Before taking such action, the Engineer-in-Charge
shall give 10 days notice in writing to the contractor.

CLAUSE 8 B

The Contractor shall within one month of the date of completion of the work submit
Plans to be (i) completion plan as required vide General Specification for Electrical works (Part |
Submitted Internal) 1972 and (Part-Il External) 1974, as applicable,
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(ii) completion plans of internal and external sanitary, water supply and drainage
installations by marking on a set of drawings , the route, position and details of the
pipes, fixtures, fittings in the manner specified by the Engineer-in-Charge.

The Contractor shall also arrange statutory inspection and certification of the aforesaid
installation by local authorities in conformity with the bylaws, if any.

If the contractor fails to submit the completion plans and obtain necessary statutory
certificates from the local authority as aforesaid he shall be liable to indemnify by a sum

equivalent to, spent by the BSNL for preparation of the completion plans and in obtaining
necessary statutory certificates as aforesaid.

CLAUSE 9

Payment of The contractor shall submit the final bill in the same manner as specified in interim bills

Final Bill within one month of the date of the final certificate of completion furnished by the
Engineer-in-Charge. No further claims shall be made by the contractor after submission of
the final bill and these shall be deemed to have been waived and extinguished. Payments
of those items of the bill in respect of which there is no dispute and of items in dispute,
for quantities and rates as approved by the Engineer-in-Charge, will, as far as possible, be
made within the period specified herein below, the period being reckoned from the date

of receipt of the bill by the Engineer-in-Charge, complete with account of materials issued
by the BSNL and dismantled materials.

i) If the Tendered value of work is upto Rs.5 Lakhs: 3 months

i) If the Tendered value of work exceeds Rs.5 lakhs: 6 months

CLAUSE 9A

Payment of Payments due to the contractor may, if so desired by him, be made to his bank instead of

Contractor’s direct to him provided that the contractor furnishes to the Engineer-in-Charge

Bill to Banks (1) an authorisation in the form of a legally valid document such as a power of attorney
conferring authority on the bank to receive payments, and,

(2) his own acceptance of the correctness of the amount made out as being due to him
by BSNL or his signature on the bill or other claim preferred against BSNL before
settlement by the Engineer-in-Charge of the account or claim by payment to the
bank. While the receipt given by such banks shall constitute a full and sufficient
discharge for the payment, the contractor shall wherever possible present bills duly
receipted and discharged through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the Bharat Sanchar Nigam Limited.

CLAUSE 10

Cement &

Steel The contractor shall submit every month statement of cement, reinforcement steel

galvanized steel and PVC Pipes procured, consumed and balance at site, supported by
complete calculations reconciling in their registers on the site of work, total receipt total
consumption and certified balance (diameter/section-wise in case of reinforcement steel)
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shall be final and binding on the contractor) be within his rights to follow the procedure
of recovery in clause 42 at any stage of the work if reconciliation is not found satisfactory.

The contractor shall submit along-with every running bill (on account or interim bill)
material-wise reconciliation statements supported by complete calculations reconciling
total issue, total consumption and certified balance (diameter/section-wise in the case of
steel) and resulting variations and reasons therefore, Engineer-in-Charge shall (whose
decision shall be final and binding on the contractor) be within his rights to follow the
procedure of recovery in clause 42 at any stage of the work if reconciliation is not found
to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to
site, unloading, storing under cover as required, cutting assembling and joining the
several parts together as necessary. Notwithstanding anything to the contrary contained
in any other clause of the contract all stores/materials so supplied to the contractor or
procured with the assistance of the BSNL, shall remain the absolute property of BSNL and
the contractor shall be the trustee of the stores/materials, and the said stores/materials
shall not be removed/disposed off from the site of the work, on any account and shall be
at all times open to inspection by the Engineer-in-Charge or his authorised agent. Any
such stores/materials, remaining unused, shall be returned to the Engineer-in-Charge in
as good a condition in which they were originally supplied at a place directed by him, at a
place of issue or any other place specified by him as he shall require, but in case it is
decided not to take back the stores/materials the contractor shall have no claim for
compensation on any account of such stores/materials so supplied to him as aforesaid

and not used by him or for any wastage in or damage to in such stores/materials. On
being required to return the stores/materials, the contractor shall hand over the
stores/materials on being paid or credited such price as the Engineer-in-Charge shall
determine, having due regard to the condition of the stores/materials. The price allowed
for credit to the contractor, however, shall be at the prevailing market rate not exceeding
the amount charged to him, excluding the storage charge, if any. The decision of the
Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid
condition, the contractor shall in addition to throwing himself open to account for
contravention of the terms of the licenses or permit and/or for criminal breach of trust,
be liable to BSNL for all advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on account of any delay in supply or
non-supply thereof all or any such materials and stores provided further that the
contractor shall be bound to execute the entire work if the materials are supplied by the
BSNL within the original scheduled time for completion of the work. But if a part of the
materials only has been supplied within the aforesaid period then the contractor shall be
bound to do so much of the work as may be possible with the materials and stores
supplied in the aforesaid period. For the completion of the rest of the work, the
contractor shall be entitled to such extension of time as may be determined by the
Engineer-in-Charge whose decision in this regard shall be final and binding on the
contractor.

The contractor shall see that only the required quantities of materials are got issued. Any
such material remaining unused and in perfectly good/original condition at the time of
completion or determination of the contract shall be returned to the Engineer-in-Charge
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The contractor shall not be entitled to be paid for loading, transporting, unloading and
stacking of such unused material except for the extra lead, if any involved, beyond the
original place of issue.

CLAUSE 10 A

The contractor shall, at his own expense, provide all materials, required for the works
other than those, which are stipulated to be supplied by the BSNL.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in

advance. All such materials to be provided by the Contractor shall be in conformity with
the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge, furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of
supply of samples or within such further period as he may require, intimate to the
Contractor in writing whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for
his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with the specifications, approval
of the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented
by the samples until the required tests or analysis have been made and materials finally

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer-in-Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications. The
Engineer-in-Charge or his authorised representative shall, at all time, have access to the
works and to all workshops and places where work is being prepared or from where
materials, manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such
access.

The Engineer-in-Charge shall have full powers to require the removal, from the premises,
of all materials which in his opinion are not in accordance with the specifications and in
case of default the Engineer-in-Charge shall be at liberty to employ at the expenses of the
contractor, other persons to remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be substituted
thereof and in case of default the Engineer-in-Charge may cause the same to be supplied
and all costs, which may attend such removal, and substitution shall be borne by the
Contractor
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CLAUSE 10 B
Secured i)  The contractor on signing an indenture in the form to be specified by the Engineer-
Advance in-Charge, shall be entitled to be paid during the progress of the execution of the
on Non- work, upto 90% of the assessed value of any materials which are in the opinion of
perishable the Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in
Materials

accordance with the contract and which have been brought on the site in connection
therewith and are adequately stored and/or protected against damage by weather
or other causes but which have not at the time of advance been incorporated in the
works. When materials on account of which an advance has been made under this
sub-clause are incorporated in the work the amount of such advance shall be

recovered/deducted from the next payment made under any of the clause or clauses
of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Engineer-in-Charge provided the
contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer-in-Charge shall be final and binding on the
contractor in this matter. No secured advance, shall however, be paid on high-risk
materials such as ordinary glass, sand, petrol, diesel etc.

ii) Mobilisation advance not exceeding 5 % of the estimated cost put to tender or 5% of
tender value whichever is less may be given, if requested by the contractor in writing
within one month of the order to commence the work. In such a case the contractor
shall execute a Bank Guarantee Bond from a Scheduled Nationalised Bank, as
specified by the Engineer-in-Charge, for the full amount of such advance to be

Mobilisation
Advance

released. Such advance shall be released in suitable number of installments to be
determined by the Engineer-in-Charge at his absolute discretion. The first installment
of such advance shall be released by the Engineer-in-Charge to the contractor, on a
request made by the contractor to the Engineer-in-Charge, in this behalf. The second
and subsequent installments shall be released by the Engineer-in-Charge only after
the contractor furnishes a proof of the satisfactory utilisation of the earlier
installment to the entire satisfaction of the Engineer-in-Charge. Mobilisation advance
shall be admissible only for works where estimated cost put to tender is Rupees Two
Crores & above.

iii) An advance for plant & machinery required for the work and brought to site by the

Plant and Contractor may be given if requested by the contractor in writing within one month
Machinery of bringing such plant and machinery to site. Such advance shall be given on such
Advance plant and machinery, which in the opinion of the Engineer-in-Charge will add to the
expeditious execution of the work and improve the quality of work. The amount of

advance shall be restricted to 5 % percent of the estimated cost put to tender or 5%

of tender value whichever is less. In the case of new plant and equipment to be

purchased for the work the advance shall be restricted to 90% of the price of such

new plant and equipment paid by the contractor for which the contractor shall

produce evidence satisfactory to the Engineer-in-charge. In the case of second hand

and used plants and equipment, the amount of such advance shall be limited to 50 %

of the depreciated value of plant and equipment as may be decided by the Engineer-
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statement of value of such old plant and equipment duly approved by a Registered
Valuer recognised by the Central Board of Direct Taxes under the Income-Tax Act
1961. No such advance shall be paid on any plant and equipment of perishable
nature and on any plant and equipment of a value less than Rs.50, 000/-. Seventy
five per cent of such amount of advance shall be paid after the plant & equipment
brought to site and balance twenty five percent on successfully commissioning of the

same.

Leasing of equipment shall be considered at par with purchase of equipment and
shall be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment to
the contractor,

2. Engineer-in-Charge, and

3. The Contractor

This advance shall further be subject to the condition that such plant and equipment

(a) are considered by the Engineer-in-Charge to be necessary for the
works; and,

(b) are in and are maintained in working order; and,

(c) hypothecated to the BSNL as specified by the Engineer-in-Charge,

before the payment of advance is released. The Contractor shall not be
permitted to remove from the site such hypothecated plant and
equipment without the prior written permission of the Engineer-in-
Charge. The contractor shall be responsible for maintaining such plant
and equipment in good working order during the entire period of
hypothecation failing which such advance shall be entirely recovered in
lump sum. For this purpose steel scaffolding and formwork shall be
treated as plant and equipment.

The contractor shall insure the Plant & Machinery for which mobilization
advance is sought and given, for a sum sufficient to provide for their
replacement at site. Any amounts not recovered from the insurers will be borne
by the contractor.

The mobilisation advance and plant and machinery advance, in (ii) & (iii) above,
bear interest at the rate equivalent to the State Bank of India Prime Lending
Rate (SBI PLR) on the date of opening of Tender and shall be calculated from the
date of payment to the date of recovery, both days inclusive, on the outstanding
amount of advance. Recovery of such sums advanced shall be made by the
deduction from the contractor’s bills commencing after first ten per cent of the
gross value of the work is executed and paid, on pro-rata percentage basis to the
gross value of the work billed beyond 10 % in such a way that the entire
advances is recovered by the time eighty percent of the gross value of the
contract is executed and paid, together with interest due on the entire
outstanding amount upto the date of recovery of the installment.

i. If the circumstances are considered reasonable by the Engineer-in-
Charge, the period mentioned in (ii) and (iii) for request by the
contractor in writing for grant of mobilisation advance and plant and

Contractor / EE (C) Page 37 of 165



CLAUSES OF CONTRACT

in-Charge.

ii. The said bank guarantee for advances shall initially be made for the full
amount and valid for the contract period, and be kept renewed from
time to time to cover the balance amount and likely period of complete
recovery together with interest.

CLAUSE10C

Payment due
to Increase/
Decrease in

If the prices of materials (not being materials supplied or services rendered at fixed prices
by the BSNL in accordance with Clauses 10 & 34 thereof) and/or wages of labour required
Prices/Wages for execution of the work increase, the contractor shall be compensated for such increase
after receipt as per provisions detailed below and the amount of the contract shall accordingly be
of Tender for varied, subject to the condition that such compensation for escalation in prices shall be
the work available only for the work done during the stipulated period of the contract including
such period for which the contract’s validity is extended under the provisions of Clause 5
of the contract without any action under Clause 2 and also subject to the condition that
no such compensation shall be payable for a work for which the stipulated period of
completion is 18(Eighteen) months or less. Such compensation for escalation in the
prices of materials and labour, when due, shall be worked out based on the following
provisions: -

i The base date for working out such escalation shall be the last stipulated date of
receipt of tenders including extension, if any.

ii. The cost of work on which the escalation will be payable shall be reckoned as

below: -
i. Gross value of Works done upto this quarter: (A)
ii. Gross value of Work Done upto the last quarter. (B)
iii. Gross value of work done since previous quarter (A-B) (C)
iv. Full assessed value of Secured Advance fresh paid in this (D)
quarter
V. Full assessed value of Secured Advance recovered In this (E)
quarter
Vi Full assessed value of Secured Advance for which escalation is (F)
payable in this Quarter (D — E)
vii. Advance payment made during this Quarter (G)
viii Advance payment recovered during this quarter (H)
ix Advance payment for which escalation is payable in this ()]
Quarter (G-H)
X Extra items paid as per Clause —12 & 12A based on prevailing ()
market rates during this quarter
Xi Then, AA=C (+/-)F(+/-)1-J
BB=0.85 AA
Xii. (Less cost of services rendered at fixed charges as per Clause
34 and recovered during the quarter (K)
xiii Cost of Work for which escalation is applicable: W= BB -K
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iii) Components of Cement, Reinforcement Steel, shall be worked out as indicated
below, and for other materials, Labour, P.O.L., etc shall be pre-determined for
every work and incorporated in the conditions of contract attached to the
tender papers included in Schedule ‘E’. The decision of the Engineer-in-Charge in
working out such percentage shall be binding on the contractor.

iv) The compensation for escalation for Cement, Reinforcement Steel, Other
Materials and P.O.L. shall be worked out as per the formula given below:

a) Adjustment for component of Cement
Vc = Qc * SPc * (CI-Clo) / Clo

Vc Variation in cement cost i.e. increase or decrease in the amount in
rupees to be paid or recovered

Qc Quantity of Cement consumed, based on theoretical consumption, or
actual quantity consumed whichever is less during the quarter

SPc  Star price of Cement as mentioned in Schedule F.

Cl: All India wholesale index for Cement for the period under consideration

as published by the Economic Adviser to Government. of India, Ministry
of Industry and Commerce.
( In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause 2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, which ever is less, shall be
considered.)

Clo: All India wholesale index for Cement as published by the Economic
Adviser to Government. of India, Ministry of Industry and Commerce, as
valid on the last for the period under consideration and that valid on
the last stipulated date of receipt of tender including extension if any.

b) Adjustment for component of Reinforcement Steel
Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e. increase or decrease in the
amount in rupees to be paid or recovered

Qs Quantity of Reinforcement Steel consumed, based on theoretical
consumption, or actual quantity consumed whichever is less during the
Quarter.
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SPs  Star price of Reinforcement Steel as mentioned in Schedule F.

Sl : All India wholesale index for Bars and Rods (Steel) for the period under
consideration as published by the Economic Adviser to Government of
India, Ministry of Industry and Commerce.
(In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause-2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be
considered)

Slo : All India wholesale index for Bars and Rods (Steel) as published by the
Economic Adviser to Government of India, Ministry of Industry and

Commerce, for the period under consideration and that valid on the last
stipulated date of receipt of tender including extension if any.

c) Adjustment for the component of Galvanized Steel

Vt = Qt * SPt *{0.85[ (TI-Tlo) /Tlo]+0.15[(Zi-Zlo)/Zlo]}

Vt Variation in Galvanized Steel cost i.e. increase or decrease in the
amount in rupees to be paid or recovered.

Qt Quantity of Galvanized Steel brought at site or used in works since
previous bill (whichever is earlier).

SPt Star price of Galvanized Steel as mentioned in Schedule-F (to be fixed
by concerned CE(C).

Tl All India wholesale index for Tower steel material (Angles, channels
&Sections) for the period under consideration as published by the
Economic Adviser to Government of India, Ministry of Industry and
Commerce.

(In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause-2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be
considered)

Tlo All India wholesale index for Tower steel material (Angles, channels &
Sections) as published by the Economic Adviser to Government of India,
Ministry of Industry and Commerce and that valid on the last stipulated
date of receipt of tender including extension if any.

Zl All India wholesale index for Zinc for the period under consideration as
published by the Economic Adviser to Government of India, Ministry of
Industry and Commerce.
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(In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause-2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be
considered).

Zlo All India wholesale index for Zinc as published by the Economic Adviser
to Government of India, Ministry of Industry and Commerce and that
valid on the last stipulated date of receipt of tender including extension
if any.

d) Adjustment for component of Other Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs) * (MI-Mio) / Mlo

vMm Variation in other material cost i.e. increase or decrease in the amount
in rupees to be paid or recovered

w Cost of work done worked out as indicated in sub-para ii) above.

X Component of materials expressed as per cent of the total value of
work as indicated in schedule F.

MI: All India wholesale index for All Commodities for the period under
consideration as published by the Economic Adviser to Government. of
India, Ministry of Industry and Commerce.
( In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause 2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, which ever is less, shall be
considered.)

Mio: All India wholesale index for All Commodities as published by the
Economic Adviser to Government. of India, Ministry of Industry and
Commerce as valid on the last stipulated date of receipt of tender
including extension if any.

e) Adjustment for component of P.O.L.

VF =W * ( / 100) * (FI-Flo) / Flo

VF Variation in cost of fuel, power, light and lubricants, increase or
decrease in rupees to be paid or recovered.

" Value of work done, worked out as indicated in sub-para ii) above.

Z Component of fuel, power, light and lubricants expressed as per cent of
total value of work as indicated in schedule F.
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Fl: All India wholesale index for fuel, power, light and lubricants for the
period under consideration as published weekly by the Economic
Adviser to Government of India, Ministry of Industry, New Delhi.
( In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause 2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be
considered.)

Flo All India wholesale index for fuel, power, light and lubricants as
published weekly by the Economic Adviser to Government of India,
Ministry of Industry, New Delhi, valid on the last stipulated date of
receipt of tender including extension if any.

V) The following principles shall be followed while working out the indices
mentioned in para (iv) above.

a) The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of works done as per bills paid during
the three calendar months of the said quarter. The first such payment shall
be made at the end of three months after the month (excluding) in which
the tender was accepted and thereafter at three months interval. At the
time of completion of the work, the last period for payment might become
less than 3 months, depending on the actual date of completion.

b) The index (SI/CI/MI/FI etc.) relevant to any quarter/period for which such
compensation is paid shall be the arithmetical average of the indices
relevant to the three calendar months. If the period up to date of
completion after the quarter covered by the last such installment of
payment, is less than three months, the index SI/CI/MI and FI shall be the
average of the indices for the months falling within that period.

vi) The compensation for escalation for labour shall be worked out as per the
formula given below:-

VL=W * (Y/100) * (LI-Llo) / Llo

VL Variation in labour cost i.e. amounts of increase or decreases in rupees
to be paid or recovered.

w Value of work done, worked out as indicated in sub-para ii) above.

Y Component of labour expressed as a percentage of the total value of
the work as indicated in schedule F..
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Llo Minimum daily wage in rupees of an unskilled adult male mazdoor,
fixed under any law, statutory rule or order as on the last stipulated
date of receipt of tender including extension, if any.

LI Minimum wage in rupees of an unskilled adult male mazdoor, fixed

under any law, statutory rule or order as applicable on the last date of
the quarter previous to the one under consideration.
( In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause 2, the index
prevailing on the last date of quarter previous to the quarter pertaining
to the stipulated date of completion or the index prevailing on the last
date of the quarter previous to the one under consideration, whichever
is less, shall be considered.)

vii) The following principles will be followed while working out the compensation as
per sub-para (vi) above.

a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi)
above shall be the higher of the wage notified by Government

of India, Ministry of Labour and that notified by the local administration both
relevant to the place of work and period of reckoning.

b) The escalation for labour also shall be paid at the same quarterly
intervals when escalation due to increase in cost of materials and/or
P.O.L. is paid under this clause. If such revision of minimum wages takes
place during any such quarterly intervals, the escalation compensation
shall be payable at the revised rates only for work done in subsequent
quarters.

c) Irrespective of variations in minimum wages of any category of labour,
for the purpose of this clause, the variation in the rates for an unskilled
adult male mazdoor alone shall form the basis for working out the
escalation compensation payable on the labour component.

viii) In the event the price of materials and/or wages of labour required for execution
of the work decrease/s, there shall be a downward adjustment of the cost of
work so that such price of materials and/or wages of labour shall be deductible
from the cost of work under this contract and in this regard the formula herein
before stated under this clause 10 (C) shall mutatis mutandis apply, provided
that:

b) No such adjustment for decrease in the price of Cement & Reinforcement
Steel, Galvanized steel, Other Materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated
period of completion of work is eighteen months or less.

c) The Engineer-in-Charge shall otherwise be entitled to lay down the
procedure by which the provision of this sub-clause shall be implemented
from time to time and the decision of the Engineer-in-Charge in this behalf
shall be final and binding on the contractor
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Provided always that the provision of the Clause 10CA and 10D shall not be applicable for
contracts where provisions of this clause are applicable but in cases where provisions of
this clause are not applicable, the provisions of clause 10CA & 10D will become
applicable.

Clause-10 CA

If after submission of the tender, the price of cement and/or reinforcement steel bars
and/or galvanized steel (not being materials supplied from the Engineer-in Charge's
stores in accordance with Clauses 10 thereof) increase(s)/decreases beyond the price(s)
prevailing at the time of the last stipulated date of receipt of tenders (including
extensions, if any) for the work, then the amount of the contract shall accordingly be
varied and provided further that any such variation shall be effected for stipulated period
of contract including the justified period extended under clause-5 of the contract without
any action under clause-2 subject to the condition that no such compensation shall be
payable for a work for which the stipulated period of completion is 03 (Three) months or
less. However, in case of tower works, compensation under part (a), (b) & (c) of this
clause shall be payable/recoverable to/from the agency for all contracts for which
stipulated period of completion is even less than 03 (Three) months.

The increase/decrease in prices shall be determined by the All India Wholesale Price
Indices for Cement ,Steel (bars and rods) and galvanized steel (Angles, channels & Section
etc.) as published by Economic Advisor to Government of India, Ministry of Commerce
and Industry and star price for cement and/or steel reinforcement bars as issued under
authority of concerned CE(C) as valid on the last stipulated date of receipt of tender,
including extension if any and for the period under consideration.

In case, price index of a particular material is not issued by Ministry of Commerce and
Industry, than the price index of nearest similar material in schedule-F shall be followed.

The amount of contract shall accordingly be varied for Cement and/or Reinforcement
Steel and/or Galvanized steel and shall be worked out as per the formula given below for
individual material:

a) Adjustment for component of Cement

Vc = Qc * SPc * (CI-Clo) / Clo
Vc: Variation in cement cost i.e. increase or decrease in the amount in rupees to be
paid or recovered

Qc : Quantity of Cement used in the work since previous bill.
SPc : Star price of Cement as mentioned in Schedule F.

Cl : All India wholesale index for Cement for the period under consideration as published by the
Economic Adviser to Government. of India, Ministry of Industry and Commerce.
( In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of stipulated
date of completion or the prevailing index of the period under consideration, which ever
is less, shall be considered.)
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Clo : All India wholesale index for Cement as published by the Economic Adviser to
Government. of India, Ministry of Industry and Commerce, as valid on the last stipulated
date of receipt of tender including extension if any.

b) Adjustment for component of Reinforcement Steel
Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e. increase or decrease in the amount in rupees to
be paid or recovered

Qs : Quantity of Reinforcement Steel paid either by way of secured advance or used in works
since previous bill (whichever is earlier)
SPs  Star price of Reinforcement Steel as mentioned in Schedule F.

Sl : All India wholesale index for Bars and Rods (Steel) for the period under consideration as
published by the Economic Adviser to Government of India, Ministry of Industry and
Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of stipulated
date of completion or the prevailing index of the period under consideration, whichever is
less, shall be considered)

Slo : All India wholesale index for Bars and Rods (Steel) as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce, for the period under
consideration and as valid on the last stipulated date of receipt of tender including
extension if any.

d) Adjustment for the component of Galvanized Steel

Vt = Qt * SPt *{0.85[ (TI-Tlo) /Tlo]+0.15[(ZI-Zlo)/Zlo]}

Vit Variation in Galvanized Steel cost i.e. increase or decrease in the
amount in rupees to be paid or recovered.

Qt Quantity of Galvanized Steel brought at site or used in works since
previous bill (whichever is earlier).

SPt Star price of Galvanized Steel as mentioned in Schedule-F (to be fixed
by concerned CE(C).

Tl All India wholesale index for Tower steel material (Angles, channels
&Sections) for the period under consideration as published by the
Economic Adviser to Government of India, Ministry of Industry and
Commerce.
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(In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause 2, the index
prevailing at the time of stipulated date of completion or the prevailing
index of the period under consideration, whichever is less, shall be
considered).

Tlo All India wholesale index for Tower steel material (Angles, channels &
Sections) as published by the Economic Adviser to Government of India,
Ministry of Industry and Commerce and that valid on the last stipulated
date of receipt of tender including extension if any.

Zl All India wholesale index for Zinc for the period under consideration as
published by the Economic Adviser to Government of India, Ministry of
Industry and Commerce.

(In respect of the justified period extended under the provisions of
clause-5 of the contract without any action under clause 2, the index
prevailing at the time of stipulated date of completion or the prevailing

index of the period under consideration, whichever is less, shall be
considered).

Zlo All India wholesale index for Zinc as published by the Economic Adviser
to Government of India, Ministry of Industry and Commerce and that
valid on the last stipulated date of receipt of tender including extension
if any.

CLAUSE 10D

In respect of Contracts with stipulated time period of completion being less than

Payments on . . -
Y 18(Eighteen) months, if after submission of the tender the wages of labour increases as a

account of ) R

increase in direct result of the coming into force of any fresh law, or statutory rule or order and such
Wages due to increase exceeds ten per cent of the wages prevailing at the time of the last stipulated
Statutory date for receipt of the tenders including extensions if any for the work, and the
Order(s) contractor thereupon necessarily and properly pays in respect of labour engaged on the

execution of the work such increased wages, then the amount of the contract shall
accordingly be varied. Provided always that any increase so payable is not, in the
opinion of the Superintending Engineer (whose decision shall be final and binding on the
contractor) attributable to any delay in the execution of the contract within the control of
the contractor.

Provided, however, no reimbursement shall be made if the increase is not more than 10%
of the said wages, and if so, the reimbursement shall be made only on the excess over
10% and provided further that any such increase shall not be payable if such increase has
become operative after the contract or extended date of completion of the work in
question.

If after submission of the tender, the wages of labour is decreased as a direct result of the
coming into force of any fresh law or statutory rules or order and such decrease exceeds
ten per cent of the wages prevailing at the time of receipt of the tender for the work, the
BSNL shall in respect of labour engaged on the execution of the work after the date of

coming into force of such law statutory rule or order be entitled to deduct from the dues
of the contractor such amount as shall be equivalent to the difference between the
wages as prevailed at the time of the last stipulated date for receipt of tenders including
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coming into force of such law, statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and
other documents as are necessary to show the amount of any increase claimed or
reduction available and shall allow inspection of the same by a duly authorized
representative of the BSNL, and further shall, at the request of the Engineer-in-Charge
may require any documents so kept and such other information as the Engineer-in-
Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in
the wages of labour, give notice thereof to the Engineer-in-Charge stating that the same
is given pursuant to this condition together with all information relating thereto which he
may be in position to supply.

CLAUSE 10 E
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Materials Govt. excavation of the site for a work, etc as BSNL's property and such materials shall be
Property disposed off to the best advantage of BSNL according to the instructions in writing issued
by the Engineer-in-Charge.
CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most substantial
Executed in and workmanlike manner both as regards materials and otherwise in every respect in
Accordance strict accordance with the specifications. The contractor shall also conform exactly, fully
with and faithfully to the design, drawings and instructions in writing in respect of the work
Specifications,  signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one
Drawings, copy of the contract documents together with specifications, designs, drawings and
Orders, etc. instructions as are not included in the standard specifications of Central Public Works
Department specified in Schedule ‘F" or in any Bureau of Indian Standard or any other,
published standard or code or , Schedule of Rates or any other printed publications
referred to elsewhere in the contract.
The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and
other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.
CLAUSE 12
Deviations, 12.1The Engineer-in-Charge shall have power to make alteration in, omission from,
Variations additions to, or substitutions for the original specifications, drawings, designs and
Extent and

Pricing
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the work, and contractor shall be bound to carry out the work in accordance with any
instructions given to him in writing signed by the Engineer-in-Charge and
alterations/omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner specified above as part of the works,
shall be carried out by the contractor on the same conditions in all respects including

price on which he agreed to do the main work except as hereafter provided.

12.1.1 The time for completion of the work shall, in the event of any deviations
resulting in additional cost over the tendered value, be extended if requested by the
contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value(+) plus

ii)  25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the competent authority under Clause-5.

12.2 In the case of extra item(s) (items that are completely new, and are in addition to
the items contained in the contract), the contractor may, within 15 days of receipt of the
order or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Engineer-in-Charge shall, within one month of the receipt of the claim supported
by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rate on the basis of market rate(s). In the event of the
contractor failing to inform, the Engineer-in-Charge within the stipulated period of time,
the rate, which he proposes to claim, the rate for such items shall be determined by the
Engineer-in-Charge on the basis of market rate(s) prevailing during that period.

In case of substituted items (items that are taken up with partial substitution or in lieu of
items of work in the contract), the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned below:-

12.2.1 If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so increased
to the extent of the difference between the market rates of the substituted item and the
agreement item (to be substituted).

12.2.2 If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so decreased
to the extent of the difference between the market rates of the substituted item and the
agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items which
exceeds the limits laid down in Schedule 'F' the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by
proper analysis, for the work in excess of the above mentioned limits, provided that if the
rate so claimed are in excess of the rates specified in the Schedule of Quantities, the
Engineer-in-Charge shall within one month of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of market rates and the contractor shall be paid in
accordance with the stipulated rates so determined for the quantities in excess of the
deviation limit laid down in schedule-F.
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12.3 The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule 'F', and the
Engineer-in-Charge shall after giving notice to the contractor within one month of
occurrence of the excess and after taking into consideration any reply received from him
within fifteen days of the receipt of the notice, revise the rates for the work in question
within one month of the expiry of the said period of fifteen days having regard to the
market rates.

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments to which
the contractor may consider himself entitled and of all additional work ordered by the
Engineer-in-Charge which he has executed during the preceding quarter failing which the
contractor shall be deemed to have waived his right. However, the Superintending
Engineer may authorize consideration of such claims on merits.

12.5 For the purpose of operation of Schedule “F”, the following works
shall be treated as works relating to foundation unless & otherwise defined in the
contract:-

i) For Buildings: All works upto 1.2 m above the ground level or upto floor 1 level
whichever is lower.

ii) For abutments, piers and well steining: All works upto 1.2 m above the bed level.

iii) For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and the other elevated structures: All works uptol.2 meters
above the ground level.

iv) For reservoirs/tanks (other  than overhead reservoirs/tanks):  All  works
upto 1.2 metres above the ground level.

v) For basement: All works uptol.2 m above ground level or upto floor 1
level whichever is lower.

vi) For Roads, all items of excavation and filling including treatment of subbase.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing tender, or necessary for proper execution of the item included in the Schedule
of Quantities or in the schedule of rates mentioned above, whether or not, specifically
indicated in the description of the item and the relevant specifications, shall be deemed
to be included in the rates quoted by the tenderer or the rate given in the said schedule
of rates, as the case may be. Nothing extra shall be admissible for such operations

CLAUSE 13.
If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the
Foreclosure of scope of the work for any reason whatsoever, the Engineer-in-Charge shall give notice in
Contract due to writing to that effect to the contractor and the contractor shall act accordingly in the
Abandonment matter. The contractor shall have no claim to any payment of compensation or otherwise
or Reduction in whatsoever, on account of any profit or advantage which he might have derived from the
Scope of Work execution of the work. Further, the contractor shall not have any claim for compensation

by reasons of an alteration having been made in the original specifications, drawings,
designs and instructions which shall involve any curtailment of the work as originally
contemplated.

The contractor shall be paid at contract rates full amount for works executed at site and,
in addition, a reasonable amount as certified by the Engineer-in-Charge for the items
hereunder mentioned which could not be utilised on the work to full extent due to
curtailment in the scope of the work or foreclosure of the contract.
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i) Proportionate expenditure, incurred on preliminary site work (e.g. temporary
access roads, temporary labour huts, staff quarters and site offices, storage
accommodation and water storage tanks) and tool and plants.

ii) The Engineer-in-Charge shall have the option to take over contractor’s materials or
any part thereof brought to site. For materials taken over or to be taken over by
the Engineer-in-Charge, the cost of such materials shall however, take into account
purchase price, cost of transportation and deterioration or damage which may
have been caused to materials whilst in the custody of the contractor.

iii) For contractor’s materials not retained by the Engineer-in-Charge, reasonable cost
of transporting such materials and tools and plants from site to contractor’s
permanent stores or to his other works, whichever is less, shall be payable.

iv) If any materials supplied by the BSNL are rendered surplus, the same except
normal wastage shall be returned by the contractor to BSNL. at rates not
exceeding those at which these were originally issued less allowances for any
deterioration or damage which may have been caused whilst the materials were in
the custody of the contractor. In addition, cost of transporting such materials from
site to BSNL stores, if so required by the BSNL, shall be paid.

The contractor shall, if required by the Engineer-in-Charge, furnish to him books of
account, wage books, time sheets and other relevant documents as may be necessary to
enable him to assess and certify the reasonable amount payable.

CLAUSE 14

] i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge
Suspension (whose decision shall be final and binding on the contractor) suspend the progress of
of work the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work

already done or endanger the safety thereof for any of the following reasons:

a) On account of any default on the part of the contractor or;

b) For proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c) For safety of works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

a) The contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of items of
work for which a separate period of completion is specified in the contract and
of which the suspended work forms a part, and;

b) If the total period of all such suspensions in respect of an item or group of items
or work for which a separate period of completion is specified in the contract

Contractor / EE (C) Page 50 of 165



CLAUSES OF CONTRACT

compensation as the Engineer-in-Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and labour at site,
remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor, provided the contractor submits his claim
supported by details to the Engineer-in-Charge within 15 days of the expiry of
the period of 30 days,

(i) If the works or part thereof is suspended on the orders of the Engineer-in-Charge
for more than three months at a time, except when suspension is ordered for reason
(a) in sub-para (i) above, the contractor may after receipt of such order serve a
written notice on the Engineer-in-Charge requiring permission within 15 days from
receipt by the Engineer-in-Charge of the said notice, to proceed with the work or

part thereof in regard to which progress has been suspended and if such permission
is not granted within that time, the contractor, if he intends to treat the suspension,
where it affects only a part of the work as an omission or such part by BSNL or where
it affects

whole of the works, as an abandonment of the works by BSNL, shall within ten days
of expiry of such period of 15 days give notice in writing of his intention to the
Engineer-in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by the BSNL., he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in consequence
of the abandonment. He shall, however, be entitled to such compensation, as the
Engineer-in-Charge may consider reasonable, in respect of salaries and /or wages
paid by him to his employees and labour at site, remaining idle in consequence
adding to the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-in-Charge
within 30 days of the expiry of the period of three months.

Provided, further, that the contractor shall not be entitled to claim any compensation
from the BSNL for the loss suffered by him on account of delay by BSNL in the supply of
materials in schedule ‘B’ where such delay is covered by difficulties relating to the supply
of wagons, force majeure including non allotment of such materials by controlling
authorities, acts of God, acts of enemies of the State/Country or any reasonable cause
beyond the control of the BSNL.

CLAUSE 15

Inspection and
supervision of
work

All works under or in course of execution or executed in pursuance of the contract shall
at all times be opened and accessible to the inspection and supervision of Engineer-in-
Charge, his authorised subordinates in charge of the work and all the superior officers,
Officer of the Quality Control Organisation of the BSNL and of the Chief Technical
Examiner’s Office, and contractor shall at all times, during the usual working hours and at
all other times at which reasonable notice of the visit of such officers has been given to
the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to
the contractor’s agent shall be considered to have the same force as if they had been
given to the contractor himself.
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CLAUSE 16

If it shall appear to the Engineer-in-Charge or his authorised subordinates in-charge of the
work or to the Senior Deputy Director General (Building Works) or his subordinate
officers in-charge of Quality Control or to the Chief Technical Examiner or his Sub-
ordinate officer, that any work has been executed with unsound, imperfect, or unskillful
workmanship or with materials or articles provided by him for the execution of work
which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract, the contractor shall, on demand in writing which shall be
made within six months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of not withstanding that the same
may have been passed, certified and paid for forthwith rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the failing to do

Rectification
of defects

so, within a period specified by the Engineer-in-Charge in his demand aforesaid, the
contractor shall be liable to pay compensation at the same rate as under clause 2 of the
contract (for non-completion of the work in time) for this default.

In such case, the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on account bills
or final bill if the item is so acceptable without detriment to the safety and utility of the
item and the structure or he may reject the work out right without any payment and/or
get it and other connected and incidental items rectified or removed and re-executed at
the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road kerb,
(?ontractor fence, enclosure, water pipe, cables, drains, electric or telephone post which the work or
liable for any part is being executed, or if any damage shall happen to the work while in progress
321[22?363hrin from any cause whatever or if any defect, shrinkage or other faults appear in the work
maintenanceg within twelve months (12 months) (Six months in the case of work costing Rs. Fifteen
period Lakhs and below except road work) after a certificate final or otherwise of its completion
shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in
writing on that behalf make the same good at his own expense or in default the Engineer-
in Charge cause the same to be made good by other workmen and deduct the expense
from any sums that may be due or at any time thereafter may become due to the
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient
portion thereof. The security deposit of the contractor shall not be refunded before the
expiry of twelve months(Six months in the case of work costing Rs. Fifteen Lakhs and
below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.
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CLAUSE 18:

Contractor The contractor shall provide at his own cost all materials (except such special materials, if
to supply any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s
Tools and stores), plant, tools, appliances, implements, ladders, cordage, tackle,
Plants etc. scaffolding and temporary works required for the proper execution of the work, whether

original, altered or substituted and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not, or
which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefor
to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting
out works, and counting weighing and assisting the measurement for examination at any
time and from time to time of the work or materials. On his failing to do so, the same
may be provided by the Engineer-in-Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under this contract or
otherwise and/or from his security deposit or the proceeds of sale thereof, or a sufficient
portions thereof.

CLAUSE 18 A

Recovery of

. In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
compensatlon

Workmen’s Compensation Act, 1923, BSNL is obliged to pay compensation to a workman

\F/)va(;l:jktrgan employed by the contractor, in execution of the works, BSNL will recover from the
contractor the amount of the compensation so paid; and, without prejudice to the rights
of the BSNL under sub-section (2) of Section 12, of the said Act, BSNL shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by BSNL to the contractor whether under this contract or otherwise.
BSNL shall not be bound to contest any claim made against it under sub-section (1)
Section 12, of the said Act, except on the written request of the contractor and upon his
giving to BSNL full security for all costs for which BSNL might became liable in
consequence of contesting such claim.

CLAUSE 18 B
. In every case in which by virtue of the provisions of the The The Building & Other
Egj:#é?\? & Construction Workers( Regulation of Employment & Condition of Service) Act 1996”, The
Amenities to The Building & Other Construction Workers ( Regulation of Employment & Condition of
Workers, if Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970, and of
Contractor the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from time
Fails to time, BSNL is obliged to pay any amounts of wages to a workman employed by the

contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under
Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by
the Government / BSNL from time to time for the protection of health and sanitary
arrangements for workers employed by the Contractor, BSNL will recover from the
contractor the amount of wages so paid or the amount of expenditure so incurred ; and
without prejudice to the rights of the BSNL under relevant provisions of above mentioned
Acts, BSNL shall be at liberty to recover such amount or any part thereof by deducting it
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under this contract or otherwise BSNL shall not be bound to contest any claim made
against it under the relevant provisions of above mentioned Acts, except on the written
request of the contractor and upon his giving to the BSNL full security for all costs for

which BSNL might become liable in contesting such claim.

CLAUSE 19

Labour
Laws to be
Complied
by the
Contractor

The contractor shall comply with the provisions of the “The Building & Other
Construction Workers( Regulation of Employment & Condition of Service) Act 1996” and
the “The Building and Other Construction Workers Welfare Cess Act 1996” amended
from time to time and rules framed there-under. The contractor shall comply with the
provisions of the “The Building & Other Construction Workers ( Regulation of
Employment & Condition of Service) Rules 1998” and the “The Building and Other
Construction Workers Welfare Cess Rules 1998”, amended from time to time. The BSNL
at the time of making any payment to the contractor for work done and measured under
the contract shall deduct such sum at the rate, as prescribed in the The Building and
Other Construction Workers Welfare Cess Rules as applicable to the State in which the
work is situated, of gross value of the work done from each running bill and final bill.
Such deduction will be transferred to the State Workers Welfare Board by the Engineer-
in-Charge as per the rules. The Engineer-in-charge, as Principal Employer, shall continue
to monitor the rigorous implementation of the act/rules during the currency of the
contract.

The contractor shall register himself under The Building & Other Construction Workers
(Regulation of Employment & Condition of Service) Act 1996” & The Building & Other
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998,
and, the “The Building and Other Construction Workers Welfare Cess Act 1996” and the
“The Building and Other Construction Workers Welfare Cess Rules 1998”, AND, shall also
obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, as amended from time to time,
before the commencement of the work and continue to have these validated until the
completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979.

Any failure to fulfill the above requirements shall attract the penal provisions of this
contract arising out of the resultant of non-execution of the work.

CLAUSE 19 A

No labour below the age of eighteen years shall be employed on the work.

CLAUSE 19B

Payment
of wages

Payment of wages:

i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the contractor’s Labour
Regulation or as per the provisions of The Building & Other Construction Workers
(Regulation of Employment & Condition of Service) Act 1996”, The Building &
Other Construction Workers ( Regulation of Employment & Condition of Service)
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contract labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

ii) The contractor shall, not withstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the contractor’s Labour Regulations made by
the Government / BSNL from time to time in regard to payment of wages, wage
period, deductions from wages recovery of wages not paid and deductions
unauthorisedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of the like nature or as per the provisions
of The Building & Other Construction Workers( Regulation of Employment &
Condition of Service) Act 1996”, The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, AND, contract
labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from
the moneys due to the contractor any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

b) Under the provisions of Minimum Wages (Central) Rules, 1950,
the contractor is bound to allow to the labours directly or indirectly employed in
the works one day rest for six days continuous work and pay wages at the same
rate as for duty. In the event of default the Engineer-in-Charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays to
any labours and pay the same to the persons entitled thereto from any money due
to the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily
wages fixed under Notification of the Delhi Administration No.F.12 (162)
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of
wages for the weekly day of rest, the question of extra payment for weekly holiday
would not arise.

v) The contractor shall comply with the provisions of the Payment of Wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act 1938, workmen’s
compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act,
1961, and the contractor’s labour (Regulation and Abolition) Act, 1970, The
Building & Other Construction Workers (Regulation of Employment & Condition of
Service) Act 1996 or the modifications thereof or any other laws relating thereto
and the rules made there-under from time to time.
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vi) The contractor shall indemnify and keep indemnified BSNL against payments to be
made under and for the observance of the Laws aforesaid and the contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the Workmen
directly without the intervention of Jamadar and that Jamadar shall not be entitled
to deduct or recover any amount from the minimum wage payable to the
workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE19C

(1) In respect of of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall, at his
own expense, arrange for the safety provisions as per Model Safety Code framed

from time to time and shall, at his own expense, provide for all facilities in
connection therewith. The contractor shall ensure that at the construction site
of The Building or other construction work, adequate safety measures are taken
to protect The Building workers against any accident etc. The adequate safety
measures in conformity with the provisions of Part Il of The Building and Other
Construction Workers (Regulation of Employment and condition of service)
Central Rules 1998 should be provided in addition to the safety measures laid
down in Model Safety Code. In case of any discrepancy, the safety measures as
per Part Ill of the Building and Other Construction Workers (Regulation of
Employment and condition of service) Central Rules 1998 shall supercede other
provisions.

(2) In case the contractor fails to make arrangements and provide necessary
facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each
default and in addition the Engineer-in-Charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in
that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,
(3) the wages paid to them,
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(4) the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of the damages and injury caused by
them, and,

(5) the number of female workers who have been allowed maternity benefit
according to Clause 19 F and the amount paid to them.

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/-
for each default or materially incorrect statement. The decision of the Engineer-in-Charge

shall be final in deducting from any bill due to the contractor the amount levied as fine
and be binding on the Contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance
of the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the provisions of various statutes/enactments and rules there under
framed by the Central/State Governments, and rules framed by BSNL from time to time
for the protection of health and sanitary arrangements for the workers employed by the
BSNL/ Deptt.of Telecommunications and its contractors. Notwithstanding the above
provisions, the contractor shall be liable for levy of any penalty in case he fails to meet
the requirements of The Building and Other Construction Workers (Regulation of
Employment and Condition of Service) Act, 1996 and The Building and Other Construction
Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and
Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation

and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws
relating there of and rules made there under from time to time

CLAUSE 19 F
Leave and pay during leave shall be regulated as follows:-
1. Leave:

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks,
upto and including the day of delivery and 4 weeks following that day,

(i) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2. Pay:

(i) in case of delivery- leave pay during maternity leave will be at the rate of
the women’s average daily earnings, calculated on total wages earned on
the days when full time work was done during the period of three months
immediately preceding the date on which she gives notice that she expects
to be confined or at the rate of Rupee one only a day whichever is greater.

(i) in the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of
such miscarriage.

3. Conditions for the grant of Maternity Leave:
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employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave,

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed
form as shown in Appendix-l and Il, and the same shall be kept at the place of
work.

CLAUSE 19 G

In the event of the contractor(s) committing a default or breach of any of the provisions
of the Contractor’s Labour Regulation and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulation and Rules which is materially incorrect, he/they shall, without prejudice to any
other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, breach or
furnishing, making, submitting , filing such materially incorrect statements and in the
event of the contractor (s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 percent
of the tendered value of the Work. The decision of the Engineer-in-Charge shall be final
and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly
observing and complying with the provisions of the Contractor’s Labour Regulations and
Model Rules and the provisions of The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996”, The Building & Other
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998,

AND, Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour
(R&A) Central Rules 1971, for the protection of health and sanitary arrangements for the
work-people employed by the contractor(s)(hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor(s)

requiring that the said Rules to be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice. If the
contractor(s) shall fail within the period specified in the notice to comply with and/or
observe the said Rules and to provide the amenities to the workpeople as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities herein before
mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and
maintain at his/their own expense and to approved standards all necessary huts and
sanitary arrangements required for his/their work-people on the site in connection with
the execution of the works, and if the same shall not have been erected or constructed,
according to approved Standards, the Engineer-in-Charge shall have power to give notice
in writing to the contractor(s) requiring that the said huts and sanitary arrangements be
re-modeled and/ or reconstructed according to approved standards, and if the
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Engineer-
in-Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).
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CLAUSE 19 H
The contractor(s) shall at his/their own cost provide his /their labour with a sufficient
number of huts (hereinafter referred to as the camp) of the following specifications on a
suitable plot of land to be approved by the Engineer-in-Charge.

i)
a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor
area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of
the workers family staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m X 1.50m(6°X5’) adjacent to the hut for each family.

c) The contractor(s) shall also construct temporary latrines and urinals for the use of
the labourers each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places,
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials as may be approved by the Engineer-in-Charge. In
case of sun-dried bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri and shall be atleast 15
cm (6”) above the surrounding ground. The roofs shall be laid with thatch or any
other materials as may be approved by the Engineer-in-Charge and the contractor

shall ensure that through out the period of their occupation the roofs remain
watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows, and ventilators shall be provided with suitable leaves for
security purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts
which may be reduced to 6m(20ft.) according to the availability of site with the
approval of the Engineer-in-Charge. Back to back construction will be allowed.

iii) Water Supply- The contractor(s) shall provide adequate supply of water for the use
of labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of clean
water per head per day for bathing and washing purpose. Where piped water supply
is available, supply shall be at stand posts and where the supply is from wells or river,
tanks, which may be of metal or masonry, shall be provided. The contractor(s) shall
also at his/their own cost make arrangements for laying pipe lines for water supply
to his/their labour camp from the existing mains wherever available, and shall pay all
fees and charges therefor.
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iv) The site selected for the camp shall be high ground, removed from jungle.

v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration, which shall be
according to the requirements laid down by the Local Health Authorities. If trenching
or incineration is not allowed the contractor(s) shall make arrangements for the
removal of the excreta through the Municipal Committee/Authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee/authority for removal of the excreta. All charges on this account

vi) shall be borne by the contractor and paid direct by him to the Municipality/authority.
The contractor shall provide one sweeper for every eight seats in case of dry system.

vii) Drainage:- The contractor(s) shall provide efficient arrangements for draining away
sullage water so as to keep the camp neat and tidy.

viii) The Contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

ix) Sanitation:- The contractor(s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the Local Public Health and
Medical Authorities.

CLAUSE 191
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractor’s employment upon the work who may
be incompetent or misconducts himself and the contractor shall forthwith comply with
such requirements.

CLAUSE 19

It shall be the responsibility of the contractor to see that the building under construction
is not occupied by any body unauthorisedly during construction, and is handed over to
the Engineer-in-Charge with vacant possession of complete building. If such building
though completed is occupied illegally, then the Engineer-in-Charge shall have the option
to refuse to accept the said building/buildings in that position. Any delay in acceptance
on this account will be treated as the delay in completion and for such delay a levy upto
5% of the tendered value of work may be imposed by the Superintending Engineer whose
decision shall be final both with regard to the justification and quantum and be binding
on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.
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CLAUSE 19K
Elg\ﬂlé)gﬁtes Employees Provident Fund Scheme to be Complied by the Contractor :
Fund
Scheme to The contractor shall comply with the provision of the Employees Provident Fund Scheme
be 1952 as under the Employees Provident Funds and Miscellaneous Provisions Act 1952,
Complied amended from time to time. The contractor shall get himself registered and get the
by the allocation of Registration Code No. from the competent authority as per provisions of the
Contractor above scheme. The contractor shall indemnify and keep indemnified BSNL against
payment to be made under and for the observance of the above scheme. The Executive
Engineer (Engineer-in-Charge) as Principal Employer shall continue to monitor the
rigorous implementation of the act/ rules during the currency of the contract.
CLAUSE 20
Minimum The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The
wages Building & Other Construction Workers (Regulation of Employment & Condition of
é(c:)tn:gi:)eed Service) Act 1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended
with from time to time and rules framed there-under and other labour laws affecting contract
labour that may be brought into force from time to time.
CLAUSE 21
The contract as a whole or part thereof shall not be assigned or sublet or transferred
Work not either directly or indirectly whether by creating agent on the basis of General Power of
to be Attorney or in any other manner or given on general power of attorney without the
SUb_Iet’. written approval of the Engineer-in-Charge. If the contractor assign or sublet
Action in (engagement of labour on a piece-work basis or of labour with materials not to be
case of incorporated in the work, shall not be deemed to be subletting) or give on general power
Insolvency

of attorney or transferred either directly or indirectly whether by creating agent on the
basis of General Power of Attorney or in any other manner, his contract, or attempt to do
so, or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly,
, consideration of any kind as an inducement or be given, promised or offered by the
contractor, or any of his servants or agent to any public officer or person in the
employment of BSNL in any way relating to his office or employment or if any such officer
or person shall become in any way directly or indirectly interested in the contractor, or if
the contractor shall obtain a contract with the BSNL as a result of wrong tendering or by
non bonafide methods, of competitive tendering; or if the contractor enters into a
contract with BSNL in connection with which commission has been paid or agreed to be
paid by him or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to Accepting
Authority/ Engineer--in-Charge; or if the contractor being a company, shall pass a
resolution or the court shall make an order for the winding up of the company, or a
receiver or manager on behalf of the debenture holders or otherwise shall be appointed
or circumstances shall arise which entitle the court or shareholders debenture holders to
appoint a receiver or managers, Engineer-in-Charge on behalf of the Bharat Sanchar
Nigam Limited shall have powers to adopt the courses specified in Clause 3 hereof in the
interest of BSNL and in the event of any courses being adopted the consequences
specified in the said Clause 3 shall ensue.
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CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to use of BSNL without reference
to the actual loss or damage sustained and whether or not any damage shall have been
sustained.

CLAUSE 23

Changes in
Firm’s
Constitution
to be
intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution of the

firm. Where the contractor is an individual or a Hindu undivided family business concern
such approval as aforesaid shall likewise be obtained before the contractor enters into
any partnership agreement where-under the partnership firm would have the right to
carry out the works hereby undertaken by the contractor. If previous approval as
aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken, and the same
consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced, and from
time to time carried on.

CLAUSE 25

Except where otherwise provided in the contract all questions and disputes relating to
Settlement the meaning of the specifications, design, drawings and instructions herein before
of Disputes mentioned and as to the quality of workmanship or materials used on the work or as to
& any other question, claim, right, matter or thing whatsoever in any way arising out of or
Arbitration

relating to the contract, designs, drawings, specifications, estimates, instructions orders

or these conditions or otherwise concerning the works or the execution or failure to

execute the same whether arising during the progress of the work or after the

cancellation, termination, completion or abandonment thereof shall be dealt with as

mentioned hereinafter:-

(i) If the contractor considers that any work demanded of him to be outside the
requirements of the contract, disputes any drawings, record or decision given in
writing by the Engineer-in-Charge on any matter in connection with or arising out of
the contract or carrying out of the work, to be unacceptable, he shall promptly
within 15 days request the Superintending Engineer in writing for written instruction
or decision. Thereupon, the Superintending Engineer shall give his written
instructions or decision within a period of one month from the receipt of contractor's

letter.
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(i) If the Superintending Engineer fails to give his instructions or decision in writing
within the aforesaid period or if the contractor is dissatisfied with the instructions or
decision of the Superintending Engineer, the contractor within a period of 30 days
from receipt of the decision, give a notice, in the form prescribed by the BSNL as per
Appendix-XV to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the
work or if there be no Chief Engineer, to the Administrative Head of the Bharat
Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified
claims failing which the said decision shall be final binding & conclusive and not
referable to adjudication by the arbitrator.

(iii) Except where the decisions have become final, binding and conclusive in terms
of Sub para (ii) above, disputes or differences shall be referred for adjudication
through the arbitration by the Sole Arbitrator appointed by the Chief Engineer,
Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer,
the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no

objection to any such appointment that the Arbitrator so appointed is a BSNL
Employee and that he had to deal with the matters to which the Contract relates in
the course of his duties as BSNL Employee. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief Engineer. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along-with the notice
for appointment of arbitrator and giving reference to the rejection by the
Superintending Engineer of the appeal.

It is also a term of this contract that no person other than a person appointed by
such Chief Engineer, Bharat Sanchar Nigam Limited or the administrative head of the

Bharat Sanchar Nigam Limited as aforesaid should act as arbitrator and if for any
reasons that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if contractor does not make any demand for
appointment of arbitrator in respect of any claims in writing as aforesaid within 120
days of receiving the intimation from the Engineer-in-charge that the final bill is
ready for payment, the claim of the contractor shall be deemed to have been waived

and absolutely barred and BSNL shall be discharged and released of all liabilities
under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to
the arbitration proceeding under this clause

It is also a term of this contract that the arbitrator shall adjudicate on only such
disputes as are referred to him by the appointing authority and give separate award
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the award for each dispute referred to him.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any, of the arbitrator) shall be in
the discretion of the arbitrator who may direct to any, by whom and in what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

CLAUSE 26

Contractor to
Indemnify

BSNL against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam
Limited against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against BSNL in respect of any such
matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise therefrom, provided that the contractor shall not be liable to
indemnify the Bharat Sanchar Nigam Limited if the infringement of the patent or design
or any alleged patents or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 27

When the estimate on which a tender is made includes lumpsum in respect of parts of

Lumpsum the work, the contractor shall be entitled to payment in respect of the items of work
Provisions involved or the part of the work in question at the same rates as are payable under this
in Tender contract for such items, or if the part of the work in question is not, in the opinion of the
Engineer-in-Charge, payable by measurement, the Engineer-in-Charge may at his
discretion pay the lumpsum amount entered in the estimate, and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provisions of this clause.
CLAUSE 28

Action where
no
Specifications
are specified

In case of any class of work for which there are no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian
Standards specifications. In case there is no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturer’s specifications. In case no
such manufacturer’s specifications is available then as per District Specifications. In case
there are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-Charge.
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CLAUSE 29
Withholding i) Whenever any claim or claims for payment of a sum of money arises out of or
and lien in under the contract or against the contractor, the Engineer-in-Charge or the
respect of Government shall be entitled to withhold and also have a lien to retain such sum
sum due or sums in whole or in part from the security, if any, deposited by the contractor
from the and for the purposes aforesaid, the Engineer-in-Charge or the Government shall
Cnntrartnr

be entitled to withhold the security deposit, if any, furnished as the case may be
and also have lien over the same pending finalisation or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the contractor, the Engineer-
in-Charge or the Government shall be entitled to withhold and have a lien to
retain such claimed amount or amounts referred to above, from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in-
Charge of the Government or any contracting person

through the Engineer-in-Charge pending finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or Government
will be kept withheld or retained as such, by the Engineer-in-Charge, till the claim
arising out of or under the contract is determined by the arbitrator (if the contract is
governed by the arbitration clause) or by the competent court, as the case may be
and that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above
and duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-in-charge or the
Government shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be , whether in his individual capacity or
otherwise.

ii) Government shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done
by him under the contract and found not to have been executed, the contractor shall
be liable to refund the amount of over-payment and it shall be lawful for
Government to recover the same from him in the manner prescribed in sub-clause (i)
of this clause or in any other manner legally permissible; and if it is found that the
contractor was paid less than what was due to him under the contract in respect of

any work executed by him under it, the amount of such under payment shall be duly paid
by the Government to the contractor, without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon between the Superintending Engineer or Executive Engineer on the
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payment for work after assessment by the Superintending Engineer or the Executive
Engineer.

CLAUSE 29 A

Lienin
respect
of claims
in other
contracts

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or the Government or any other contracting person or persons or
through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government
or such other person or persons in respect of payment of a sum of money arising out or
under any other contract made by the contractor with the Engineer-in-Charge or of the
Government or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under
this clause by the Engineer-in-Charge or the Government will be kept withheld or
retained as such by the Engineer-in-Charge or the Government or till his claim arising out
of the same contract or any other contract is either mutually settled or determined by
the arbitration clause or by the competent court, as the case may be and that the

contractor shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under this clause
and duly notified as such to the contractor.

CLAUSE 30

Employment
of coal mining
or controlled
area labour
not
permissible

The contractor shall not employ coal mining or controlled area labour falling under any
category whatsoever on or in connection with the work or recruit labour from area within
a radius of 32 Km (20 miles) of the controlled area. Subject as above the contractor shall
employ imported labour only i.e., deposit imported labour or labour imported by
contractors from area, from which import is permitted. Where ceiling price for imported
labour has been fixed by State or Regional Labour Committees not more than that ceiling
price shall be paid to the labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so

shall render the contractor liable to pay to Government a sum calculated at the rate of
Rs.10/- per day per labourer. The certificate of the Engineer-in-Charge about the number
of coal mining or controlled area labourer and the number of days for which they worked
shall be final and binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause
is one in which the public are interested within the meaning of the exception in Section
74 of Indian Contract Act, 1872.

Explanation:- Controlled Area means the following areas:-

Districts of Dhanbad, Hazaribagh, Jamtara- a Sub-Division under Santhal
Pargana Commissionery, Districts of Bankuara, Birbhum Burdwan, District of
Bilaspur.

Any other area, which may be, declared a Controlled Area by or with the
approval of the Central Government.
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CLAUSE 31
The Contractor (s) shall make his/their own arrangements for water and power supply
Water Supply required for the work and nothing extra will be paid for the same. This will be subject to
and Power the following conditions:
Supply

i)  That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

ii) The Engineer-in-charge shall make alternative arrangements for water supply at the
risk and cost of the contractor (s) if the arrangements made by the contractor (s) for
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory.

iii) The contractor shall make his own arrangement for temporary electric connection
and shall make necessary payment for it direct to the concerned authority. On
completion of the work he shall furnish a no dues certificate from the concerned
authority failing which the claims/dues of the concerned authority shall be settled by
the Engineer-in-Charge at the contractor’s risk and cost.

CLAUSE 31A

Water and power supply if available may be supplied to the contractor by the BSNL

Departmental X ) e

power & water subject to the following conditions:

supply, if

available i) The water charges @ 1 % shall be recovered on gross amount of the work done.

ii) The contractor (s) shall make his/their own arrangement of water connection and
laying of pipelines from existing main source of supply.

iii) The contractor shall make his own arrangement to extend the power supply from the
tapping point and install a sub meter for recording consumption of power in the
work. The consumption charges thereof shall be recovered from the contractor by
deduction from his bills or from any other dues.

iv) The BSNL do not guarantee to maintain uninterrupted supply of water and power
and it will be incumbent on the contractor (s) to make alternative arrangements for
water and power at his/their own cost in the event of any break down in the
Government supply so that the progress of his/their work is not held up. No claim of
damage or refund of water and power charges will be entertained on account of
such break down.

CLAUSE 32
Alternate i) Where there is no piped water supply arrangement and the water is taken by
water the contractor from the wells or hand pump constructed by the Government no
arrangements

charge shall be recovered from the contractor on that account. The contractor
shall, however, draw water at such hours of the day that it does not interfere
with the normal use for which the hand pumps and wells are intended. He will
also be responsible for all damage and abnormal repairs arising out of his use,
the cost of which shall be recoverable from him. The Engineer-in-Charge shall be
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account and his decision shall be binding on the contractor.

ii) The contractor shall be allowed to construct temporary wells in Government land for
taking water for construction purposes only after he has got the permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the contractor on
this account, but the contractor shall be required to provide necessary safety
arrangements to avoid any accidents or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accidents or damage caused due to
construction and subsequent maintenance of the wells and shall restore the ground
to its original condition after the wells are dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
Materials

Notwithstanding anything contained to the contrary in this contract, where any materials
for the execution of the contract are procured with the assistance of Government either

by issue from Government stocks or purchase made under orders or permits or license
issued by Government, the contractor shall hold the said materials economically and
solely for the purpose of the contract and not dispose off them without the written
permission of the Government and return, if required by the Engineer-in-Charge, all
surplus or unserviceable materials that may be left with him after the completion of the
contract or at its termination for any reason whatsoever on being paid or credited such
price as the Engineer-in-Charge shall determine having due regard to the condition of the
materials. The price allowed to the contractor however shall not exceed the amount
charged to him excluding the element of storage charges. The decision of the Engineer-in-
Charge shall be final and conclusive. In the event of breach of the aforesaid condition the
contractor shall in addition to throwing himself open to action for contravention of the
terms of the license or permit and/or for criminal breach of trust, be liable to
Government for all moneys, advantages or profits resulting or which in the usual course
would have resulted to him by reason of such breach.

CLAUSE 34

Plant &
Machinery

The contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T & P) required for execution of the work.
Especially in the case of concrete mixers, the contractors shall keep hopper cleaned and
the drum washed at the close of the work each day or occasion.

CLAUSE 35

i)  The contractor undertakes to make arrangement for the supervision of the work by
the firm supplying the tar or bitumen used.

ii) The contractor shall obtain the total quantity of tar or bitumen required for the work
as per standard formula, before using the same, and shall hypothecate it to the
Engineer-in-Charge. If any bitumen or tar remains unused on completion of the
work on account of lesser use of materials in actual execution for reasons other
than authorised changes of specification and abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as
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CLAUSE 36

Employment
of Technical
Staff and
employees

to the contractor. Although the materials are hypothecated to BSNL, the
contractor undertakes the responsibility for their proper watch, safe custody
and protection against all risks. The materials shall not be removed from site of
work without the consent of the Engineer-in-Charge in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from

i)

i)

the date of completion of the work and the portion of security deposit relating to
asphaltic work shall be refunded after the expiry of this period.

Contractors Superintendence, Supervision, Technical Staff & Employees

The contractor shall provide all necessary superintendence during execution of the
work and as long thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender
and before commencement of the work, intimate in writing to the Engineer-in-
Charge the name, qualifications, experience, age, address and other particulars
along with certificates of the principal technical representative to be in charge of the
work and other technical representative(s) who will be supervising the
work. Minimum requirement of such technical representative(s) and their
Qualifications and experience shall not be lower than specified in Schedule ‘F.
The Engineer-in-Charge shall within 15 days of receipt of such communication
intimate in writing his approval or otherwise of such representative to the
contractor. Any such approval may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such representative according to
the provisions of this clause. Decision of the Engineer-in-Charge shall be final and
binding on the contractor in this respect. Such a principal technical representative
shall be appointed by the contractor soon after receipt of the approval from the
Engineer-in-Charge and shall be available at site within fifteen days of start of the
work.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative or agent is effectively
appointed or is effectively attending or fulfilling the provisions of this clause, a
recovery shall be effected from the contractor as specified in Schedule ‘F’ and the
decision of the Engineer-in-Charge as recorded in the site order book and
measurement recorded in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable principal
technical representative and/ or other technical representative(s) and if such
appointed persons are not effectively present or are absent by more than two
days  without duly substitute or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the
execution of the work until such date as a suitable other technical representative(s)
is/are appointed and the contractor shall be held responsible for the delay so caused
to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along-with every on account bill/ final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall also provide and employ on the site the required complement
of technical assistants and foreman who are skilled and experienced in their
respective fields for proper supervision of the work.
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CLAUSE 37

Levy/ Taxes
Payable by
Contractor

i)

i)

The contractor shall provide and employ skilled, semi skilled and unskilled
labour as is necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor
to remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer-
in-Charge and the person so removed shall be replaced as soon as possible by
competent substitutes.

Goods and services tax (up to the extent mentioned in the Schedule —F), Building
and other construction workers Welfare Cess or any other tax or cess in respect
of this contract shall be payable by the contractor and BSNL shall not entertain
any claim whatsoever in this respect.

The contractor shall deposit royalty and obtain necessary permit for supply of
the red bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not anytime become
payable by the contractor to the State Government, Local authorities in respect
of any material used by the contractor in the works then in such a case, it shall
be lawful to the Government of India and it will have the right and be entitled to
recover the amount paid in circumstances as aforesaid from dues of the
contractor.

CLAUSE 38

Conditions for
reimbursement
of Levy/ Taxes,
if levied after
receipt of
tenders

ii)

i)

All tendered rates shall be inclusive of all taxes and levies (including GST up to
the extent mentioned in Schedule F under Clause -37(i)) payable under
respective statutes. However, if any further tax or levy or cess is imposed by
statute, after the last stipulated date for the receipt of tender including
extensions, if any, and the contractor thereupon necessarily and properly pays
such taxes/ levies, the contractor shall be reimbursed the amount so paid,
provided such payments, if any, is not, in the opinion of the Jt.Chief Engineer
(whose decision shall be final and binding on the contractor) attributable to
delay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of the BSNL and/or the Engineer-
in-Charge and further shall furnish such other information/document as the
Engineer-in-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or cess, give a written notice thereof to the Engineer-in-
Charge that the same is given pursuant to this condition, together with all
necessary information relating thereto.
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CLAUSE 39

Termination

Without prejudice to any of the rights or remedies under this contract if the contractor
of Contract on

dies, the Engineer-in-Charge on behalf of the Bharat Sanchar Nigam Limited shall have

(lef)ittrll’;cftor the option of terminating the contract without compensation to the contractor.
CLAUSE 40
If relation The company or firm or any other person shall not be permitted to tender for works in
working in BSNL Civil Zone in which his near relative (s) (directly recruited or on deputation in BSNL)
DOT, then is/are posted in any capacity either non-executive or executive employee.
Contractor
not allowed The contractor shall also intimate the names of persons who are working with him in any
to tender capacity or are subsequently employed by him and who are near relative to any executive
employee/ gazetted officer in the BSNL or Department of Telecom or in the Ministry of
Communications.
Any breach of these conditions by the Company or Firm or any other person, the
tender/work will be cancelled and Earnest Money/ Security Deposit will be forfeited at
any stage, whenever it is so noticed. The department will not pay any damages to the
company or Firm or the concerned person. The Company or Firm or the person will also
be debarred for further participation in the tender in the concerned BSNL Civil Zone.
Further, any breach of this condition by the tenderer would also render him liable to be
removed from the approved list of contractors or this Department. If however the
contractor is registered in any other Department he shall also be debarred from
tendering in BSNL for any breach of this condition.
Government of India/ Financial Institution nominees and independent non-official part
time Directors appointed by Government of India or the Governor of the State are
excluded from the purview of submission of certificate in regard to employment of near
relatives working in the BSNL while submitting tenders by the limited companies.
NOTE: - Near relative (s) for this purpose is/are defined as: —
i) Member of Hindu Undivided family (UHF).
i) They are Husband and Wife.
iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife
(daughter-in-law), Daughter(s), Daughter’s husband (son-in-law), brother(s), brother’s wife,
sister(s), sister’s husband (brother-in-law).
CLAUSE 41
No Gazetted No Civil Engineer of gazetted rank or other gazetted officer employed in engineering or
Officer/ administrative duties in an engineering department of the Government of India, and,
Engineer to BSNL shall work as a contractor or employee of a contractor for a period of two years
work as after his retirement from government service without the previous permission of
CQ”UaCtor Government of India in writing. This contract is liable to be cancelled if either the
within two contractor or any of his employees is found at any time to be such a person who had not
yea.rs of obtained the permission of Government of India, and/or, BSNL as aforesaid, before
Retirement

submission of the tender or engagement in the contractor’s service, as the case may be.
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CLAUSE 42

i) After completion of the work and also at any intermediate stage in the event of
non-conciliation of the materials consumed and in balance, theoretical quantity of
materials consumed in the work shall be calculated on the basis and method given
hereunder:-

Recovery for
inadequate
consumption
of Materials

a) Quantity of cement shall be calculated on the basis of coefficients of cement
mentioned for different items of work in the Schedule of Rates mentioned in
Schedule 'F’. In case any item is executed for which standard constants for
the consumption of cement are not available in the above mentioned
schedule or cannot be derived from the same, shall be calculated on the basis
of the coefficients approved by the concerned Superintending Engineer(C).

b)Theoretical quantity of steel reinforcement shall be taken as the quantity
required as per design or an authorised by the Engineer-in-Charge,
including authorised lappages, chairs etc. plus 3% wastage due to
cutting into pieces. Such theoretical quantity being determined and
compared with the actual

guantities brought at the site diameter-wise section-wise and category-wise
separately.

c) Theoretical quantity of G.l. & C.l. or other pipes, conduits, wires and cables,
pig lead and G.I./M/S. sheets shall be taken as quantity actually required and
measured plus 5% for wastage’s due to cutting into pieces (except in the case
of G.I./M.S. Sheets it shall be 10%). Such determination & comparison being
made diameter-wise & category-wise.

d) For any other material as per actual requirements.

i) Over the theoretical quantities of materials so computed and variation shall be
allowed as specified in Schedule "F’. the difference in the actual quantities of
material consumed by the contractor and the theoretical quantities including such

authorised variation. If not fully reconciled to the satisfactory of the Engineer in-
Charge within fifteen days of the issue of written notice by the Engineer-in-Charge
to this effect, shall be recovered at the rates specified in Schedule “F’ Decision of
the Engineer in Charge in regard to theoretical quantities of materials, shall be final
and binding on the contractor.

iii) The said action under this clause is without prejudice to the right of BSNL to take
action against the contractor under any other conditions of contract for not doing
the work according to the prescribed specifications.

CLAUSE 43

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected there-with, shall be at the
risk of the contractor until the work has been delivered to the Engineer-in-Charge and a
certificate from him to that effect obtained. In the event of the work or any materials
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consequence of hostilities or warlike operation, the contractor shall, when ordered (in
writing) by the Engineer-in-Charge to remove any debris from the site, collect and
properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provisions of the
agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation upto the value of the work originally
executed before being damaged or destroyed and not paid for. In case of works damaged
or destroyed but not already measured and paid for, the compensation shall be assessed
by the Engineer-in-Charge upto Rs.5000/- and by the Superintending Engineer concerned
for a higher amount. The contractor shall be paid for the damages/destruction suffered
and for the restoring the material at the rate based on analysis of rates tendered for in
accordance with the provisions of the contract. The certificate of the Engineer-in-Charge
regarding the quality and quantity of materials and purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operation (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge
(b) for any materials etc. not on the site of the work or for any tools, plant, machinery,
scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
Engineer-in-Charge.

CLAUSE 44

Apprentices
Act
provisions to

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the
rules and orders issued thereunder from time to time. If he fails to do so, his failure will
be a breach of the contract and the Superintending Engineer may, in his discretion, cancel

be complied the contract. The contractor shall also be liable for any pecuniary liability arising on
with account of any violation by him of the provisions of the said Act.
CLAUSE 45

Release of Security Deposit of the work shall not be refunded till the contractor produces a
Security clearance certificate from the Labour Officer. As soon as the work is virtually complete
Deposit the contractor shall apply for the clearance certificate to the Labour Officer under
after labour intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said
clearance communication, shall write to the Labour Officer to intimate if any complaint is pending

against the contractor in respect of the work. If no complaint is pending, on record till
after 3 months after the completion of the work and/or no communication is received
from the Labour Officer to this effect till six months after the date of completion, it will
be deemed to have received the clearance certificate and the Security Deposit will be
released if otherwise due.
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CLAUSE 46

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the
Contract, the Contractor shall at his own cost arrange, secure and maintain insurance in
the joint names of the BSNL and the contractor with any of the subsidiary of the General
Insurance Corporation of India in such a manner that the BSNL and the contractor are
covered for all time during the period of contract i.e. the time period allowed for
completion of work, extended period and the defect liability period. The insurance shall
be effected in accordance with terms approved by the BSNL and the contractor shall
submit the insurance policies to the Engineer-In-Charge within one week of signing of the
agreement along with the receipt of premium. The contractor shall timely pay and
submit the receipts of payment of premiums for extensions of policies, if any. The
insurance shall cover the following: -

Insurance

a) Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such
additional sums as specified and the interests of the BSNL against ALL RISKS claims,
proceedings, loss or damages, costs, charges and expenses from whatsoever cause arising
out of or in consequence of the execution and maintenance of the work for which the
contractor is responsible under the contract

b) Workman Compensation & Employers Liability Insurance.

This insurance shall be effected for all the contractor’'s employees engaged in the
performance of the contract. The BSNL shall not be liable in respect of any damages or
compensation payable at law in respect of or in consequence of any accident or injury to

any workman or any other person in the employment of the contractor and the
contractor shall indemnify and keep indemnified the BSNL against all such damages and
compensation and against all claims, demands, proceedings, costs, charges and expenses,
whatsoever in respect or in relation thereof.

c) Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-
in-Charge any loss or any damage to all structures and properties belonging to the BSNL
or being executed or procured or being procured by the BSNL or of the other agencies
within the premises of all work of the BSNL if such loss or damage is due to fault and or

the negligence or willful acts or omissions of the contractor, his employees, agents,
representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials
from one place to another so that they do not cause any damage to any person or to the
property of the BSNL or any third party including overhead and underground cables and
in the event of any damage resulting to the property of the BSNL or to a third party
during the movement of the aforesaid plant, equipment or materials, the cost of such
damages including eventual loss of production, operation or services in any plant or
establishment as estimated by the BSNL or ascertained or demanded by the third party,
shall be borne by the contractor.
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Before commencing the execution of the work, the contractor, shall insure and indemnify
and keep the BSNL harmless of all claims, against the contractor’s liability for any
materials or physical damage, loss or injury which may occur to any property, including
that of the BSNL or to any person including any employee of BSNL, or arising out of the
execution of the work or in the carrying out of the contract, otherwise than due to the
matters referred to in the provision to (a) above. Such insurance shall be effected for an
amount sufficient to cover such risks. The terms shall include a provision whereby, in the
event of any claim in respect of which the contractor, would be entitled to receive
indemnify under the policy being brought or made against the BSNL, the insurer willfully
indemnify BSNL against such claims and any costs, charges and expenses in respect
thereof.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum
Wages Act, 1948, Employer’s Liability Act, 1938, the Workman’s Compensation Act,
1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any
modification thereof or any other law relating thereof and rules made there under
from time to time.

e) Contractor shall also at his own cost carry and maintain any and all other
insurance(s) which he may be required to take out under any law or regulation from
time to time. He shall also carry and maintain any other insurance, which may be
required by the Engineer-in-Charge.

46.1 The Contractor shall prove to the Engineer-in-charge from time to time he has
taken out all the insurance policies referred to above and has paid the necessary
premiums for keeping the policies alive till expiry of the Defects Liability Period.

46.2 The aforesaid insurance policies shall provide that they shall not be cancelled till
the Engineer-in-charge has agreed for cancellation.

46.3 Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to
above or any other insurance which he/they may be required to effect under the
terms of the contract then and in any such case Engineer-in-charge may without
being bound to, effect and keep in force any such insurance and pay such premium
or premiums, as may be necessary for that purpose and from time to time deduct
the amount so paid by the Engineer-in-charge from any moneys due or which may
become due to the contractor or recover the same as a debt due from the
contractor.

NOTE:

In case of difference or ambiguity in Hindi and English Version, the
English version will prevail
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SAFETY CODE

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than ¥ to 1 (1/4
horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured atleast 90 cm (3 ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working Platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 ms (12 ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3 ft.).

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30 ft) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 '2") for
ladder upto and including 3 metre (10 ft.) in length. For longer ladders this width should be
increased atleast 4" for each additional 30 cm.(1 foot) of length. Uniform step spacing of not
more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as
to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the

6. expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which maybe awarded in any such suit, action or proceedings to any such
person or which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

7. Excavation and trenching- All trenches 1.2 m (4 ft,) or more in depth, shall at all times be
supplied with atleast one ladder for each 30 metre (100 ft) in length or fraction thereof. Ladder
shall extend from bottom of the trench to atleast 90 cm. (3 ft) above the surface of the ground.
The sides of the trenches, which are 1.5 m (5 ft) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated material shall not be placed within 1.5 m (5 ft) of the edges of the trench or half
of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under
no circumstances undermining or undercutting shall be done.

8. Demolition. - Before any demolition work is commenced and also during the progress of the
work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

i) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.
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iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

9. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably be
provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i) Those engaged in whitewashing and mixing or stacking of cement bags or any material,
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye shields.

iv) Stonebreakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

V) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for an
hour before the workers are allowed to get into manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition , the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the JE
or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for atleast 2 to
3 hours before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of toxic gases should be tested by inserting wet lead acetate
paper, which changes colour in the presence of such gases and gives indication of
their presence.

d) Presence of oxygen should be verified by lowering a detector lamp into the manhole.
In case, no oxygen is found inside the sewer line, worker should be send only with
oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manhole such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

f)  The area should be barricaded or cordoned off by suitable means to avoid mishaps of
any kind. Proper warning signs should be displayed for the safety of the public
whenever for the cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of the
malba.

i)  Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which

worker may be allowed to work continuously inside the manhole.

j)  Gas masks with Oxygen cylinder should be kept at site for use in emergency.
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k) Air blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The motors for
these, shall be vapour proof and of totally enclosed type. Non-sparking gas engines
also could be used but they should be placed at least 2 metres away from the opening

and on the leeward side, protected from wind so that they will not be the source of
friction on any inflammable gas that might be present.

I) The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing working in the manhole.

m) The worker shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools and safety lights and gas masks and portable air-blowers
(when necessary). They must be supplied with barrier cream for anointing the limits
before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this
regard in an individual case will be final.

vi) The contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Whenever men above the age of 18
years are employed on the work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

c) Owveralls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation
of work.

10. The Contractor shall not employ women and men below the age of 18 years on the work of
painting with product containing lead in any form. Whenever men above the age of 18 are
employed on the work of lead painting, the following principles must be observed for such use:

(i)  White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

(i) Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

(i) Measures shall be taken, wherever practicable to prevent danger arising out of from dust
caused by dry rubbing down and scrapping.

(iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(v) Overall shall be worn by working painters during the whole of working period.
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(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by the competent authority of BSNL

(viii) BSNL may require, when necessary, medical examination of workers.

(ix) Instructions with regard to special hygienic precautions, to be taken in the painting trade,
shall be distributed to working painters.

11. When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided & kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

12. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions: -

) (@ These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as means of suspension shall

be of durable quality and adequate strength, and free from patent defects.

(i) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
blocks used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear, referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

(iv) In case of BSNL machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regard contractor's machines the contractors shall notify the safe
working load of the machines to the Engineer-in-Charge whenever he brings any machinery
to the site of work and get it verified by the Electrical Engineer concerned.

13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations, which
are already energised, insulating mats, wearing apparel, such as gloves, sleeves and boots, as
may be necessary, should be provided. The worker should not wear any rings, watches and
carry keys or other materials, which are good conductors of electricity.

14. All scaffolds ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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15. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

16. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by Labour Officer or the
Engineer-in-Charge or their representatives.

17. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY

ARRANGEMENTS FOR WORKERS EMPLOYED BY

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of the
Bharat Sanchar Nigam Limited in which twenty or more workers are ordinarily
employed or are proposed to be employed in any day during the period during
which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed
in connection with construction work, on any day during the period, during which
the contract work is in progress.

3. FIRST-AID FACILITIES

i)

At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first aid boxes at the rate of not less than one
box for 150-contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground
and shall contain the following equipment: -

a) For work places in which the number of contract labour employed does not
exceed 50- Each first-aid box shall contain the following equipment: -

6 small sterilised dressings.

3 medium size sterilised dressings.
3 large size sterilised dressings.
3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

2 T o

1 (30ml) bottle containing salvolatile having the dose and mode of

administration indicated on the label.

~

1 snakebite lancet.

8. 1 (30gms.) bottle of potassium permanganate crystals.
1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institute, Government of India.

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution

b) For workplaces in which the number of contract labour exceeds 50- Each
first—aid- box shall contain the following equipment.
1 12 small sterilised dressing.
2 6 medium size sterilised dressings.
3. 6 large size sterilised dressings.
4

6 large size sterilised burn dressings.
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ii)

iv)

v)

vi)

vii)

viii)

5. 6 (15-gms.) packets sterilised cotton wool.
1 (60 ml.) bottle containing two percent alcoholic solution iodine.
7. 1 (60-ml.) bottle containing salvolite latile having the dose and
mode of administration indicated on the label.
1 roll of adhesive plaster.
1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.
11. 1 pair of scissors.
12. 1 copy of the first-aid leaflet issued by the Director General

Factory Advice Service and Labour Institute/ Government of

India.
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always
be readily available during the working hours at the work place.

A person in charge of the first-aid box shall be a person trained in First-Aid
treatment, at the work places where the number of contract labour employed is
150 or more.

In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works, First-aid
posts shall be established and run by a trained compounder. The compounder
shall be on duty and shall be available at all hours when the workers are at work.

Where work places are situated in places, which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or person
suddenly taken ill to the nearest hospital.

4. DRINKING WATER

i)

i)

ii)

iv)

In every work place, there shall be provided and maintained, at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be
stored.

Every water supply or storage shall be at a distance of not less than 50 feet from
any latrine drain or other source of pollution. Where water has to be drawn from an
existing well, which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn from it or for
drinking. All such wells shall be entirely closed in and be provided with a trap door,
which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.
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5.

WASHING FACILITIES

i)

i)

ii)

In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male
and female workers.

Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

LATRINES AND URINALS

i)

v)

vi)

vii)

viii)

iX)

Latrines shall be provided in every work place on the following scale hamely:-

a) Where female are employed there shall be at least one latrine for every
25 females.

b) Where males are employed, there shall be at least one latrine for every
25 males.

Provided that where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be upto
the first 100, and one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and
shall have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside
and outside at least once a year. Latrines shall not be of a standard lower than
bore-hole system.

a) Where workers of both sexes are employed, there shall be displayed outside
each block of latrine and urinal, a notice in the language understood by the
majority of the workers “For Men only” or “For Women only” as the case may
be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

There shall be at least one urinal for upto 50 number of male workers and one for
upto 50 number of female workers employed at a time, provided that where the
number of male or female workers, as the case may be, exceeds 500, it shall be
sufficient if there is one urinal for every 50 males or females, upto the first 500 and
one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system
shall comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall
be made by means of a suitable incinerator. Alternately excreta may be disposed
off by putting a layer of night soil at the bottom of a pucca tank prepared for the
purpose and covering it with a 15 cm. layer of waste or refuse and then covering it
with a layer of earth for a fortnight (When it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by
the Engineer-in-Charge to effect proper disposal of night soil and other
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conservancy work in respect of the contractor's workmen or employees on the
site. The contractor shall be responsible for payment of any charges, which may
be levied by Municipal or Cantonment Authority for execution of such on his
behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq. m.
(6 sft.) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES
i) At every work place, at which 20 or more women worker are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children
under the age of six years. One room shall be used as a playroom for the children and
the other as their bedroom. The rooms shall be constructed with specifications as per
clause 19 H (i) a,b & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the playroom and
sufficient number of cots and beddings in the bedroom.

iv) The contractor shall provide one ayah to look after the children in the creche when the
number of women workers does not exceed 50 and two when the number of women
workers exceeds 50.

v) The use of the rooms earmarked as creches shall be restricted to children, their
attendants and mothers of the children.

9. CANTEENS
i) In every work place where the work regarding the employment of contract labour is
likely to continue for six months and where in contract labour numbering one hundred
or more are ordinarily employed, an adequate canteen shall be provided by the
contractor for the use of such contract labour.
i) The contractor shall maintain the canteen in an efficient manner.

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and
washing places, separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or colour washed atleast once in each year. Provided that the inside walls
of the kitchen shall be lime-washed every 4 months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working
at a time.

Contractor / EE (C) Page 84 of 165



MODEL RULES BSNL

10.

11.

12.

X) The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture, except tables and chairs, shall not be less than one square metre
(10 sft.) per diner to be accommodated as prescribed in sub-Rule 9.
Xxi)
a) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to
be accommodated as prescribed in sub-Rule 9.

xiii) a)
1. There shall be provided and maintained, sufficient utensils, crockery, furniture
and any other equipment’s, necessary for the efficient running of the canteen.
2. The furniture utensils and other equipment shall be maintained in a clean and
hygienic condition.
b)
1. Suitable clean cloths for the employees serving in the canteen shall be provided
and maintained.
2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipment’s.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with
the normal habits of the contract labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall
be based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the

following items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charge for the building and equipment’s
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipment’s including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipment’s
provided for the canteen.

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen
once every 12 months.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Engineer-in-Charge including the filling-up of any borrow pits which may have
been dug by him.

The contractor shall ensure that at the construction site of The Building or other
construction work, adequate safety measures are taken to protect The Building workers
against any accident etc. The adequate safety measures in conformity with the provisions
of Part Il of The Building and Other Construction Workers (Regulation of Employment and
condition of service) Central Rules 1998 should be provided in addition to the safety
measures laid down hereunder: In case of any discrepancy, the safety measures as per
Part Il of The Building and Other Construction Workers (Regulation of Employment and
condition of service) Central Rules 1998 shall supercede.

Notwithstanding the provisions made above, the contractor shall be liable for levy of any
penalty in case he fails to meet the requirements of The Building and Other Construction
Workers (Regulation of Employment and condition of service) Act, 1996 and The Building
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and Other Construction Workers (Regulation of Employment and condition of service)
Central Rules 1998.

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and
shall form an integral part of the contracts.

14. AMENDMENTS
Government/ BSNL may, from time to time, add to or amend these rules and issue
directions it may consider necessary for the purpose of removing any difficulty, which may
arise in the administration thereof.

Contractor / EE (C) Page 86 of 165



CONTRACTOR’S LABOUR REGULATION

CONTRACTOR’S LABOUR REGULATIONS

1. SHORT TITLE
These regulations may be called the Contractors Labour Regulations.
2. DEFINITIONS

i)  Workman means, any person employed by BSNL or its contractor directly or indirectly,
through a subcontractor, with or without the knowledge of the BSNL, to do any skilled,
semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or
reward, whether the terms of employment are expressed or implied, but does not
include any person: -

a) Who is employed mainly in a managerial or administrative capacity; or,

b)  Who, being employed in a supervisory capacity draws wages exceeding five
hundred rupees per mensem or exercises either by the nature of the duties
attached to the office or by reason of powers vested in him, functions mainly of
managerial nature; or,

¢) Who is an out worker, that is to say, person to whom any article or materials are
given out by or on behalf of the principal employers to be made up cleaned,
washed, altered, ornamental finished, repaired adopted or otherwise processed
for sale for the purpose of the trade or business of the principal employers and
the process is to be carried out either in the home of the out worker or in same
other premises, not being premises under the control and management of the
principal employer.

i) Fair Wages means wages whether for time or piecework fixed and notified under the
provision of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result
other than a mere supply of goods or articles of manufacture through contract labour or
who supplies contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i)  Normally working hours of an adult employee should not exceed 9 hours a day and in
case of child 4 ¥z hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on any day.

i)  When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week he shall be paid over time for the extra hours put in by him
at double the ordinary rate of wages. Children shall not be made to work extra hours.

i) a) Every worker shall be given a weekly holiday normally on a Sunday, in
accordance with the provisions of Minimum Wages (Central) Rules 1960, as amended
from time to time, irrespective of whether such worker is governed by the Minimum
Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum
Wages Act, are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages, at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6
days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday to him for the
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whole day, on one of the five days, immediately before or after the normal weekly
holiday, and pay wages to such worker for the work performed on the normal weekly
holiday at the overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain, in a clear and legible condition in
conspicuous places on the work, notices in English and in local Indian languages spoken
by the majority of the workers, giving the minimum rates of the wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are
earned, wages periods, dates of payments of wages and other relevant information as per
Appendix ‘lII".

5. PAYMENT OF WAGES.
i)  The contractor shall fix wage periods in respect of which wages shall be payable.
i) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a
contractor, where less than one thousand such persons are employed, shall be paid
before the expiry of seventh day and in other cases before the expiry of tenth day after
the last day of the wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day
from the date on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the work is completed
before the expiry of the wage period, final payment shall be made within 48 hours of
the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by
him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viil) Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages
shall be displayed at the place of work and a copy sent by the contractor to the
Engineer-in-Charge under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence
of the Junior Engineer or any other authorised representative of the Engineer-in-
Charge who will be required to be present at the place and time of the disbursement of
wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised
representative of the Engineer-in-Charge, as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster
Roll”, as the case may be, in the following form: -

“Certified that the amount shown in the column No............ has been paid to the workman
concerned in my presence on............... at...........
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6.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except
the following: -

(@) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall be
in proportion to the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deductions which he is
required to account, where such damage or loss is directly attributable to his
neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allows.

(i) No fines should be imposed on any worker save in respect of such acts and omissions
on his part as have been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is
enclosed at Appendix-X.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker,
shall not exceed an amount equal to three paise in a rupee of the total wages, payable
to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

LABOUR RECORDS

(i) The contractor shall maintain a Register of Persons employed on work on contract in
Form XIII of the CL (R&A) Central Rules 1971 (Appendix 1V)

(i) The contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971
(Appendix V)

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix
V1)

(iv) Register of accident — The contractor shall maintain a register of accidents in such
form as may be convenient at the work place but the same shall include the following

particulars:

a) Full Particulars of the labourers who met with accident.
b) Rate of wages.

C) sex
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d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

9) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment

)] Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

K) Claim required to be paid under Workmen’s Compensation Act.

) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form Xl of the CL (R&A)
Rules 1971 (Appendix XlI) The contractor shall display in a good condition and in a
conspicuous place of work the approved list of acts and omission for which fines can
be imposed (Appendix X)

v) The contractor shall maintain a Register of deductions for damage or loss in Form
XX of the CL (R&A) Rules 1971 (Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XIII).

vii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP

10.

i) The contractor shall issue an Attendance card cum wage slip to each workman
employed by him in the specimen form at (Appendix-VII).

i) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day,
once at the commencement of the day and again after the rest interval, before he
actually starts work.

iv) The card shall remain in possession of the worker during the wage period under
reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least
a day prior to the disbursement of wages in respect of the wage period under
reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with him.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-
VII).

SERVICE CERTIFICATE
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On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service Certificate in the Form XV of the
CL (R&A) Central Rules 1971 (Appendix-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Communication in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate
into any complaint regarding the default made by the contractor or subcontractor in regard
to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result
of his investigation or enquiry to the Executive Engineer concerned indicating the extent, if
any, to which the default has been committed with a note that necessary deductions from
the contractor’'s bill be made and the wages and other dues be paid to the labourers
concerned. In case an appeal is made by the contractor under Clause 13 of these
regulations, actual payment to labourers will be made by the Executive Engineer after the
Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45
days from the receipt of the report from the Labour Officer or the Superintending
Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Superintending Engineer
concerned within 30 days from the date of decision, forwarding simultaneously a copy of his
appeal to the Executive Engineer concerned but subject to such appeal, the decision of the
officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or inquiry under
these regulations by: -

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in
Clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer
of a registered trade union, connected with the industry in which the worker is
employed or by any other workman employed in the industry in which the worker
is employed.

i) An employer shall be entitled to be represented in any investigation or inquiry under
these regulations by:-

a) An officer of an association of employers of which he is a member.
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b) An officer of a federation of associations of employers to which association
referred to in Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an
officer of association of employer connected with the industry, in which the
employer is engaged or by any other employer, engaged in the industry in
which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation
inquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorised by the Central Government on his behalf.
17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
18. AMENDMENTS
The Central Government/ BSNL may from time to time add to or amend the regulations and

on any question as to the application/interpretation or effect of those regulations the
decision of the Superintending Engineer concerned shall be final.
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BSNL

Appendix’l’

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor

Name and Location of the work

Name of the Father’s/ Nature of Period of Date on which
Employee husband’s Employment actual notice of given
name confinement
1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/

In case of delivery

In case of miscarriage

Miscarriage Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of miscarriage
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15
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Appendix’Il’
SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S
LABOUR IN DEPARTMENT OF TELECOM/ BSNL.

Name and address of the contractor

Name and location of the work

1. Name of the woman and her husband’s name.

2. Designation

3. Date of appointment.

4. Date with months and years in which she is employed.

5. Date of discharge / dismissal, if any.

6. Date of production of certificates in respect of pregnancy.

7. Date on which the woman informs about the expected delivery.

8. Date of delivery / miscarriage / death.

9. Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amount of maternity/ death benefit paid in advance of
expected delivery.

11.Date with amount of subsequent payment of maternity benefit.

12.Name of the person nominated by the woman to receive the payment of
the maternity benefit after her death.

13.1f the woman dies, the date of death, the name of the person to whom
maternity benefit amount was paid, the month thereof and the date of
payment.

14.Signature of the contractor for authenticating entries in the register.

15.Remarks column for the use of inspecting officer.
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BSNL

Appendix’lll’
LABOUR BOARD
Name of work:
Name of Contractor:
Address of Contractor:
Name and address of BSNL Division:
Name of BSNL Labour Officer :
Address of BSNL Labour Officer:
Name of Labour Enforcement Officer:
Address of Labour Enforcement Officer:
SI.No Category Minimum Actual Number Remarks
wage Fixed | wage paid | Present

Weekly holiday
Wage period
Date of payment of Wages
Working hours
Rest interval
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Appendix’lV’

Form-XIIl (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor

Name and address of establishment under which contract is carried
on

Nature and location of Work

Name and address of Principal Employer
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Appendix’V’

Form-XVI (See Rule 78(2)(a)

Muster Roll
Name and address of the contractor

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer

For the month of fortnight

Sl. Name of Sex | Father’s/ Dates Remarks
No. workman Husband’s
name

1 2 3 4 5 6
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Appendix’VI’

Form —XVII (See Rule 78(2)(a))

Register of Wages

Name and address of the contractor

Name and address of establishment under which

contract is carried on

Nature and location of work

Name and address of Principal Employer

Monthly/fortnightly

Wages period
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Appendix’VII’
(Observe)
Wage Card No.
Wage Card
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
DATE
1.1 2. 3.| 4.| 5. 6.| 7.| 8 9.| 10 11| 12| 13| 14| 15| 16| 17| 18| 19| 20| 21| 22| 23| 24| 25| 26| 27| 28| 29| 30| 31

2

c

S

=

g

c

(]

>

LU

s

E

Rate Amount
Received from the sum of Rs. on account of
my wages.

Signature
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Appendix’VII’
(Reverse)

Form-XIX
(See rule 78(2)(b))

Wages Slip

Name and address of the contractor

Name and Father’'s/Husband’s name of workman

Nature and location of work

For the Week/Fortnight/Month ending

1. No. of days worked

2. No. of units worked in case of piece rate workers
3. Rate of daily wages/piece rate

4. Amount of overtime wages

5. Gross wages payable

6. Deduction, if any

7. Net amount of wages paid

Initials of the Contractors or his representative
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Appendix’VIIP

Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried
on

Nature of work and location of work

Name and address of Principal Employer
1.

2.

Name of Workman

SI No. in the register of workman employed

Nature of employment/designation

Wage rate (with particulars of unit in case of piece work)

Wages period

Tenure of employment

Remarks

Signature of contractor
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Appendix’IX’
Form-XV (See Rule 77)
Service Certificate
Name and address of the contractor
Nature and location of work
Name and Address of workman
Age or date of birth
Identification marks
Father's/Husband’s name
Name and address of establishment infunder which contract is carried
on
Name and address of Principal Employer
SI.No. | Total period for which | Nature of Rate of Wages (with Remarks
employed work done particulars of unit in case
From To of piece work)
1 2 3 4 5 6
Signature
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE
IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to
be displayed prominently at the site of work both in English and local

Language.

1. Wilful insubordination or disobedience, whether along or in
combination with other.

2. Theft fraud or dishonestly in connection with the contractors beside

a business or property of DOT.

3. Taking or giving bribes or any illegal gratifications.

4. Habitual late attendance.

5. Drunkenness fighting, riotous or disorderly or indifferent behavior.

6. Habitual negligence.

7. Smoking near or around the area where combustible or other
materials are locked.

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the DOT

or of the contractor.

10.  Sleeping on duty.

11.  Malingering or showing down work.

12.  Giving of false information regarding name and father’'s name etc.

13. Habitual loss of wage cards supplied by the employers.

14.  Unauthorized use of employer’s property of manufacturing or making
of unauthorized articles at the work place.

15. Bad workmanship in construction and maintenance by skilled
workers which is not approved by the Department and for which the
contractors are compelled to undertake rectification.

16. Making false complaints and/or misleading statements.

17.  Engaging on trade within the premises of the establishment.

18.  Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the
premises of an establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the
employers.

21. Threatening or intimidating any workman or employer during the
working hours within the premises.
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Name and address of the contractors

Form-XII (See Rule 78(2)(d))
Register of Fines

BSNL

Appendix’XI’

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer

SI.No. | Name of Father's/Husband’s Designation/nature | Act/Omission Date of
workman name of employment For which fine | Offence
imposed
1 3 4 5 6
Whether Name of Wage period | Amount of Date on Remarks.
workman person in and wages fine imposed | which fine
Showed whose payable realized
cause against | presence
fine employees
explanation
was heard
7 8 9 10 11 12

Contractor /EE (C)
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BSNL

Appendix’XIP

Form-XX (See Rule 78(2)(d))
Register of Deduction for Damage or Loss

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer

SI.No. Name of Father's/Husband’s | Designation/nature | Particulars of Date of
workman name of employment damage or damage or
loss loss
1 2 3 4 5 6
Whether Name of Amount of No. of Date of recovery Remarks
workman person in deduction installments
showed whose imposed
cause presence First Last
against employees installment | installment
fine explanation
was heard
7 8 9 10 11 12 13

Contractor /EE (C)
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Appendix’XIIP

Form-XXIl (See Rule 78(2)(d)
Register of Advances

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer

c e o e I o S 17
© T S22 | co 2 c = © > = =2 S 9
e c 2 | §2 3] S O 89 S =
®© c O Qo = & = u= S O = =
o [} o > o 0 — c Eso| 88| X
o ] c X s S L>0 c © & S| = = =
Z | 2 =) o | = o 08T o> T © ST| &
—_ us = o o IS = °
= %) T c o = ® ) E o
n 8 2 e c €| 0? S g E_ﬁE ST e O %E¥ g%L 2
e |5 |55 8% |5 |52 2§88 |85 | o
) Y= © () o c c o Q = 0
rer = 3 © ;E = < = == TS SE
w a a) a)
1 2 3 4 5 6 7 8 9 10 11

Contractor /EE (C) Page 106 of 165




CONTRACTOR’S LABOUR REGULATION

Appendix’XIV’
Form-XXIll (See Rule 78(2)(e))
Register of Overtime
Name and address of the contractors
Name and address of establishment under which contract is carried
on
Nature and location of work
Name and address of Principal Employer
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APPENDIX- XV

Notice for appointment of Arbitrator
[Refer Clause 25]

To
The Chief Engineer
BSNL Civil Zone
Dear Sir,

In terms of clause 25 of the agreement, particulars of which are given below, I/we
hereby give notice to you to appoint an arbitrator for settlement of disputes
mentioned below:
1. Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract
6. Contract amount in the work
7. Date of contract
8. Date of contract Date of initiation of work
9. Stipulated date of completion of work
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to SE for decision
17. Date of receipt of SE"s decision
18. Date of appeal to you
19. Date of receipt of your decision.
Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our
knowledge. I/We enclose following documents.
1. Statement of claims with amount of claims.
2.
3.
4.
Yours faithfully,
(Signatures)
Copy in duplicate to:

1. The Executive Engineer,
..................... Division.
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PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each of the intending tenderer)

SCHEDULE “A”

Schedule of Quantities (Appended)

SCHEDULE“B”

Schedule of Materials to be issued to the contractor

- Rate in figures & words at

S. No. Descnﬂg?: of Quantity whichthe materials will be P!ggjeof

charged from the contractor
1 2 3 4 5

NIL

SCHEDULE“C”

Tools and Plants to be hired to the contractor

S. No. Description of Item Hire charges per day Place of issue

1 2 3 4

DELETED

SCHEDULE“D”

Extra schedule for specific requirements/documents for the work If any.

1. Additional Conditions

2. Additional Conditions to Civil Works

SCHEDULE“E”

Schedule of component of Materials, Labour etc. for escalation.

CLAUSEI10

Component of Materials expressed

as percent of Total Value of Work “X” 75%

Component of Labour expressed as

Percent of Total Value of Work “y” 2504

Component of POL expressed as

Percent of Total Value of Work “z7” 0%
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SCHEDULE“F”
(Reference to General Conditions of Contract)

Name of Work:- Day to day maintenance, petty works and other miscellaneous
works at ITPC compound OU, Hyderabad.( FY 2024) (Re-call)

Estimated cost of Work : Rs. 530992/=
Schedule Cost : Rs. 590/-
Earnest Money :  Rs. 10700/--

Performance Guarantee

(3% of the tendered value in

the form of Bank Guarantee

from Scheduled Bank in respect

of works with Tendered Value

exceeding Rs.15Lakhs) Rs
(Rupees

Security Deposit
(10% of the tendered value for works
With Tendered Value up to Rs.15Lakhs)

(7% of the tendered value in respect
Of works with Tendered Value

Exceeding Rs.15Lakhs) Rs
(Rupees
Officer inviting tender Executive Engineer (Civil),

BSNL Civil Division - I-Hyderabad.

Maximum percentage for quantity of items
Of work to be executed beyond which rates
Are to be determined in accordance with

Clause 12.2&12.3 50%
Definitions See below
2(v)  Engineer-in-charge Executive Engineer (C), BSNL Civil
Division-1, Hyderabad - 500063
2(viiiy Accepting Authority Executive Engineer (C), BSNL Civil
Division-1, Hyderabad - 500063
(X) Percentage on cost of materials and 10 %
Labour to cover all overheads and
Profit

2023 with upto date correction slips.
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9(ii) Contract Form BSNL W-8 (Modified and corrected with
correction slips as on the date of opening of tenders).

GST Act The term” GST Act” shall include Central Goods and Service
Tax Act 2017 (CGST), State Goods and Service Tax Act, 2017
(SGST) Integrated Goods and Service Tax Act, 2017 (IGST)
Union Territory Goods and Service Tax Act 2017 (UTGST),
Rules and any other GST related legislation in India.

GST For the purpose of this agreement, the term ‘GST’ shall include
Central Goods and Service Tax, Act 2017 (CGST), State
Goods and Service Tax Act, 2017 (SGST) Integrated Goods
and Service Tax Act, 2017 (IGST) Union Territory Goods and
Service Tax Act 2017 (UTGST), and any other taxes levied
under the GST related legislation in India, as may be
applicable.

Clause 1

Time allowed for submission of

Performance Guarantee, Program

Chart (Time and Progress) and

Applicable labour licenses, or 15 days
Proof of applying thereof from

the date of issue of letter of

acceptance.

Clause2

Authority for fixing compensation Under  Executive Engineer (C), BSNL Civil Division-I,
Clause2 Hyderabad - 500063

Clause2A

Whether Clause 2 A shall be applicable NO

Clause 3 A

Whether Clause3 A shall be aapplicable NO

Clauseb

i) Time allowed for execution of work. 365 (Three hundred and sixty five) days

i) Authority to give fair and reasonable Executive Engineer (C), BSNL Civil Division-I,

extension of time for completion of work Hyderabad - 500063

Clause 6 A (Computerized Measurement Book)

Whether Clause 6 A shall be applicable YES
Clause?
Gross value of work to be done together Rs.1,00,000/=

With net payment /adjustment of advances
For materials collected, if any, since the
Last such payment for being eligible to
Interim payment.
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Clausel0

BSNL

Reinforcement steel to be used in the work
Shall have to be procured as below:

TMT bars Manufactured

Clause 10 C

Clausel0

Adjustments for cement and Steel escalation

ClauselO

CA

D

Payments on account of increase in
Wages due to Statutory Order

Clausell

Specification to be followed for
execution of work.

Clausel?

Primary producers such as SAIL,
TISCO, RINL

NO

Not Applicable

Not Applicable

CPWD Specifications Volume | & Il 2019,
with up to date Correction Slips.

12.2& 12.3 Limit for value of any item of any
individual trade beyond which sub
clauses (i) to (v) shall not be applicable.

Clausel6

Competent authority for deciding
reduced rates.

Clause 36 (i)

Requirement of Technical Staff and rate of recovery in case of non-compliance shall be as per
the following table:

50 %( Fifty percent)

Jt. Chief Engineer (C),

BSNL Civil Circle,

Hyderabad

Contractor /EE (C)

Rate at which recovery
Sl. | Minimum Designation | Minimum Number | shall be made from the
No | qualification of Discipline | (Principal Experience in contractor in the event
Technical Technical/ years of not fulfilling provision
Representative Technical of clause 36(i)
representati
ve)
figures words
1 NIL
Clause 37(i)
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Extent of GST payable by Applicable for Works contract as per extant GST
Contractor for Building and Act with up to date amendment. Contractor

Construction works shall quote rates inclusive of GST.
Clause 42
i) (@) Schedule / statement for determining C.P.W.D- DELHI SCHEDULE OF RATES
Theoretical quantities of cement on the 2023 with upto date correction slips
basis of Delhi Schedule of Rates printed
by CPWD.
i) Variation permissible on theoretical quantities

a) Cement for works with estimated costs put to tender

i) not more than Rs.5lakhs 3% minus

i) more than 5lakhs 2% minus

b)  Steel reinforcement and structural steel sections
for each diameter, section and category. 2% minus

Star prices to be considered

(Rate in Figures and Words)

1 For Cement
Rs.5,433/-Per MT

2 | For Reinforcement Steel conforming to BIS1786 Rs.35,892/-Per MT
(Fe 500 D Grade)- TMT bars

The rate for recovery under Clause42 shall be same as the Star Price.

Contractor /EE (C) Page 113 of 165



PROFORMAS BSNL

PROFORMA FOR AGREEMENT
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED--
———————— Between M/s (refer note) in the town of

hereinafter called the contractor (which term shall unless excluded by or repugnant to
be subject or context include its successors and permitted assigns) of the one part and the Bharat
Sanchar Nigam Limited hereinafter called the BSNL (which term shall unless excluded by or
repugnant to the subject or context include its successes and assigns) of the other part.

WHEREAS
a. The BSNL is desirous that the construction of at
should be executed as mentioned, enumerated or referred to in the tender including Press Notice
Inviting Tender, General Conditions of the Contract, Special Conditions of the Contract,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Quantities and
Rates, Agreed Variations, other documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender
documents and has satisfied himself by carefully examination before submitting his tender as to the
nature of the surface, strata, soil, sub-soil and grounds, the form and nature of the site and local
conditions the quantities, nature and magnitude of the work the availability of labour and materials
necessary for the execution of work, the means of access to site, the supply of power and water
thereto and the accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and things referred to or implied in the tender
documents or having any connection therewith, and has considered the nature and extent of all the
probable and possible situations, delays, hindrances or interferences to or with the execution and
completion of the work to be carried out under the contract, and has examined and considered all
other matters, conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and completion of the work
and which might have influenced him in making his tender.

c. The tender documents including the BSNL’s Press Notice Inviting Tender, General conditions of
contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations,
Specifications, Drawings, plan, time schedule for completiOn of work. Letter of Acceptance of
tender and any statement of agreed variations with its enclosures copies of which are hereto
annexed form part of this contract though separately set out herein and are included in the
expression Contract wherever herein used.

AND WHEREAS

The BSNL accepted the tender of M/s (refer note-------- )
(Contractor) for the construction of at and conveyed
vide letter No. dated at the rates stated in the Schedule of quantities for the

work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon the terms and subject to the
conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS.

1. In consideration of the payment to be made to the contract for the work to be executed by him, the
contractor hereby convenient with the BSNL that the contractor shall and will duly provide,
execute, complete and maintain the said work and shall do and perform all other acts and things in
the contract mentioned or described or which are to be implied and there-from or may be
reasonably necessary for the completion of the said works and at the said times and in the manner
and subject to the terms and conditions or stipulations mentioned in the contract, AND
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2. In consideration of the due provisions execution, completion and maintenance of the said work, the
BSNL does hereby agree with the contractor that the BSNL will pay to contractor the respective
amounts for the work actually done by him and approved by the BSNL at the Schedule or Rates and
such other sum payable to the contractor under provision of the contract, such payment to be made
at such time in such manner as prescribed for in the contract.

3. "The contract is subject to the jurisdiction of Court at Hyderabad only.” (Where the
NIT/Tender has been issued)

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the
works or in the building, structures or works executed on the said site by the contractor or in the goods,
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) and
the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be
entitled to assume or retain possession or control of the site or structures and the BSNL shall have an
absolute and unfettered right to take full possession of site and to remove the contractor, their servants,
agents and materials belonging to the contractor and lying on the site.

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and the
year first above written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on behalf of the

contractor
(BHARAT SANCHAR NIGAM LIMITED) (Contractor)
OFFICIAL ADDRESS
Date Date
Place Place
IN PRESENCE OF TWO WITNESSES
SIGNATURE SIGNATURE
NAME NAME
SIGNATURE SIGNATURE
NAME NAME
For Proprietory Concern
Shri.....cocoviiiii. S/0. i T/ i carrying on business under the
name and style of.................. Y N (hereinafter called the said Contractor which expression shall unless

the context requires otherwise include his heirs, executors, administrators and legal representatives).

For Partnership Concern
MIS i a partnership firm having its registered office at
............................. (hereinafter called the said Contractor which expression shall unless the context requires
otherwise include his heirs, executors, administrators and legal representatives). The partners of the firms are:

i) Shri .o.oiiii 810 i , And

i) Shri v S/0u e etc..
For Companies

M/S i a company duly incorporated under the Indian Companies Act, 1956 and
having its registered office at ................coviiiiinii in the state of ............cooiiiiiil (hereinafter called the

said Contractor which expression shall unless the context requires otherwise include its successors and assign).
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FORM OF PERFORMANCE SECURITY
BANK GUARANTEE BOND

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having
agreed under the terms and conditions of agreement No. Dated made between
and (hereinafter called “the said contractor(s)”) for the

work (hereinafter called “the said agreement”) for compliance of his obligation in
accordance with the terms and conditions in the said agreement.

We (indicate the name of the Bank) (hereinafter referred to as
as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs. (Rupees
only) on demand by the BSNL.

<,

2. We (Indicate the name of the Bank) do hereby undertake to
pay the amount due and payable under this Guarantee without any demure, merely on a demand from the BSNL stating
that the amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s). Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee.
However, our liability wunder this guarantee shall be restricted to an amount not exceeding
Rs. (Rupees only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by
the contractor (s) in any suit or proceeding pending before any court or Tribunal relating thereto our liability under this
present being absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to there-under
and the contractor(s) shall have no claim against us making such payment.

4. We (Indicate the name of Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said
agreement have been fully paid and it is claims satisfied or discharged or till Engineer-in-charge on behalf of the BSNL
certifies that the terms and conditions of the said Agreement have been fully and properly carried out be the said
contractor(s) accordingly discharges this guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the BSNL
shall have the fullest liberty without our consent and without affecting any manner our obligations hereunder to vary any
of the terms and conditions of the said agreement or to extend time of performance by the said contractor(s) from time to
time or to postpone for any time to time any of the powers exercisable by the BSNL against the said contractor(s) and to
forebear or enforce any of the terms and conditions relating to the said agreement shall not be relieved from our liability
by reasons of any such variation or extension being granted to the said contractor(s) or for any forbearance act of
omission on that part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have effected or so relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s).

7. We (indicate the name of Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the BSNL in writing.

8. This guarantee shall be valid upto unless extended on demand by BSNL. Notwithstanding
any thing mentioned above our liability against this Guarantee is restricted to Rs.
(Rs. only) and unless a claim in writing is lodged with us within six months of the date of

expiry or the extended date of expiry of this guarantee, all our liabilities under the Guarantee shall stand discharged.

Date the date of

for

(Indicate the name of Bank)
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ANNEXURE (i)

AFFIDAVIT

I/We have submitted a bank guarantee for the work

(Name of Work), Agreement No.

Dated: from (Name of the

Division) with a view to seek exemption from payment of performance guarantee in cash. This Bank

guarantee expires on

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at

my/our own initiative upto a period of months after the recorded date

of completion of the work or as directed by the Engineer in charge.

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of
the bank guarantee if any.

(Deponent)
Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class Magistrate.
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER SUPPLY AND
SANITARY INSTALLATIONS

The agreement made this day of two thousand and
between Slo (hereinafter called the GUARANTOR of the one
part) and the BHARAT SANCHAR NIGAM LIMITED ( hereinafter called the BSNL of the other part).
WHEREAS THIS agreement is supplementary to the contract. (Herein after called the Contract)
dated and made between the GUARANTOR OF THE ONE PART AND the BSNL of the other
part, whereby the contractor interalia, undertook to render the work in the said contract recited structurally
stable workmanship and use of sound materials.
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will
remain structurally stable and guarantee against faulty workmanship, finishing, manufacturing defects of
materials and leakages etc.
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable,
after the expiry of maintenance period prescribed in the contract for the minimum life of ten years, to be
reckoned from the date after the expiry of maintenance period prescribed in the contract.
The decision of the Engineer in charge with regard to nature and cause of defects shall be final.
During the period of guarantee the guarantor shall make good all defects to the satisfaction of the Engineer
in charge calling upon him to rectify the defects, failing which the work shall be got done by the BSNL by
some other contractor at the guarantor’s cost and risk. The decision of the Engineer in charge as to the cost
payable by the Guarantor shall be final and binding.
That if the guarantor fails to make good all the defects, commits breach there-under then the guarantor will
indemnify the Principal and his successor against all loss, damage cost expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance
of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the BSNL
the decision of the Engineer in charge will be final and binding on the parties.
IN WITNESS WHEREOF those presents have been executed by the obligator and
by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED on the day, month and
year first above written.

Signed sealed and delivery by OBLIGATOR in presence of:

1.
2.

SIGNED FOR AND ON BEHALF OF THE BHARAT SANCHAR NIGAM LIMITED
BY in the presence of:

1.
2.
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GUARANTEE BOND TO BE EXECUTED BY THE
CONTRACTOR FOR WATER PROOFING TREATMENT
FOR BASEMENT/TERRACE/TOILETS.

The agreement made this day of two thousand and
between Slo (hereinafter called the
GUARANTOR of the one part) and the BHARAT SANCHAR NIGAM LIMITED (hereinafter called the
BSNL of the other part).
WHEREAS this agreement is supplementary to a contract. (Herein after called the Contract)
dated and made between the GUARANTOR OF THE ONE PART AND the BSNL of the
other part, whereby the contractor interalia, undertook to render the structures in the said contractor of the
work in the said contract recited completely water and leak proof.
THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall be ten years to
be reckoned from the date after the expiry of maintenance period prescribed in the contract.
Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects.
The decision of the Engineer in charge with regard to cause of leakage shall be final.
During the period of guarantee the guarantor shall make good all defects and in case of any defects being
found render the structure water proof to the satisfaction of the Engineer in charge at his cost and shall
commence the work for such rectification within seven days from the date of issue of notice from the
Engineer in charge calling upon him to rectify the defects, failing which the work shall be got done by the
BSNL through some other contractor at the guarantor’s cost and risk. The decision of the Engineer in charge
as to the cost payable by the Guarantor shall be final and binding.
That if the guarantor fails to execute the water proofing, or commits breach there-under then the guarantor
will indemnify the Principal and his successor against all loss, damage, cost of expenses or otherwise which
may be incurred by him by reason of any of any default on the part of the GUARANTOR in performance
and observance of this supplementary agreement.
As to the amount of loss and/or cost incurred by the BSNL on the decision of the Engineer in charge will be
final and binding on the parties.

IN  WITNESS WHEREOF those presents have been executed by the obligator
and by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED
on the day, month and year first above written.

Signed sealed and delivered by OBLIGATOR in presence of:

1.
2.

SIGNED FOR AND ON BEHALF OF THE BHARAT SANCHAR NIGAM LIMITED
BY
In presence of:

1.
2.

Contractor /EE (C) Page 119 of 165



1.0
11

1.2

1.3

14

(@)

(b)

1.5

SCHEDULE-D
ADDITIONAL CONDITIONS (GENERAL)

CEMENT:

The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland
cement/ Portland Pozzalona Cement (conforming to 1S:1489) as required in the work,
from reputed manufacturers of cement having a production capacity of one million tonnes
or more per annum such as ACC, Ultratech, ZUARI, Birla and Cement Corporation of
India, Gujarat Ambuja etc., as a%)roved by the Ministry of Industry , Government of
India and holding license to use ISI certification mark for their product and from the
manufactures specified as per the list of recommended makes given in the annexure . The
tenderers may also submit a list of names of cement manufacturers which they propose to
use in the work. The tender accepting authority reserves right to accept or reject name(s)
of cement manufacturer(s) which the tenderer proposes to use in the work. No change in
the tendered rates will be accepted if the tender accepting authority does not accept the list
of cement manufacturers, given by the tenderer, fully or partially. Supply of cement shall
be taken in 50 kg bags bearing manufacturer’s name and ISI marking. Samples from
cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested
in accordance with provisions of relevant BIS codes. In case test results indicate that the
cement arranged by the contractor does not conform to the relevant BIS codes, the same
shall stand rejected and shall be removed from the site by the contractor at his own cost
within a week’s time of written order from the Engineer-in-Charge to do so.

The cement shall be brought at site in bulk supply of approximately 10 tonnes or as
decided by the Engineer-in-Charge.

The cement go- down having capacity tostore minimum of 200 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made.
Double lock provision shall be made to the door of cement go down. The keys of one
lock shall remain with Engineer-in-Charge or his authorized representative and keys of the
other lock shall remain with the contractor. The contractor shall be responsible for the
watch and ward and safety of the cement go down. The contractor shall facilitate the
inspection of the cement go down by the Engineer-in-Charge or his authorized
representatives.

The cement shall be got tested by the Engineer-in-Charge and shall be used on the work
only after satisfactory test results have been received. The contractor shall supply free of
charge the cement required for testin% including its transportation cost to testing
laboratories. The frequency and details of the tests shall be decided by the Engineer- in-
Charge depending on the quantum of supply in each batch. The cost of tests shall be borne
by the contractor / Department in the manner indicated below:

B):j the contractor, if the results show that the cement does not conform to the relevant BIS
codes.

BY the Department, if the results show that the cement conforms to relevant
BIS codes.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical consumption
of Cement shall be worked out as per procedure prescribed in clause 42 of the contract and
shall be governed by the conditions laid therein. In case the cement consumption is less
than theoretical consumption including permissible variation, recovery at rate so
prescribed shall be  made. In case of excess consumption no adjustment shall be made.
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2.3

2.4

2.5

2.6

Cement brought to site and cement remaining unused after completion of work shall not
be removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from the site immediately by the contractor on receipt
of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days of
receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the
contractor.

The cement bags shall be stacked on proi)er floors consisting of two layers of dry bricks
laid on well consolidated earth at a level of at least one foot above ground. The stacks
shall be in rows of 2 and 10 bags high with minimum of 0.6m clear. Bags should be placed
horizontally continuous in each line. Actual size / shape of go down shall be as per site
requirement and nothing extra shall be paid on this account. The decision of Engineer-in-
charge regarding capacity shall be final.

Cement register for the cement shall be maintained at site. The account of daily receipts
and issues of cement shall be maintained in the register in the proforma prescribed and
signed daily by contractor or his authorized agent.

A Certificate from the manufacturer indicating the percentage of Fly ash in each batch of
cement shall be obtained and submitted to the Englneer-_ln-char?e or his approval when
PPC is proposed to be used in work. PPC shall be permitted only after prior approval of
Engineer-in-charge.

STEEL

The contractor shall procure TMT bars of Fe 500D grade from primary producers such as
SAIL, TISCO or RINL as approved by the Ministry of Steel and from the manufactures
specified as per the list of recommended makes given in the annexure. The TMT bars
procured from primary producers shall conform to manufacturer’s specifications. The
specifications of TMT bars procured from primar?/ producers shall meet the provisions of
IS 1786: 2008 pertaining to Fe500 D grade of steel.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge
in respect of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions
in this regard in relevant BIS codes. In case the test results indicate that the steel arranged
by the contractor does not conform to the slpecifications as defined under para 2.1 above,
the same shall stand rejected, and it shall be removed from the site of work by the
corétractor at his cost within a week’s time of written orders from the Engineer-in-charge
to do so.

The steel reinforcement bars shall be brought to the site in bulk supply as decided by the
Engineer-in-Charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion, and nothlng extra shall be paid on this account. Bars of
d;]ffelrfnt sizes and lengths shall be stored separately to facilitate easy counting and
checking.

For che_ckinlg nominal mass, tensile strength, bend test, re-bend test, etc., specimen
of sufficient length shall be cut from each size of the bar at random, and at frequency not
less than that specified below:-
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3.1

40

Size of bar For consignment below For consignment over 100tonnes
100 tonnes

Under 10mm dia One  sample for each 25 One sample for each 40
tonnes or part thereof tonnes or part thereof

10 mm to 16mm dia One  sample for each 35 One sample for each 45
tonnes or part thereof tonnes or part thereof

Over 16 mm dia One sample for each 45 One sample for each 50
tonnes or part thereof tonnes or part thereof

The contractor shall supply free of charge the steel required for testing including
its transportation to testing laboratories. The cost of tests shall be borne by the contractor /
Department in the manner indicated below:

By the contractor, if the results show that the steel does not conform to relevant BIS codes.
By the Department, if the results show that the steel conforms to relevant BIS codes.

The actual issue and consumption of steel on work shall be regulated and proper accounts
shall be maintained as provided in clause 10 of the contract. The theoretical consumption
of steel shall be worked out as per procedure prescribed in clause 42 of the contract and
shall be governed by conditions laid therein. In case the consumption is less than
theoretical consumption including permissible variations, recovery at the rate so
pregcribed shall be made. In case of excess consumption, no adjustment needs to be
made.

The steel brought to site and steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-Charge.

The contractor shall furnish to BSNL all the purchase invoices for cement and Steel for
every consignment.

INSPECTION OF SITE

The Contractors must inspect and examine the site and its surroundings and satisfy
themselves with the nature of site, the means of access to the site, the constraints of space
for stacking material/ machinery, labour etc. constraints put by local regulations, if any,
weather conditions at site, general ground/ subsoil conditions etc. or any other
circumstances which may affect or influence their tenders. The site is available for work.
The contractor shall, immediately on issue of letter of acceptance of tender, make
arrangements for starting the work.

The Contractor shall, if required by him, before submission of the tender, inspect the
drawings in the Office of the Engineer-in-Charge. The Department shall not be at any
responsibility for the lack of knowledge and also the consequences, thereof to the
Contractor. The information and data shown in the drawings and mentioned in the tender
documents have been furnished, in good faith, for general information and guidance
only. The Engineer-in-Charge, in no case, shall be held responsible for the accuracy
thereof and / or interpretations or conclusions drawn there from by the Contractor and all
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consequences shall be borne by the Contractor. No claim, whatsoever, shall be entertained
from the Contractor, if the data or information furnished in tender document is different
or in-correct otherwise or actual working drawings are at variance with the drawings
available for inspection or attached to the tender documents. It is presumed that the
Contractor shall satisfy himself for all possible contingencies, incidental charges,
wastages, bottlenecks etc. likely during execution of work and acts of coordination, which
may be required between different agencies. Nothing extra shall be payable on this
account.

The Information about the soil and sub-soil water conditions, if made available to the
contractor, shall be in good faith for guidance only, and the contractor is advised to
obtain the details directly as may be considered necessary by him before quoting rates
in tender. No claim whatsoever on account of any discrepancy between the sub-surface
strata conditions that may be actually encountered at the time of execution of the work
and those given in tender documents, in-accuracy or interpretation thereof shall be
entertained from the contractor under any circumstances. The ground water table is a
variable condition and the information, if any, given shall be indicative only and it may
vary from time to time.

Unless otherwise specified in the schedule of quantities, the rates of all items of work
shall be considered as inclusive of executing all work, wherever required, in or under
water and/ or liquid mud, including bailing out water encountered from any source
such as rain, floods, tides ingress of water through pressure relieving sleeves left during
PCC at base, sub-soil water table being high and / or any other source whatever.
During entire execution of work, the contractor shall carry out dewatering (at his own
cost), as and when required or required or specified herein. Nothing extra shall be
payable on this account.

The nomenclature of the item given in the schedule of quantities gives in general the
work content but is not exhaustive i.e. does not mention all the incidental works required
to be carried out for complete execution of the item of work. The work shall be carried
out, all in accordance with true intent and meaning of the specifications and the drawings
taken together, regardless of whether the same mayor may not be particularly shown on
the drawings and / or described in the specifications, provided that the same can be
reasonably inferred there from.

Unless otherwise provided in the Schedule of Quantities, the rates quoted by the
Contractor shall be inclusive of carrying out the works at and/or up to all heights, lifts,
leads and depths. The contractor shall make all arrangements for the same. Nothing extra
shall be payable on this account, except for additional height in centering and shuttering
over a height of 3.50m.

The contractor will be permitted to erect labour huts, material go-down etc which should
be dismantled and removed from the site soon after completion of work. The labour huts
shall be erected on the site as per the rules of the local bodies and the approval of the
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BSNL. He shall make his own arrangements for stores, field office etc. Before tendering,
he shall visit the site and assess the manner in which he is able to arrange the above
facilities. The Engineer-in-Charge shall in no way be responsible for any delay on this
account and no claim, what so ever, on this account shall be entertained. Nothing extra
shall be payable on this account.

All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
(required, if any) etc., protection works, barricading, testing facilities / laboratory at site
of work, facilities for all field tests and for taking samples etc. during execution or any
other activity which is necessary (for execution of work and as directed by Engineer-in-
Charge), shall be deemed to be included in rates quoted by the Contractor, for various
items in the schedule of quantities. Nothing extra shall be payable on this account.

The Contractor shall keep himself fully informed of all acts and laws of the Central
&State Governments, all orders, decrees of statutory bodies, tribunals having any
jurisdiction or authority, which in any manner may affect those engaged or employed and
anything related to carrying out the work. All the rules &regulations and bye-laws laid
down by any statutory bodies shall be adhered to, by the contractor, during the execution
of work. The Contractor shall also adhere to all traffic restrictions notified by the local
authorities. The water charges (for municipal water connection as well as tanker water)
shall be borne by the contractor.

Also, if the contractor obtains water connection for the drinking purposes from the
municipal authorities or any other statutory body, the consequent sewerage charges shall
be borne by the contractor. He shall protect and indemnify BSNL and its officials
&employees against any claim and/or liability arising out of violations of any such laws,
ordinances, orders, decrees, by himself or by his employees or his authorized
representatives. Nothing extra shall be payable on these accounts.

Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as per
the terms of supply between them on all materials such as boulders, metals, sand and bajri
etc. collected by him for the execution of the work, directly to the revenue authority of the
state government concerned. Nothing extra shall be payable on this account.

The Contractor shall assume all liability, financial or otherwise in connection with this
contract and shall protect and indemnify BSNL from any and all damages and claims that
may arise on any account. The Contractor shall indemnify BSNL against all claims in
respect of patent rights, royalties, design, trademarks of name or other protected rights,
damages to adjacent buildings, roads or members of public, in course of execution of
work or any other reasons what so ever, and shall himself defend all actions arising from
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such claims and shall indemnify BSNL in all respect from such actions, costs and
expenses. Nothing extra shall be payable on this account.

SIGNBOARDS

The Contractor shall provide and erect a display board of size and shape as required and
paint over it, in a legible and workman like manner, the details about the salient features
of the project, as required by the Engineer-in-Charge. The Contractor shall fabricate and
put up a sign board in an approved location and to an approved design indicating name of
the project, client / owner, etc. Nothing extra shall be payable on this account.

16.0 TEMPORARYWATER/ELECTRICITY CONNECTIONFOR CONTRACTOR

(@)

(b)

(©)

Arrangement of temporary water and electricity required by him, shall be made by the
Contractor at his own cost and also necessary permissions shall be obtained by him
directly from concerned authorities, under intimation to the BSNL. Also, all initial cost
and running charges, and security deposit, if any, in this regard shall be borne by him.
The Contractor shall abide by all the rules / byelaws applicable in this regard and he shall
be solely responsible for any penalty on account of violation of any of the rules/bye laws
in this regard. Nothing extra shall be payable on this account.

The Contractor shall be responsible for maintenance and watch and ward of the complete
installation and water/electricity meter and shall also be responsible for any pilferage,
theft, damage, penalty etc. in this regard.  The Contractor shall indemnify BSNL
against any claim arising out of pilferage, theft, damage, penalty etc. what so ever on this
account. Nothing extra shall be payable on this account.

BSNL shall in no way be responsible for either any delay in getting electric and/or
water connections for carrying out the work or not getting connections at all. No claim of
delay or any other kind, what so ever, on this account shall be entertained from the
Contractor. Also contingency arrangement of stand-by water & electric supply shall be
made by the Contractor for commencement and smooth progress of the work so that work
does not suffer on account of power failure or disconnection or not getting connection at
all. No claim of any kind what so ever shall be entertained on this account from the
Contractor. Nothing extra shall be payable on this account.

The Contractor shall arrange electricity at his own cost for testing of the various electrical
installations as directed by Engineer-in-Charge and for the consumption by the
contractor for executing the work. Also all the water required for testing
variouselectricalinstallations,firepumps,wetriser/firefightingequipments, fire sprinklers
etc. and also testing water supply, sanitary and drainage lines, water proofing of
underground sump, overhead tanks, water proofing treatment etc. shall be arranged by the
contractor at his own cost. Nothing extra shall be payable on this account.
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19

20

Necessary protective and safety equipments shall be provided to the Site Engineer,
workers & Supervisory staff by the Contractor at his own cost and used at site.

The Contractorshalldopropersequencingofthevariousactivitiesbysuitablystaggering the
activities within various pockets in the plot so as to achieve early completion. The
agency may deploy adequate equipments, machinery and labour as required for the
completion of the entire work within the stipulated period specified. Adequate
number/sets of equipments in working condition, along with adequate stand-by
arrangements, shall be deployed during entire construction period. It shall be ensured by
the Contractor that all the equipments, Tools &Plants, machineries etc provided by him
are maintained in proper working conditions at all times during the progress of the work
and till the completion of the work. Further, all the constructional tools, plants,
equipments and machineries provided by the Contractor, on site of work or his workshop
for this work, shall be exclusively intended for use in the construction of this work and
they shall not be shifted/removed from site without the permission of the Engineer-in-
Charge.

DISPLAY PERMISSIONS

The Contractor shall display all permissions, licenses, registration certificates, bar chart,
other statements etc under various labour laws and other regulations applicable to the
works, at his site office.

REMOVAL OF ‘CONSTRUCTION DEBRIS’ ETC. FROM SITE

The Contractor shall not stack building material/construction debris/muck on the land or
road of the local development authority or on the land owned by the neighbors, as the case
may be. So the muck, rubbish etc; shall be removed periodically as directed by the
Engineer-in- Charge, from the site of work to the approved dumping grounds as per the
local bye laws and regulations of the concerned authorities and all necessary permissions in
this regard from the local bodies shall be obtained by the Contractor. Nothing extra shall be
payable on this account unless otherwise specified. In case, the Contractor is found stacking
the building material/debris as stated above, the Contractor shall be liable to pay the
stacking charges/penalty as may be levied by the local body or any other authority and also
to face penal action as per the rules, regulations and bye-laws of such body or authority.
The Engineer—in-Charge shall be at liberty to recover, such sums due but not paid to the
concerned authorities on the above counts, from any sums due to the Contractor including
amount of the Security Deposit and performance guarantee in respect of this contract
agreement.
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TOOLS AND PLANTS

No tools and plants including any special T&P etc. shall be supplied by the
Department and the Contractor shall have to make his own arrangements at his own
cost. No claim of hindrance (or any other claim) shall be entertained on this account.

The site of work shall be always kept clean due to constraints of space and to avoid
any nuisance to the users of buildings in the adjacent plots. The Contractor shall
take all care to prevent any water- logging at site. The wastewater, slush etc. shall not
be allowed to be collected at site. It may be directly pumped into the creek with prior
approval of the concerned authorities. For discharge into public drainage system,
necessary permission shall be obtained from relevant authorities after paying the
necessary charges, if any, directly to the authorities. The work shall be carried out in
such a way that the area is kept clean and tidy. All the fees/charges in this regard shall
be borne by the Contractor. Nothing extra shall be payable on this account.

PREVENTION OF NUISANCE AND POLLUTION

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general. The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. ~ The Contractor shall use such methodology and equipment for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction, to have minimum construction time and minimum inconvenience to
road users and to the occupants of the buildings on the adjacent plot and public in
general, etc. He shall make good at his own cost and to the entire satisfaction of the
Engineer in Charge any damage to roads, paths, cross drainage works or public or
private property whatsoever caused, due to the execution of the work or by traffic
brought thereon, by the Contractor. Further, the Contractor shall take all precautions
to prevent any pollution of streams and waterways.  All waste or superfluous
materials shall be carted away by the Contractor, entirely to the satisfaction of the
Engineer-in-Charge. Utmost care shall be taken to keep the noise level to the barest
minimum so that no disturbance as far as possible is caused to the occupants / users of
adjoining buildings. No claim what so ever on account of site constraints
mentioned above or any other site constraints not specifically stated here, shall be
entertained from the Contractor. Therefore, the Contractors are advised to visit site
and get firsthand information of site constraints. Accordingly, they should quote their
tenders. Nothing extra shall be payable on this account.

SCAFFOLDING

Wherever required for the execution of work, all the scaffolding shall be provided
and suitably fixed, by the Contractor. It shall be suitably braced for stability, with all
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the accessories, gangways, etc; with adjustable suitable working platforms to
access the areas with ease for working and inspection. It shall be designed to take all
incidental loads. It should cater to the safety features for workmen. It shall be ensured
that no damage is caused to any structure due to the scaffolding.

The Contractor shall maintain all the work in good condition till the completion of entire
work. The Contractor shall be responsible for and shall make good, all damages and
repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The
Engineer-in-Charge shall not be responsible for any claims for injuries to
person/workmen or for structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the Contractor or of any other of
his representatives, in his employment during the execution of the work. The
compensation, if any, shall be paid directly to the Department/ authority/ persons
concerned, by the Contractor at his own cost.

In case of flooding of site on account of rain or any other cause and any consequent
damage, what so ever, no claim financially or otherwise shall be entertained not
withstanding any other provisions elsewhere in the contract agreement. Also, the
Contractor shall make good, at his own cost, the damages caused, if any.

The Contractor shall make all necessary arrangements for protecting from rains, the
work already executed and for carrying out the further work, during monsoon including
providing and fixing temporary shelters, protections etc. Nothing extra shall be payable on
this account.

SECURITY & TRAFFIC ARRANGEMENTS

In event of any restriction being imposed by the Department, traffic or any other statutory
authority having control over the project, on the working or movement of labour,
materials, etc., the Contractor shall strictly follow all such restrictions or instructions
issued regarding the same and nothing extra shall be payable to the Contractor on account
of such restrictions or instructions.

STORAGE OF MATERIAL AT SITE

No inflammable materials including P.O.L shall be allowed to be stored in huge quantity
at site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the
compliance of all rules /instructions issued by the relevant authorities and as per the
direction of Engineer-in-Charge in this regard. Also all precautions and safety measures
shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All
consequences on account of unsafe handling of P.O.L shall be borne by the Contractor.

NO WAIVING OF LEGAL RIGHTS AND POWERS

The Engineer-in-Charge shall not be precluded or stopped from taking any
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measurements, and framing of estimates or detaining any certificates made either before
or after the completion and acceptance of the work and payment, from showing the
true amount and character of the works performed and materials furnished by the
Contractor and from showing that any such measurements, estimates or certificates
untrue or incorrectly made and that Engineer-in-Charge shall not be precluded or
stopped from recovering from the Contractor such damages as it may be sustained by
reasons of his failure to comply with the terms and conditions of the contract.

31 No claim for idle establishment & labour, machinery & equipment, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

32 COMPUTERIZED MEASUREMENTS AND BILLING

a) The measurements shall be recorded and entered in computerized format in the first
instance by the contractor, and a hard copy shall be submitted to the BSNL.

b) These measurements shall be got checked by the Junior Telecom Officer / Sub
Divisional Engineer / Executive Engineer. The contractor shall incorporate all such
changes or corrections, as may be done during these checks, to their draft
computerized measurements, and submit to the BSNL the corrected computerized
measurements in the form of a book, duly hard bound in red colour, and with its pages
duly numbered.

C) The Computerized Measurement Book shall be allotted a serial number by BSNL.

d) The Computerized Measurement Book given by the contractor, duly bound, with its pages
duly numbered, shall have no correction, omission or over- writing.

e) In case of any error, the Computerized Measurement Book shall be cancelled, and the
contractor shall re- submit a fresh Computerized Measurement Book. This should be
done before the corresponding computerized bill is submitted to the BSNL for payment.

f) The contractor shall submit as many copies of Computerized Measurement Books as may
be required for the purpose of reference and record in the various offices of the BSNL.

Q) Nothing extra shall be paid on the above account.
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1.0

ADDITIONAL CONDITIONS FOR CIVIL WORKS
SETTING OUT

The Contractor shall carry out survey of the work area, at his own cost, setting out the layout
of compound wall & other structures in consultation with the Engineer-in-Charge & proceed
further. Any discrepancy between the architectural drawings and actual layout at site shall be
brought to the notice of the Engineer-in-charge. It shall be responsibility of the Contractor to
ensure correct setting out of alignment.  Total station survey instruments only shall be
allowed to be used for layout, fixing boundaries, centre lines, etc., along with theodolites.
Nothing extra shall be payable on this account.

The Contractor shall establish, maintain and assume responsibility  for grades, lines,
levels and benchmarks. He shall report any errors or inconsistencies regarding grades, lines,
levels, dimensions etc. to the Engineer-in-Charge before commencing work.
Commencement of work shall be regarded as the Contractor’s acceptance of such grades,
lines, levels, and dimensions and no claim shall be entertained at a later date for any errors
found.

If at any time, any error in this regard appears during the progress of the work, the
Contractor shall, at his own expense rectify such error, if so required, to the
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.

Though the site levels are indicated in the drawings the Contractor shall ascertain and
confirm by them self, the site levels with respect to benchmark from the concerned
authorities.  The Contractor shall protect and maintain temporary/permanent
benchmarks at the site of work throughout the execution of work. These benchmarks
shall be got checked by the Engineer-in-Charge or his authorized representatives.
Nothing extra shall be payable on this account.

The work at different stages shall be checked with reference to bench marks
maintained for the said purpose. The cost of carrying out lay outs at all stages
including marking of reference points, center lines of the building etc. including
construction/maintenance of said bench marks shall be deemed to be included in quoted
rates quoted for various items. Nothing extra shall be payable on this account.

The approval by the Engineer-in-Charge, of the setting out of the alignment of the compound
wall & other structures, by the Contractor, shall not relieve the Contractor of any of his
responsibilities and obligation to rectify the errors/ defects, if any, which may be found at any
stage during the progress of the work or after the completion of the work.

The Contractor shall be entirely and exclusively responsible for the horizontal, vertical and
other alignments, the level and correctness of every part of the work and shall rectify
effectively any errors or imperfections therein. Such rectifications shall be carried out by the
Contractor at his own cost to the entire satisfaction of the Engineer-in-Charge.

The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
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2.0

b)

d)

work, profile, establishment of reference bench mark(s), taking spot levels, construction of all
safety and protection devices, barriers, preparatory works, working during monsoon, working
at all depths, height and location etc. and any other incidental works required to complete
this work. Nothing extra shall be payable on this account unless specifically mentioned
in the item nomenclature.

QUALITY CONTROL AND TESTING OF MATERIALS

All the material to be used in the work shall bear ISI certification mark unless
otherwise the make is specified in the items, particular specification and list of
recommended makes of materials appended with this tender document. In case ISI mark
materials or the materials mentioned in the tender documents are not available, the
material to be used shall conform to CPWD specifications applicable to this tender,
national or international code as approved by Engineer-in-Charge. In such cases, the
Engineer-in-charge shall satisfy himself about the quality of such materials and give
his approval in writing. Only articles classified, as first quality by the manufacturers/
suppliers shall be used in the work, unless otherwise specified. All material not
having ISI mark, if allowed to be used in the work by Engineer-in-Charge, shall be
tested as per relevant specifications, as approved by the Engineer-in- Charge.

The Contractor shall procure and provide all the materials from the manufacturers /
suppliers as per the list attached with the tender documents, as per the item description
and particular specifications for the work. The equivalent brand for any item shall
be permitted to be used in the work, only if approved by Engineer-in-charge or when
the specified make is not available. Documentary evidence needs to be produced by
the contractor for non-availability of the brand specified and shall also be subject to
independent verification by the Engineer-in-Charge. In exceptional cases, where such
approval is required, the decision of Engineer-in- Charge as regards equivalent make
of the material shall be final and binding on the Contractor. No claim, whatsoever, of
any kind shall be entertained from the Contractor on this account. Nothing extra shall
be payable on this account. Also, the material shall be procured only after the written
approval of Engineer-in-Charge.

All the materials to be used in the work, to give the finished work complete in all
respects, shall comply with the requirements of the specifications and shall pass all
the tests required as per specifications as applicable or such specifications / standards as
directed by the Engineer-in- Charge.

The tests, as necessary, shall be conducted in the laboratory approved by the Engineer
— in -Charge. The samples shall be taken for carrying out all or any of the tests
stipulated in the particular specifications and as directed by the Engineer-in-Charge or
his authorized representative.

The Contractor shall at his own risk and cost make all arrangements and shall provide
all such facilities, the Engineer-in-Charge  may require for collecting, preparing,
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9)

h)

3.0

forwarding the required number of samples for testing as per the frequency of test
stipulated in the contract specifications or as considered necessary by the Engineer-in-
Charge, at such time and to such places, as directed by the Engineer-in- Charge.
Nothing extra shall be payable for the above.

The Contractor or his authorized representative shall associate in collection,
preparation, forwarding and testing of such samples. In case he or his authorized
representative is not present or does not associate himself, the result of such tests and
consequences thereon shall be binding on the Contractor. The Contractor or his
authorized representative shall remain in contact with the Engineer — in — Charge or his
authorized representative associated for all such operations. No claim of payment or
claim of any other kind, whatsoever, shall be entertained from the Contractor. The
Contractor at his own expense shall supply materials, Labour for preparing and testing
samples as required by the Engineer-in-Charge. The testing shall be carried out in the
presence of the representative of the Engineer- in- Charge, if so directed by the
Engineer-in-Charge.

Unless otherwise specified elsewhere in this tender document, the testing
charges shall be borne by the Department only when the samples satisfy the
provision specified and the samples conform to the requirement of the relevant
specifications.  If the results show that the samples do not satisfy the relevant
specified criteria, the testing charges shall be borne by the contractor.

The Contractor shall at all reasonable times provide access to the Engineer-in-Charge
or his authorized representative to the workshops, factories or other places where
materials are stored, for inspection and/or collection of samples. Nothing extra shall be
payable on this account.

Materials (required for the work) procured by the Contractor shall be stored by the
Contractor only at places, in standard profiles and in the manner, as per the
manufacture’s specifications and as approved by the Engineer-in-Charge. Storage and
safe custody of all materials shall be the sole responsibility of the Contractor.

STORAGE OF MATERIALS

The Contractor shall construct suitable godowns / sheds as per specifications for
storing the materials safely, against damage due to sun, rain, dampness, fire, theft etc.
He shall also employ necessary watch and ward for the purpose. The contractor shall
take instructions from the Engineer-in-charge for stacking of materials in any place. No
excavated earth or building material shall be stacked on areas where other buildings,
roads, services or compound walls are to be constructed. The contractor shall be fully
responsible for the safe custody of the materials issued to him even if the materials are
under double lock system.
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40 QUALITY ASSURANCE

The Contractor shall make available, on request from BSNL, for record, copies of
challan, cash memos, receipts and other certificates, if any, vouchers towards the
quantity and quality of Steel and Cement procured and the same shall be kept in
record. These shall also provide information, on the name of the manufacturer,
manufacturer’s product identification, manufacturer’s instructions, warning, date of
manufacturing and test certificates (from manufacturers for the product for each
consignment delivered at site), shelf life, if any etc., for the department to ensure that
the material have been procured from the approved source and is of the approved
quality, as directed by the Engineer-in- Charge. The day-to-day receipts and issue
accounts of cement shall be maintained by the Engineer-in- Charge and signed daily
by the contractor or his authorized agent. Nothing extra shall be payable on this
account.

5.0 DEPLOYMENT OF CENTRING AND SHUTTERING:

The steel centering and shuttering and other connected materials required for work
shall be made available within 10 days of stipulated date of start of work, The
material so brought shall not be removed from the site of work, unless connected
works are completed and approval of Engineer-in-Charge is obtained. The
decision of the Engineer-in-Charge in this regard shall be final and binding upon the
contractor.

6.0 Some restrictions may be imposed by the local police etc. on the working time and for

7.0

8.

movement of labour, materials etc. the contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on this account.

The works shall be carried out in a manner complying in all respects with the
requirements of relevant bylaws of the local body under the jurisdiction of which the
work is to be executed and/ or as directed by the Engineer-in-charge and nothing
extra will be paid on this account. If as per municipal rules the huts for labour are not
to be erected at the site of work by the contractors, the contractors are required to
provide such accommodation as is acceptable to local bodies and nothing extra shall
be paid on this account. The contractor shall comply with proper and legal orders and
directions of the local or public authority or municipality and abide by their rules and
regulations and pay all fees and charges, which he may be liable.

MINES & QUARRIES - RECOVERY OF SEIGNIORAGE CHARGES FROM THE
BILLS OF THE CONTRACTORS.

Royalty at the prevalent rates shall be deducted from the bills of the contractors on the materials
(Where royalty is payable, like boulders, sand etc.) as per Government of Telangana Circular
G.0.M.S. No. 67 Dated 25.9.2015. If any gazette notification is issued by Government of
Telangana in lieu of the above, the same shall prevail). The quoted rate of the contractor shall be
inclusive of such royalty and taxes etc and nothing extra shall be payable on this account.
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10.0

11.0

12.0

13.0

The contractor will have to work according to the program of work, approved by the Engineer-
in-charge.

Water charges: Clause 31A of BSNL W-8 for water supply is not applicable since the contractor
has to arrange water for construction purposes. And this water shall be tested from a recognized
laboratory periodically as directed by the Engineer-in-Charge. Testing charges will be borne by
the contractor.

The contractor shall get the samples of various materials, fittings to be used in work approved well
in advance from the Engineer-in-Charge before placing orders. The contractor shall produce all
the materials in advance so that there is sufficient time for testing and approving of the material
and clearance of the same before use in work.

In case of concrete and reinforced concrete work, for which the contractor shall be required to
make arrangement for carrying out compression strength tests at his own cost. He shall render all
assistance for the preparation of cubes, safe custody of the same, proper curing and carriage up to
the laboratory where the test is to be performed. The cube tests can be performed at any
laboratory approved by the Engineer-in-charge.

The structural and architectural drawings shall at all times be properly correlated before executing
any work. In case of any discrepancy in the items given in the schedule of quantities appended
with the tender and Architectural drawings relating to the relevant item, the former shall prevail
unless otherwise given in writing by the Engineer-in-Charge.
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5.2
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6.0

PARTICULAR SPECIFICATIONS (GENERAL)

The work shall be carried out in accordance with the Architectural drawings,
structural drawings and approved shop drawings (provided, if any). The structural
shop (drawings) and architectural drawings shall have to be properly correlated
before executing the work. In case of any difference noticed between architectural
and structural drawings, the contractor shall obtain final decision, in writing, of
the Engineer-in-charge. In case of any discrepancy in the item given in the schedule
of quantities appended with the tender and architectural drawings related to the
relevant items, the former shall prevail unless and otherwise given in writing by the
Engineer in charge. Nothing extra shall be payable on this account.

Wherever any reference to any Indian Standards occurs in the documents relating to
this contract, the same shall be inclusive of all amendments issued thereto or revisions
thereof, if any, up to the date of receipt of tenders.

Unless otherwise specified in the schedule of quantities, the rates for all items of work
shall be considered, as inclusive of pumping out or bailing out water, if required
throughout the construction period for which no extra payment shall be made. This
shall also include water encountered from any source such as rains, floods, sub soil
water table being high and/or due to any other cause whatsoever.

The work shall be executed and measured as per metric dimensions given in the
Schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance

only).

The following modifications / additional specifications shall apply:

All stone aggregate and stone ballast shall be of hard stone variety to be obtained
from approved quarries or any other source to be got approved from the Engineer-in-
charge.

Coarse sand should be obtained from a source to be got approved from the Engineer-in-
charge. The coarse sand shall be screened before using, if required. The same shall be
clean and sharp angular grit type. If the sand brought to site is dirty, it must be washed
in clean water to bring the sand to the required specifications. Nothing extra shall be
payable on this account.

Fine sand should be obtained from a source to be got approved from the Engineer- in-
charge. The fine sand shall be screened, if required. The same shall be clean and
sharp angular grit type. If the sand brought to site is dirty, it must be washed in clean
water to bring the sand to the required specifications. Nothing extra shall be payable
on this account.

The rates for all items of work, shall unless clearly specified otherwise, include cost
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7.0

8.0

8.1.

8.2.

8.3.

8.4.

8.5.

of all operations and all inputs of labour, material, T & P, scaffolding, wastages, watch
and ward, all incidental charges, all taxes, cess, duties, levies etc. required for
execution of the work.

EMBEDDING OF PIPES, CONDUITS ETC.

The masonry work for the portions of the external wall of W.C., through which
pipes are taken, shall be done after the pipes are fixed as far as practicable. All
crossings, embedment etc. in walls and floors for water supply, drainage and sanitary
pipes, fittings etc. shall be provided as per the detailed working drawings for
individual walls and floors so as to avoid cuttings of masonry work and floors. All
such areas shall be made good during finishing and nothing extra shall be payable on
these accounts.

PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS:

The contractor shall construct storage space for Chemical’s materials to ensure that
the storage conditions are as recommended by the manufactures.

All the chemicals (polymers, epoxy, water proofing compound, plasticizer,
chlorophyrifos etc.) shall be procured in convenient sealed containers/ packs, say 20
liters (Kgs.) capacity packing only or as approved by the Engineer-in-Charge, and not in
bigger capacity containers, say 200 liter (Kgs.) drums unless otherwise specifically
permitted by the Engineer-in-Charge.  One sample from each lot of the chemical
procured by the contractor shall be tested in a laboratory as approved by the Engineer —
in — Charge.

All material required for the execution of the work shall be got approved, procured
and deposited with the BSNL supervisory staff. The materials shall be kept in joint
custody of the contractor and the BSNL. The watch and ward of such material shall,
however, remain to be the responsibility of the contractor and no claim, whatsoever,
on this account shall be entertained. Different containers of each chemical shall be
serially numbered on packing and also consumed in that order. Day-to-Day account of
receipt, issue and balance shall be regulated by BSNL and proper account shall be
maintained at site of work in the prescribed form as per the standard practice.

All the chemicals shall be procured by the contractor directly from the manufacturer.
In exceptional circumstances, the contractor may be allowed to procure the materials
from the authorized dealers of the manufacturers, if specifically permitted by the
Engineer-in- Charge. The original copies of challan / cash memos towards the
quantity of various chemicals procured shall be made available by the contractor at the
request from the Engineer-in- Charge and a copy of the same shall be kept in record.

The contractor shall submit for the chemicals procured, manufacturer’s and / or
authorized dealer’s certificate regarding supplying and verifying conformance to the
material specifications, as specified. The Name of manufacturers, manufacturer’s
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8.6.

8.7.

8.8.

product identification, and manufacturer’s mixing instructions, warning for handling
and toxicity and date of manufacturing and shelf life shall be clearly and legibly
mentioned on the labels of each container.

All filled containers shall be handled in safe manner and in a way to avoid breaking
container seals. All arrangements for measuring, dosing and mixing of material / chemicals
at site have to be made by the contractor. Contractor shall suitably advise his site
Engineer and all the workers as regards safe handling of chemicals. Necessary
protective and safety equipment in form of hand gloves, goggles etc. shall be provided
by the contractor and be also used at site.

Empty containers of the chemicals should not be removed from site without the
written approval of the Engineer-in-Charge or till the completion of work.

All incidental charges of any kind including cartage, storage and wastage and safe
custody of material etc. shall be borne by the contractor and no claim, whatsoever,
shall be entertained on this account.

8.9. The chemicals shall be tested in an independent laboratory as approved by the Engineer-

in-Charge at the frequency as specified. If required, more samples may have to be
tested as per the directions of the Engineer-in-Charge. Nothing extra shall be payable on
this account. However, testing charges shall be borne by the department of the samples
satisfy the requirements specified in the tender.
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LIST OFRECOMMENDED MAKES OF MATERIALS FOR CIVIL

WORKS

The list of recommended makes of materials is give below. The

conditions given in para 2.0 under “Additional conditions for civil works” of
the tender document shall apply for the same.

APPENDIX -1
LIST OF PREFERRED MAKES FOR CIVIL/SANITARY
WORKS
Material Preferred Make
Earthwork.

Grouting Compound.

Fosroc, HILTI, Laticrete

Concrete Works

Ordinary Portland Cement (Grey) (43
Grade) conforming to IS 1489(Part 1)
/Portland Pozzalona Cement
(conforming to 1S:1489)

ACC, Ultratech, Gujarat Ambuja, priya,
Zuari, CCI

Water Proofing Compound

Fosroc ,Sika, Pidilite, CICO

RCC Works

Reinforcement Steel

SAIL, TISCO, RINL

Ready Mix Concrete

L&T, Birla Ultratech, Lafarge, Aparna and
ACC

Bitumen impregnated fiber board

shalitex board (S/S) of shalimar products or
equivalent

Expansion Joint sealing compound

Shalimar/ Capitex

Non-asbestos fiber cement board

Charminar, Visakha

Admixtures

Fosroc, Pidilite, Roff.

Factory made precast RCC perforated
drain covers

Kittu, KK, Advent, Newtech

Brick work

Fly ash cement ( Non modular )
bricks conforming to 1S:12894 class
designation 10

M/s Prakash International Ltd., M/s
Aparna Enterprises Ltd.

Stone work

Rigid PVC pipes-working pressure
4kg/cm?2

Supreme, Prince, Sudhakar, Astral

Wood & PVC Work

Flush door shutter

Kitply, Standard, Kutty, Anand, Greem
Ply, Century

LAMINATES

Greenlam/Formica/Merinolam/Royal
Touch/Century

Phenol formaldehyde synthetic resin
type adhesive ( Glue)

Fevicol /VVamicol
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Mortice latch & lock.

Dorset, Dorma or approved equivalent

Ply board.

Green Ply, Garnet, Century, Kit Ply

Stainless steel Tower bolts, Pull
Handles etc

Dorset, Dorma or approved equivalent

Stainless steel Aldrops

Globe, Decowell or approved equivalent

Glass.

Saint Gobain/Modi Float/Asahi

Aluminium Door fittings.

Everite, Jyothi, Classic, Amit

Hydraulic door closer

Everite, Hardwyn

Marine plywood.

Kenwood, Kityply, Greenply.

PVC Door shutter

Rajashri, Sintex.

Steel work

Structural Steel, Bar, Flats, Angle, Tee
Sections

SAIL, TATA(TISCO), RINL

M.S. Pipe, Tubes

TATA, Jindal

Pressed steel door frames

MPP (Metal profile projects) / Shakti Met-
doors

Stainless steel ( Grade 304)

Salem, Jindal, SAIL

Flooring

White Cement.

Birla White/J.K. white.

Vitrified ceramic tiles.

NITCO, RAK, Kajaria

Ceramic glazed tiles

NITCO, RAK, Kajaria

Pre polished designer cement concrete
exterior floor tiles

M/s Hindusthan Tiles or approved
equivalent

Granite/ Shabad/Tandur

Samples as approved by Executive
Engineer

Roofing

Rigid PVC rain water pipes

Supreme, Prince, Sudhakar, Astral

PVC molded fittings/ Accessories for
unplasticised Rigid PVC rain water

pipes

Supreme, Prince, Sudhakar, Astral

Precoated galvanized iron profile
sheets

Tata-bluescope, Jindal, Trackdeck

Finishing

Cement based wall care putty

Birla wall care, JK

Texture plaster finish with base
texture

NCL ALLTEK, Spectrum

Acrylic Distemper/Plastic emulsion,
primers, exterior emulsion

Asian Paints, ICI, Berger, Nerolac (with
low VOC content)

Synthetic Enamel Paint.

Asian Paints, ICI, Berger, Nerolac (with low
VOC content)

Water proof cement paint.

Snowcem, Nitcocem.

Anti Corrosive Bitumastic Paint

Asian/Berger/Shalimar

Aluminium Work
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Aluminium sections.

Jindal, Indal, Hindalco,

Floor springs

Ozone, Hardwyn, Everite.

E.P.D.M. Gaskets

Anand/ Roop/Bohra/Hanu

Silicon Gaskets

Sree Gaurav, Roop

PVDF/Powder Coaters

MJ Coaters, Radiant

Stainless steel handles for glass doors

Polo, Venus, Inox

Water proofing compound

Fosroc, Sika, Pidilite, CICO

Toughening /Heat Strengthening plant
of Glass

Fuso Glass India Private Limited or
approved equivalent

Sanitary Installations

Vitreous China Sanitary Ware

Hindware or approved equivalent

Centrifugally cast (spun) Iron Pipes &

NECO or any other B.1.S. marked product

Fittings. & fittings.
Mirror Glass. Saint GobainModiguard, Asahi.
PVC gratings. Prince/Prayag.

CP fittings & accessories.

JAQUAR or approved equivalent

PTMT Fittings

Prayag or approved equivalent

Water Supply

G.l. Pipes Jindal (Hissar), Tata, Zenith.
G.l. Fittings. Unik, Zenith, HB.

Water supply Valves Zoloto, RB ,Leader, ARCO

CPVC pipes and fittings

Supreme, Astral, Finolex, Ashirwad

Water supply fixtures/fittings like bib
cocks, wall mixtures ,angle cocks,
shower panels

JAQUAR or approved equivalent

PVC water tank. Sintex (with ISI mark embossing only) or
equivalent
Drainage
Indian Hume Pipe, Srinivasa Pipes, Sri
RCC Pipes Venkateshwara spun pipes

Stone ware pipes & Gully traps.

Perfect, Hind or Crystal.

CI Manhole cover

Neco, BIC

SFRC Cover and grating

Kittu ,KK, Advent,Newtech
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Certificate on near Relatives working in BSNL

Resident of ..o Hereby certify that none of
my relative(s) as defined above is/are employed in concerned Bharat Sanchar Nigam
Limited. In case at any stage, it is found that the information given by me is false/incorrect
BSNL shall have the absolute right to take any action as deemed fit without any prior

intimation to me.

Contractor
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DECLARATION

6(A) - For understanding the terms & condition of Tender & Spec. of work
a) Certified that:

1. I We oo have read, understood and
agree with all the terms and conditions, specifications included in the
tender documents & offer to execute the work at the rates quoted by us
in the tender form.

2. If 1/ We fail to enter into the agreement & commence the work in time,

the BSNL shall be at liberty to take any action as deemed fit.

b) The tenderer hereby covenants and declares that:

1. All the information, Documents, Photo copies of the Documents/

Certificates enclosed along with the Tender offer are correct.

2. If anything is found false and/or incorrect and/or reveals any
suppression of fact at any time, BSNL reserves the right to debar our
tender offer/ cancel the LOA/ Purchase/ work order if issued and forfeit
the SD/ Bill amount pending with BSNL. In addition, BSNL may debar
the contractor from participation in its future tenders along with taking
any other action as deemed fit.

Date: ....ooovvviiiiiin, Signature of Tenderer

Place: Name of Tenderer
Along with date & Seal
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Important dates and points to be remembered by the intending bidders

Last for submission of bids through Online : 18:00 Hours on 27.08.2024

Last date for submission of Tender documents, : 15:00 Hours on 29.08.2024
Tender Cost & EMD

Date of opening of Technical Bids : 15:30 Hours on 29.08.2024

Date of opening of Financial Bids : Will be notified in the CPP Portal
after evaluation of Technical Bid

The intending bidders shall carefully read the tender document thoroughly. The
Treasury Challan/Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank
against Schedule Cost for the amount specified above and Treasury Challan/Demand
Draft/Pay order or Banker's Cheque / Deposit at Call Receipt/FDR/ Bank Guarantee of any
Scheduled Bank against EMD shall be scanned and uploaded along with all other
documents as specified above in this tender document.

After uploading of the Schedule Cost, EMD and all other documents as specified the
intending bidders shall see that the Original Schedule Cost is submitted to the tender
inviting authority within the specified date and time. Non — submission of the original
schedule cost within the specified date and time will result in disqualification of their bids.
The technical and financial bids of the bidders whose original schedule cost is not received
by the tender inviting authority within the date and time specified above shall be rejected
and shall not be opened. No correspondence in this regard shall be entertained by the
tender inviting authority at any cost.

All the intending bidders shall ensure that they have quoted their rates for all the items and
that no item is left blank without quoting any rate. In such a case arising where any of the
bidders has not quoted rates to any of the items then the rate for that item shall be treated as
“ZERO” ( 0 ) and the bidder has to execute that item for the rate considered as “ZERO” (0).
No further correspondence in this regard shall be entertained by the tender inviting
authority at any cost.

No intending bidder shall ask for extension of date for submission and the same shall
not be extended under any circumstances unless and until the tender inviting authority
decides that extending the date for submission is indeed warranted.
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b)

Contractor /EE (C)

DECLARATIONS TO BE GIVEN BY THE TENDERERS

| /We have gone through BSNL W-8 amended upto date
correction slip, available on website www.telangana.bsnl.co.in /
and 1/We agree with the terms and conditions of it and understood
that it will form part of the agreement.

I/we S/O Sri_
Resident of

hereby certify that none of
my relative (s) as defined in para 14 of BSNL W-6 is/are
employed in Telangana Telecom Circle. In case at any stage, it
is found that the information given by me is false/incorrect,
BSNL shall have the absolute right to take any action as deemed
fit without any prior intimation to me.

I/we SIOSri_

Resident of

hereby declare that, if lI/we do not submit the physical bid
document/Technical bid consecutively three times after
submission of online bid. It shall be treated as breach of condition
and action shall be taken to withdraw my/our enlistment. / debar
me /us from tendering in BSNL for six months.

NOTE:- (To be certified by all the partners in case of
partnership firms, by all the directors in case of companies).

Date: Signature of Tenderer

Other partners

1. s/o signature:
2. slo signature:
3. s/o signature:
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SCHEDULE OF QUANTITIES

Name of the work : Day to day maintenance, petty works and other miscellaneous works
at ITPC compound OU, Hyderabad.( FY 2024)

Estimated

Description of Item

Quantity

Rate
(Rs)

Unit

Amount
(Rs)

Clearing jungle including
uprooting of rank vegetation,
grass, brush wood, trees and
saplings of girth up to 30 cm
measured at a height of 1 m above
ground level and removal of
rubbish up to a distance of 50m
outside the periphery of the area
cleared.

3500.00

Sqm

One
Square
Metre

Excavating trenches of required
width for pipes, cables, etc
including excavation for sockets,
and dressing of sides, ramming of
bottoms, depth up to 1.5 m,
including getting out the excavated
soil, and then returning the soil as
required, in layers not exceeding
20 cm in depth, including
consolidating each deposited layer
by ramming, watering, etc. and
disposing of surplus excavated soil
as directed, within alead of 50 m :

2.1

All kinds of soil

2.2

Pipes, cables etc. exceeding 80 mm
dia. but not exceeding 300 mm dia

15.00

Metre

One
Metre

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
level :

3.1

1:2:4 (1 cement : 2 coarse
sand(zone-III) derived  from
natural sources : 4 graded stone
aggregate 20 mm nominal size
derived from natural sources)

1.00

Cum

One
Cubic
Metre
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3.2

1:5:10 (1 cement : 5 coarse
sand(zone-III) derived  from
natural sources : 10 graded stone
aggregate 40 mm nominal size
derived from natural sources)

1.00

Cum

One
Cubic
Metre

Brick work with common burnt
clay F.P.S. (non modular) bricks of
class designation 3.5 in
superstructure above plinth level
up to floor V level in all shapes and
sizesin:

4.1

Cement mortar 1:6 (1 cement : 6
coarse sand)

1.00

Cum

One
Cubic
Metre

Providing and fixing ISI marked
aluminium butt hinges anodised
(anodic coating not less than grade
AC 10 as per IS: 1868) transparent
or dyed to required colour or
shade with necessary screws etc.
complete:

5.1

100x63x3.2 mm

5.00

Nos.

Each

5.2

75x63x3.2 mm

5.00

Nos.

Each

Providing and fixing aluminium
sliding door bolts ISI marked
anodised (anodic coating not less
than grade AC 10 as per IS : 1868)
transparent or dyed to required
colour or shade with nuts and
screws etc. complete :

6.1

300x16 mm

5.00

Nos.

Each

6.2

250x16 mm

5.00

Nos.

Each

Providing and fixing aluminium
tower bolts ISI marked anodised
(anodic coating not less than grade
AC 10 as per IS : 1868 )
transparent or dyed to required
colour or shade with necessary
screws etc. complete :

7.1

a) 300x10 mm

5.00

Nos.

Each

7.2

150x10 mm

5.00

Nos.

Each
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Providing and fixing aluminium
handles ISI marked, anodised
(anodic coating not less than grade
AC 10 as per IS : 1868)
transparent or dyed to required
colour or shade with necessary
screws etc. complete :

8.1

125 mm

5.00

Nos.

Each

Providing and fixing aluminium
hanging floor door stopper, ISI
marked, anodised (anodic coating
not less than grade AC 10 as per IS
: 1868) transparent or dyed to
required colour and shade, with
necessary screws etc. complete.

9.1

Twin rubber stopper

5.00

Nos.

Each

10

Providing and laying Ceramic
glazed floor tiles of size 300x300
mm(thickness to be specified by
the manufacturer) of 1st quality
conforming to IS : 15622 of
approved make in colours such as
White, Ivory, Grey, Fume Red
Brown, laid on 20 mm thick
cement mortar 1:4 (1 Cement :4
Coarse sand), jointing with grey
cement slurry @ 3.3kg/sqm
including pointing the joints with
white cement and matching
pigment etc.,, complete.

10.00

Sqm

One
Square
Metre

11

Providing and fixing 1st quality
ceramic  glazed floor tiles
conforming to IS : 15622
(thickness to be specified by the
manufacturer ) of approved make
in all colours, shades except
burgundy, bottle green, black of
any size as approved by Engineer-
in-Charge in skirting, risers of
steps and dados over 12 mm thick
bed of cement Mortar 1:3
(lcement: 3 coarse sand) and
jointing with grey cement slurry @
3.3kgper sqm including pointing
the joints with white cement

25.00

Sgm

One
Square
Metre
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mixed with pigment of matching
shade complete.
12 | 12 mm cement plaster of mix :
12.1 | 1:6 (1 cement: 6 fine sand) 5.00 | Sgm One
Square
Metre
13 | 15 mm cement plaster on the
rough side of single or half brick
wall of mix :
13.1 | 1:6 (1 cement: 6 fine sand) 5.00 | Sgm One
Square
Metre
14 | 6 mm cement plaster of mix:
14.1 | 1:3 (1 cement: 3 fine sand) 5.00 | Sgm One
Square
Metre
15.1 | Neat cement punning 5.00 | Sgm One
Square
Metre
16 | Distempering with 1st quality
acrylic distemper, having VOC
(Volatile Organic Compound )
content less than 50 grams/ litre,
of approved brand and
manufacture, including applying
additional coats wherever
required, to achieve even shade
and colour.
16.1 | One coat. 100.00 | Sgm One
Square
Metre
16.2 | Two coats. 50.00 | Sgm One
Square
Metre
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17 | Painting with synthetic enamel
paint of approved brand and
manufacture to give an even shade

17.1 | Two or more coats on new work. 25.00 | Sqm One

Square
Metre
17.2 | One or more coats on old work. 50.00 | Sgm One
Square
Metre

18 | Removing dry or oil bound 100.00 | Sgm One
distemper, water proofing cement Square
paint and the like by scrapping, Metre
sand papering and preparing the
surface smooth including
necessary repairs to scratches etc.
complete.

19 | Finishing walls with Acrylic
Smooth exterior paint of required
shade :

19.1 | Old work (Two or more coat 50.00 | Sgm One
applied @ 1.67 Itr/ 10 sqm) on Square
existing cement paint surface). Metre

19.2 | a) Old work (One or more coat 50.00 | Sgm One
applied @ 0.90 Itr/10 sqm). Square

Metre

20 | Repairs to plaster of thickness 12
mm to 20 mm in patches of area
2.5 sq. meters and under, including
cutting the patch in proper shape,
raking out joints and preparing
and plastering the surface of the
walls complete, including disposal
of rubbish to the dumping ground,
all complete as per directions of
Engineer-In-Charge.

20.1 | With cement mortar 1:4 (1 cement 10.00 | Sgm One
: 4 fine sand). Square

Metre

21 | Renewing glass panes, with putty
and nails wherever necessary
including racking out the old
putty:
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21.1

Float glass panes of nominal
thickness 4 mm (weight not less
than 10kg/sqm).

5.00

Sgm

One
Square
Metre

22

Providing and fixing double
scaffolding system (cup lock type)
on the exterior side, up to seven
story height made with 40 mm dia
M.S. tube 1.5 m centre to centre,
horizontal & vertical tubes joining
with cup & lock system with M.S.
tubes, M.S. tube challies, M.S.
clamps and M.S. staircase system
in the scaffolding for working
platform etc. and maintaining it in
a serviceable condition for the
required duration as approved and
removing it there after. The
scaffolding system shall be
stiffened with bracings, runners,
connection with the building etc
wherever required for inspection
of work at required locations with
essential safety features for the
workmen etc. complete as per
directions and approval of
Engineer-in-charge. The
elevational area of the scaffolding
shall be measured for payment
purpose. The payment shall be
made once irrespective of duration
of scaffolding. Note: - This item to
be used for maintenance work
judicially, necessary deduction for
scaffolding in the existing item to
be done.

10.00

Sgm

One
Square
Metre

23

Dismantling W.C. Pan of all sizes
including disposal of dismantled
materials i/c malba all complete as
per directions of Engineer-in-
Charge.

1.00

No.

Each

24

Demolishing cement concrete
manually/ by mechanical means
including disposal of material
within 50 metres lead as per
direction of Engineer - in - charge.
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24.1

Nominal concrete 1:3:6 or richer
mix (i/c equivalent design mix)

0.50

Cum

One
Cubic
Metre

25

Demolishing brick work manually/
by mechanical means including
stacking of serviceable material
and disposal of unserviceable
material within 50 metres lead as
per direction of Engineer-in-
charge..

25.1

In cement mortar

5.00

Cum

One
Cubic
Metre

26

Dismantling tile work in floors and
roofs laid in cement mortar
including stacking material within
50 metres lead.

26.1

For thickness of tiles 10 mm to 25
mm

25.00

Sqm

One
Square
Metre

27

Providing and fixing white
vitreous china water closet
squatting pan (Indian type) :

27.1

Orissa pattern W.C. pan of size
580x440 mm

2.00

No.

Each

28

Providing and fixing white
vitreous china pedestal type
(European type/ wash down type)
water closet pan.

2.00

Nos.

Each

29

Providing and fixing P.V.C. low
level flushing cistern with
manually controlled device
(handle lever) conforming to IS :
7231, with all fittings and fixtures
complete.

29.1

10 litre capacity - White

3.00

Nos.

Each

30

Providing and fixing solid plastic
seat with lid for pedestal type W.C.
pan complete :

30.1

White solid plastic seat with lid

2.00

Nos.

Each

31

Providing and fixing white
vitreous china wash basin
including making all connections
but excluding the cost of fittings :

31.1

Flat back wash basin of size

2.00

Nos.

Each
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550x400 mm.

32

Providing and fixing P.V.C. waste
pipe for sink or wash basin
including P.V.C. waste fittings
complete.

32.1

Flexible pipe

32.2

32 mm dia

10.00

Nos.

Each

32.3

40 mm dia

15.00

Nos.

Each

33

Providing and fixing PTMT Waste
Coupling for wash basin and sink,
of approved quality and colour.

33.1

Waste coupling 31 mm dia of 79
mm length and 62 mm breadth
weighing not less than 45 gms.

5.00

Nos.

Each

34

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply, including all
CPVC plain & brass threaded
fittings, including fixing the pipe
with clamps at 1.00 m spacing.
This includes jointing of pipes &
fittings with one step CPVC solvent
cement and testing of joints
complete as per direction of
Engineer in Charge. : Internal work
- Exposed on wall

34.1

a) 20 mm nominal outer dia. Pipes.

5.00

metre

One
Running
Metre

34.2

b) 25 mm nominal outer dia .Pipes.

5.00

metre

One
Running
Metre

34.3

c) 40 mm nominal outer dia. Pipes.

5.00

metre

One
Running
Metre

35

Providing and fixing Chlorinated
Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot &
cold water supply including all
CPVC plain & brass threaded
fittings. This includes jointing of
pipes & fittings with one step
CPVC solvent cement, trenching,
refilling & testing of joints
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complete as per direction of
Engineer in Charge : External work

35.1 | 50 mm nominal outer dia. Pipes. 25.00 | m One
Running
Metre

36 | Making connection of G.L
distribution branch with G.I. main
of following sizes by providing and
fixing tee, including cutting and
threading the pipe etc. complete :

36.1 | a) 25 to 40 mm nominal bore 5.00 | Nos. Each

37 | Providing and fixing uplasticised
PVC connection pipe with brass

unions :
37.1 | 45 cm length
37.2 | 15 mm nominal bore 15.00 | Nos. Each

38 | Providing and fixing cPVC
Union/cPVC nipple in G.I/cPVC
pipe including cutting and
threading the pipe and making
long screws etc. complete (New

work)
38.1 | a) 20 mm nominal bore 2.00 | Nos. Each
38.2 | b) 25 mm nominal bore 5.00 | Nos. Each
38.3 | ¢) 40 mm nominal bore 2.00 | Nos. Each
39 | Providing and placing on terrace | 1000.00 | Liter One
(at all floor levels) polyethylene Litre

water storage tank, IS : 12701
marked, with cover and suitable
locking arrangement and making
necessary holes for inlet, outlet
and overflow pipes but without
fittings and the base support for
tank.

40 | Providing and fixing PTMT bib
cock of approved quality and
colour.
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40.1

15mm nominal bore, 86 mm long.
Weighing not less than 88 gms.

6.00

Nos.

Each

41

Providing and fixing PTMT stop
cock of approved quality and
colour.

41.1

15 mm nominal bore, 86 mm long.
Weighing not less than 88 gms.

10.00

Nos.

Each

42

Providing and fixing PTMT pillar
cock of approved quality and
colour.

42.1

15mm nominal bore, 107 mm
long. Weighing not less than 110
gms.

5.00

No.

Each

43

Providing and fixing PTMT grating
of approved quality and colour.

43.1

Rectangular type with openable
circular lid.

43.2

150 mm nominal size square 100
mm diameter of the inner hinged
round grating.

5.00

Nos.

Each

44

Providing and fixing PTMT angle
stop cock 15 mm nominal bore.
Weighing not less than 85 gms.

5.00

No.

Each

45

Providing and fixing PTMT
extension nipple for water tank
pipe, fittings of approved quality
and colour.

45.1

a) 25mm nominal bore. Weighing
not less than 62 gms.

2.00

Nos.

Each
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46

Providing and fixing factory made
single extruded WPC (Wood
Polymer Composite) solid
door/window/Ceosetory windows
& other Frames/Chowkhat
comprising of virgin PVC polymer
of K value 58-60 (Suspension
Grade), calcium carbonate and
natural fibers (wood powder/ rice
husk/wheat husk) and non toxic
additives (maximum toxicity index
of 12 for 100 gms) fabricated with
miter joints after applying PVC
solvent cement and screwed with
full body threaded star headed SS
screws having minimum frame
density of 750 kg/cum, screw
withdrawal strength of 2200 N
(Face) & 1100 N (Edge), minimum
compressive  strength of 58
N/mm2, modulus of elasticity 900
N/mm2 and resistance to spread
of flame of Class A category with
property of being termite/borer
proof, water/moisture proof and
fire retardant and fixed in position
with M.S hold fast/lugs/SS dash
fasteners of required dia and
length complete as per direction of
Engineer-In- Charge. (M.S hold
fast/lugs or SS dash fasteners shall
be paid for separately).

46.1

Note: For WPC solid door/window
frames, minus 5mm tolerance in
dimensions i.e depth and width of
profile shall be acceptable.
Variation in profile dimensions on
plus side shall be acceptable but
no extra payment on this account
shall be made.

46.2

Frame size 45 x 70 mm

5.00

One
Metre
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47

Providing, laying and jointing
glazed stoneware pipes class SP-1
with stiff mixture of cement
mortar in the proportion of 1:1 (1
cement : 1 fine sand) including
testing of joints etc. complete :

47.1

150 mm diameter

10.00

One
Running
Metre

48

Providing and laying cement
concrete 1:5:10 (1 cement : 5
coarse sand : 10 graded stone
aggregate 40 mm nominal size)
all-round S.W. pipes including bed
concrete as per standard design :

48.1

150 mm diameter S.W. pipe

12.00

One
Running
Metre

49

Providing and laying water
proofing treatment to vertical and
horizontal surfaces of depressed
portions of W.C., kitchen and the
like consisting of:

49.1

(i) Ist course of applying cement
slurry @ 4.4 kg/sqm mixed with
water proofing compound
conforming to IS 2645 in
recommended proportions
including rounding off junction of
vertical and horizontal surface.

49.2

(ii) IInd course of 20 mm cement
plaster 1:3 (1 cement : 3 coarse
sand) mixed with water proofing
compound in  recommended
proportion including rounding off
junction of vertical and horizontal
surface.

49.3

(iii) lIrd course of applying blown
or residual bitumen applied hot at
1.7 kg. per sqm of area.

49.4

(iv) IVth course of 400 micron
thick PVC sheet. (Overlaps at joints
of PVC sheet should be 100 mm
wide and pasted to each other
with bitumen @ 1.7 kg/sqm).

10.00

Sgm

One
Square
Metre
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50

Providing and fixing factory made
single extruded WPC (Wood
Polymer Composite) solid plain
flush door shutter of required size
comprising of virgin polymer of K
value 58-60 (Suspension Grade),
calcium carbonate and natural
fibers (wood powder/ rice
husk/wheat husk) and non toxic
additives (maximum toxicity index
of 12 for 100 gms) having
minimum density of 650 kg/cum
and screw withdrawal strength of
1800 N (Face) & 900 N (Edge),
minimum compressive strength 50
N/mm2, modulus of elasticity 850
N/mm2 and resistance to spread
of flame of Class A category with
property of being termite/borer
proof, water/moisture proof and
fire retardant and fixing with
stainless steel butt hinges of
required size with necessary full
body threaded star headed
counter sunk S.S screws, all as per
direction of Engineer-In- Charge.
(Note: stainless steel butt hinges
and necessary S.S screws shall be
paid separately)

50.1

30 mm thick

2.00

Sgm

One
Square
Metre
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51

Fixing of aluminum partitions and
doors after sorting required
sections as per the drawing with
available material of aluminum
sections, particle board, glass
panels and snap on beading
including fixed with new rawl
plugs and screws, neoprene gasket
or with fixing clips, or with
expansion hold fasteners including
necessary filling up of gaps at
junctions at top, bottom and sides
with required PVC/Neoprene felt
etc, aluminum sections shall be
cleaned properly, and shall be
mitered and jointed mechanically
wherever required all complete as
per the architectural drawings and
the directions of the Engineer-in-
charge. (The available material as
above on as is where is basis in
stacked condition will be supplied
by the department at no cost. The
materials shall be shifted from the
building store to the workplace.
Finished area of partition shall be
measured for payment)

50.00

Sgm

Sqm

52

Providing and fixing Pre-cast gully
trap cover of INDO/KITTO make
or equivalent of 25mm thickness
of size 300 x 300 mm or of
required size as per requirement
for existing gully trap with
necessary repairs etc all complete
as per the directions of Engineer-
In-Charge

6.00

No.

Each
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53

Providing and fixing Pre-cast
Manhole cover of INDO/KITTO
make or equivalent of 25mm
thickness of size 450 x 600x 25mm
of approved make. The cover
should be 25mm thick and
provided with required quantity of
reinforcement. The frame shall be
fixed in cement mortar over the
manhole opening and rounding of
edges etc., shall be made complete
all as per the directions of
Engineer-in-charge.

5.00

Nos.

Each

54

Providing and fixing M.S Brackets
for wash basin/ Sink or required
size embedded in cement concrete
including cutting and making good
walls etc., all complete as per the
directions of Engineer-in-Charge.
Pair of brackets is measured for
payment.

4.00

pairs

Each
pair

55

Removal of vegetation at
walls/roofs and floors/drainage
systems/water supplying stream
of the building/over head tanks or
at any location and applying any
special chemical to defective area
to prevent vegetation growth and
finishing the same with cement
concrete/mortar to match the
surface of walls/floors/roofs., etc
complete as per the directions of
engineer-in-charge(cement
concrete/mortar to be paid in
separate  item.)(Uprooting  of
vegetation in each location will be
measured as one job)

10.00

Nos

Each
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56

Repairs to the existing
Aluminium/PVC/Wooden
doors/windows by removing and
refixing the same after attending
necessary repairs etc. with
necessary screws, nails ,hinges etc
including welding etc wherever
required complete to make it
working condition (Each
door/window irrespective of size
will be measured for payment. cost
of Hinges, handles and other
accessories if any will be paid
separately).

5.00

Nos

Each

57

Cleaning of existing sanitary pipe
alignment of 160/110 /75 mm dia
in vertical and horizontal direction
of all floors and all heights by
opening door bend , clearing the
deposited obstacles including
rodding and refixing the doors
with new rubber washer and
jointing the same job includes
replacing door covers bolts and
nuts wherever required to arrest
the leakage all as per directions of
Engineer-In-Charge(opening of
each door bend and removal of
blockages including above
operations will be measured as
one job.)

5.00

job

One Job

58

Rebate for taking away
unserviceable material after fixing
new material etc.,, complete a) 15
mm brass bibcock / stop
cock/pillar cocks

12.00

One
Kilo
gram
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59

Cleaning of terrace / canopy/
chajjas by removing leaves grass
dust, rubbish and other deposited
/ accumulated materials etc
including removal of
blockages/chockages of
khurras/spouts of terrace/chajjas
etc and disposal of rubbish to the
dumping ground out side
periphery of the building. (plan
area of the terrace/chajja/canopy
will be measured for payment)

59.1

Terrace area connected to blocked
khurras and spouts & like.

2500.00

Sqm

One
Square
Metre

59.2

Chajjas area connected to blocked
spouts & like

20.00

No.s

Each

60

Cleaning of Under ground water
storage tank or sump or over head
tank of any capacity by following
method: (1) Empty the tank/sump
and make it to near dry, (2) Apply
bleaching powder uniformly ( tank
capacity @ 0.50gms/liter) surface
of inside the tank/sump perfectly
by removing scales on walls and
wait for one hour (3) after one
hour clean/rinse at the tank/sump
with fresh water ,repeat the above
process , (2) and (3) for two to
three times , (4) remove the
mud/silt/sludge and garbage from
the tank with specified sludge
pump, (5) spraying anti bacteria
agents on walls to kill harmful
bacteria. Rate includes for all
above operations including the
equipment and material required
for cleaning all complete as
directed by the Engineer-in-
charge.

60000.00

Ltr

One
Litre

60.1

a)Liquid capacity of water tanks of
any capacity in litres is measured
for payment
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62

Cleaning of existing sewer lines,
manholes etc. Cost includes all
labour for removing the silt, slush,
waste etc. and rodding the sewer
lines and manholes by mobile
sewer rodding
equipment/manually from
manhole to manhole to clear the
blockage, chokages etc for proper
functioning of sewer lines( The
payment shall be made for
removal of blockages in between
manhole to manhole as one job
with all above operations.)

10.00

job

One Job

63

Repairs to pvc flush tank with
replacing the lever or handle
wherever required including
changing the syphon set including
cleaning the dirt, scales,
adjustment in the flush mechanism
etc, complete. Repairing as above
for each tank is measured for
payment.

5.00

Nos

Each

64

Repairs to pvc flush tank with
replacing the lever or handle
wherever required but without
changing the syphon set including
cleaning the dirt, scales,
adjustment in the flush mechanism
etc, complete. Repairing as above
for each tank is measured for
payment.

5.00

Nos

Each

65

Cleaning of Nahani trap / floor
trap for removal of blockages
including removing the silt, slush,,
waste etc ensuring smooth flow
etc., and applying white cement in
tile joints of bath/WC flooring
around the trap wherever
required to arrest the leakage.
(Cleaning of trap is measured as
one job)

10.00

Nos

Each
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66

Cleaning of existing Gully chamber
for removal of blockages including
removing the silt, slush,, waste etc
and rodding the sewer lines and
nearest manholes by manually to
clear the blockage, chokages etc
for proper functioning of sewer
line ensuring smooth flow etc.
(Cleaning as above for each gully
trap chamber is measured as one
job)

6.00

Nos

Each

67

Providing and fixing CPVC ball
valve in CPVC pipe line including
cutting and jointing with CPVC
solvent cement etc complete.

67.1

20 mm nominal bore

2.00

Nos.

Each

67.2

25 mm nominal bore

4.00

No.

Each

67.3

40 mm nominal bore

2.00

No.

Each

68

Providing and fixing CPVC union in
CPVC pipe line including cutting
and jointing with CPVC solvent
cement etc complete.

68.1

20 mm nominal bore

2.00

No.

Each

68.2

25 mm nominal bore

2.00

No.

Each

68.3

40 mm nominal bore

2.00

No.

Each

69

Replacing existing damaged
sanitary pipes by providing UPVC
SWR soil waste and vent pipes by
cutting, removing, replacing with
working pressure  6kgf/sq.cm
conforming to IS : 13592 Type B
including jointing with "T" shaped
seal/rubber ring conforming to IS :
5382 and with solvent cement or
rubber lubricant as the case may
be with pipes of outer dia
(concealed pipe joints to be jointed
with rubber ring and solvent
cement and exposed joints to be
jointed with rubber ring and
rubber lubricant. (i)Single
socketed pipe(couplings, other
accessories will be paid
separately)
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69.1

110mm diameter

12.00

One
Running
Metre

69.2

75mm diameter

12.00

One
Running
Metre

70

Replacing existing on wall face
damaged unplasticised - PVC
moulded fittings/ accessories with
new fittings/accessories  for
unplasticised Rigid PVC SWR pipes
conforming to IS : 13592 Type A
including  cutting, replacing,
jointing with seal ring conforming
to IS :5382 leaving 10 mm gap for
thermal expansion.

70.1

Plain bend of required degree

70.2

110mm bend

2.00

Nos

Each

70.3

75mm bend

2.00

Nos

Each

70.4

Tee with door

70.5

110X110X110

2.00

Nos

Each

70.6

75X75X75

2.00

Nos

Each

70.7

Door bend

70.8

110mm

3.00

Nos

Each

70.9

75mm

2.00

Nos

Each

71

Carting out of building rubbish /
malba / similar unserviceable,
dismantled, excavated or waste
materials by mechanical means,
through private carrier including
lifting, loading, transporting,
unloading to municipal dumping
ground beyond 50 m initial lead,
or in any other compound as
decided by the Engineer-in-charge,
for all leads including all lifts
involved.

10.00

cum

One
Cubic
Metre

72

Providing and fixing Brass
MABT/FABT including cutting and
threading the GI pipe Line and
connecting to CPVC line wherever
required etc. complete

72.1

a)20 mm nominal bore

2.00

Each

Each

72.2

b)25 mm nominal bore

2.00

Each

Each

72.3

€)40 mm nominal bore

2.00

Each

Each
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Charges for demolishing existing 2.00 job Each
WC pan wit trap from position Job
including removing surrounding
lime concrete complete to
minimum required size to fix new
WC pan with trap including
jointing with the existing material,
refilling the surroundings with
lime concrete flooring by
compacting it using required
quantity of FOSROC or equivalent
liquid to arrest the seepage
through floors, etc all complete as
per the directions of engineer in

charge.
Transportation of aluminium 1.00 Job Eac Job
partition material by dismantling work

the partitions in the departmental
bldg in any other location within a
distance of 20.00 KMS to
Doorsanchar Bhavan by hiring a
private vehicle. The segregation of
material, shifting / transporting
including loading, unloading and
stacking at located place all
comprise as 1 (one) job work.
Nothing extra shall be paid on any
account over and above the quoted
rate. All complete and as directed
by the Engineer-in-charge
.(Dismantling of material is
measured separately)

Total : Rs.

Contractor Executive Engineer(Civil)
BSNL Civil Division -1
Hyderabad.
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